
 

 
           

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
 

TENDER DOCUMENTS 
 

TECHNICAL BID  

 (POTENTIAL ASSESSMENT) 

Envelope – 1  
 

 

FOR 

 

NAME OF WORK:  ELECTRIFICATION WORK INCLUDING 33 KV 

CHARGING FEDER OF JDA RESIDENTIAL INSTITUTIONAL SCHEME 

RAJARAMPURA AT SIKAR ROAD, JAIPUR 

 

 

1.  NIB No. : NIB    01/2015-16           Dated 3-9-15 

2.  Approximate cost : 1. Rs.  371.27   Lacs 

3.  Cost of the tender document : 2. Rs.1000.00  

4.  Tender Processing Fees : 3. Rs. 1000.00  

5.  Earnest Money  

 

: 4. Rs.185635.00 ( for Contractor enlisted in JDA) 

  5. Rs742540.00 (for E-I class Contractor enlisted in  

other Govt. Departments.) 

6.  Download of tender 

document 

: 6. 14-9-15  to 5-10-2015   up to 6:00 PM 

7.  Upload the tender Document : 5-10-2015      up  to 6:00PM 

8.  Date of opening of tender : 7. 8-10-2015 at 3.30 PM in CCC-TF-309, Third Floor, 

Citizen Care Building, Ram Kishore Vyas Bhavan, 

Indira Circle, JawaharLal Nehru Marg, Jaipur – 302 004 

(Rajasthan) 

9.  Completion period of work : 6 Months 

 

 

 
 

Executive Engineer (Elect.-IV) 

JDA, Jaipur 

 



  

  

 

 

 

 

 

 
 

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
SCHEDULE AND SPECIFICATIONS 

  

NAME OF WORK:  ELECTRIFICATION WORK INCLUDING 33 KV 

CHARGING FEDER OF JDA RESIDENTIAL INSTITUTIONAL SCHEME 

RAJARAMPURA AT SIKAR ROAD, JAIPUR 

 

 
 

1. NIB No. : NIB    01/2015-16           Dated -3-9-15 

2. Approximate cost : 8. Rs.  371.27   Lacs 

3. Cost of the tender document : 9. Rs.1000.00  

4. Tender Processing Fees : 10. Rs. 1000.00  

5. Earnest Money  

 

: 11. Rs.185635.00 ( for Contractor enlisted in JDA) 

6.  12. Rs. 742540.00 (for E-I class Contractor enlisted in          

other Govt. Departments.) 

7. Download of tender document : 13. 14.09.2015    to  5-10-2015    up to 6:00 PM 

8. Upload the tender Document : 05-10-2015      up  to 6:00PM 

9. Date of opening of tender : 14. 8-10-2015 at 3.30 PM CCC-TF-309, Third Floor, 

Citizen Care Building, Ram Kishore Vyas Bhavan, 

Indira Circle, JawaharLal Nehru Marg, Jaipur – 302 004 

(Rajasthan) 

10. Completion period of work : 6  Months 

 

SCHEDULE – A: INFORMATION USEFUL FOR THE CONTRACTORS: 
 

The Tenderer should see the site and fully understand the conditions of the site before tendering and 

include all leads, lift etc for the material in his item rate/percentage to be quoted on the rates give in the 

Schedule „G‟. Then work shall be carried out in accordance with the Rajasthan PWD specification 
for electric works1980 and to the entire satisfaction of the Engineer-Incharge of the work. 
The bid will be opened only of those bidders deposit proper bid security, processing fee, tender fee, VAT 

clearance certificate (Valid upto Six months back from the opening of Bid) and copy of registration of 

contractor in required category are found to be in order.  

 

If any bidder quotes a rate below than the schedule „‟G‟‟ rates, i.e. rates below than at par, than the bidder 

has to deposit the difference amount i.e. amount between the rates as per at par and below, as work 

performance guarantee. This amount has to be deposited before the commencement of work and will be 

refunded after successful completion of work. Lowest bidder will be issued LOA (Letter of Acceptance) and 

within 7 days period he has to deposit difference amount in the from of B.G./FDR/NSC. The validity of these 

shall be for a period three months beyond the stipulated date of completion / actual date of completion. In case 

of non deposition of the same in specified period, the 2 % Bid security will be forfeited. In case work is not 

completed satisfactorily, the work performance security will be forfeited along with Bid security. 

 
 

  

  

 

 

 

 

SCHEDULE – B: LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR: 
 

The drawing may be seen in office of the undersigned. 
 

 

SCHEDULE – C: LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR: List of 

the drawing to be supplied by the contractor NIL. But the contractor shall have to arrange at his own cost 

drawings required for the work after deposition necessary cost with JDA. 
 

 

SCHEDULE - D: TEST OF THE MATERIALS: 
 

The test of the material and workmanship shall be conducted by the JDA staff as necessary. The 

result of such tests should confirm to be standard laid down in the Indian standards and or the 

standards laid down in the detailed specification of the Public Works 

Deptt. proper quality control is required to be maintained by the contractor. Qualified 

personnel as required under the contractor enlistments rules duly approved by the Deptt. shall 

have to be engaged at site by the contractor. The Deptt. reserves the right to engage such staff 

and recover the expenses from the contractor on such account incase of his failure to do so.  

 

SCHEDULE – E: SAMPLES OF THE MATERIALS: 
 

The sample of the materials to be used by the contractor shall be deposited 15days In advance 

with the Engineer In charge and be got approval by him before use.  

 

SCHEDULE - F: TIME OF COMPLETION: 
 

 The work should start within 10 days of issue of work order and complete within time limits.  

 

SCHEDULE – G: ATTACHED SEPARATELY BASED ON PWD ELECTRICAL BSR-2013  

 

SCHEDULE – H: SPECIAL CONDITION: Attached Separately. 

 

SCHEDULE – I: LIST OF MATERIAL TO BE SUPPLIED BY THE DEPARTMENT:  

 
Whatever material available in JDA store shall be issued @ the prevailing store issue date of JDA 
+ 5% storage charges at the time of issue of cement. 
 

 

 

 

 

Executive Engineer (Elect.-IV) 

JDA, Jaipur 

 
Signature of the Contractor 

 With full Address, Mob No, Landline No & E-mail address 

                             

 

 



  

  

 

 

 

 

 

JAIPUR DEVELOPMENT AUTHORITY JAIPUR 
 

SPECIAL CONDITION OF THE CONTRACT FOR POTENTIAL ASSESSMENT 

OF CONTRACTORS 

 

NAME OF WORK:  ELECTRIFICATION WORK INCLUDING 33 KV 

CHARGING FEDER OF JDA RESIDENTIAL INSTITUTIONAL SCHEME 

RAJARAMPURA AT SIKAR ROAD, JAIPUR 

                
 

Special conditions of contract for POTENTIAL ASSESSMENT as detailed here under, shall be 

applicable in addition to all other terms and condition already prescribed under standard 

agreement forms/rules and regulations to contract.  

1. Procedure: 

Procedure for POTENTIAL ASSESSMENT would be as follow: 

(a) Tender document shall be submitted on line e-procurement website http:// 

www.eproc.rajasthan.gov.in with their digital signature. The bid is to be submitted in 2 

envelop which shall comprise of- Envelop-1 being for Technical Bid and Envelope -2 

being for Financial Bid. Each envelope would be sealed separately and super scribed as 

"Envelope-1 Technical Bid" and "Envelope-2 Financial Bid". Both envelopes would be 

placed in Third envelope duly sealed, bearing the name of work and the name of the 

bidding contractor. In this third envelope, envelop of earnest money, VAT clearance 

certificate (Valid up to Six months back from the opening of Technical Bid) and copy of 

registration of contractor in required category should also be kept 

 (b) The technical bid will be opened only of whose bidders those proper Earnest money, VAT 

clearance certificate (Valid up to Six months back from the opening of Technical Bid) 

and copy of registration of contractor in required category are found to be in order. The 

Tender fee, processing fee and earnest money will deposited Online on or before 29/9/15. 

     (c)  The Technical Bid envelope would be opened on the date 3-10-2015 at 3.30 PM CCC-TF-

309, Third Floor, Citizen Care Building, Ram Kishore Vyas Bhavan, Indira Circle, 

JawaharLal Nehru Marg, Jaipur – 302 004 (Rajasthan)     

 (d)  The Financial Bid envelope would be opened only of those bidders who fulfill all the 

POTENTIAL ASSESSMENT criteria. 

Note:- 

(i) If VAT clearance certificate is not applicable in any State then appropriate proof is to 

be enclosed by bidder with certificate which is applicable in place of VAT. 

 

 

 

 

  

  

 

 
 

 

2. Criteria: 
 

      Criteria for POTENTIAL ASSESSMENT would be as follows:- 

(a) The bidder should have executed following quantities of work in any one financial year of 

the last five financial years. However the bidder may opt current year in the said financial 

assessment period. 

S. No. Item  Quantity (1/3 of total quantum taken in 

Schedule “G”)   

1. Major item of Schedule-G for Electrical work 
A 11 KV XLPE Cable 1617 Mtr 

B 
ACSR Insulated Rabbit 

Conductor 
6150 Mtr 

C 33 KV XLPE Cable 3000 Mtr 

 

 

      Note:- 

 

      (i) The Bidder should enclose the certificate having quantities Financial year wise   

otherwise the certificate will not be considered. 

      (ii) Quantities of all the items mentioned in criteria 2 (a) should be executed in one 

financial year. 

      (iii) Certificate issued by Govt. of India, State Govts., Union Territory, and Govt. 

Undertakings, Autonomous Bodies shall only be considered. 

 

(b) The bidder should have completed at least one similar nature of work in last Five 

financial year (including current year, if opted by the bidder) of value not less than    

33.33 % (123.76 lacs) of the Estimated Cost of the work (bid cost) updated to present 

price level) 

    

     Note:- 

(i) The starting & completion date of the work is to be in between above said 

financial year. If no then maximum work (70%) is to be completed in above 

said financial year. 

(ii) If bidder is submitted certificate having different components / nature of 

work then proper completion certificate of required similar nature 

component is to be enclosed.   

 

(c) The bidder should have achieved an annual financial turnover of at least 33.33 %     

(123.76 lacs) of the Estimated Cost of the work (bid cost) in any one of last Five 

financial years (including current year, if opted by the bidder) 

   

           Note :- 

 

          (i) The bidder should enclose certificate of Turnover from Chartered Accountant for 

last five financial year & audited balance sheet of the year which is considered by 

the bidder in criteria 2 (c). 



  

  

 

          (ii) If current year or last year has been opted by bidder whose balance sheet is not 

submitted till the submission of bid then certificate from Chartered Accountant 

should be enclosed. 

(d) The bidder should give declaration to deploy the machinery and equipment as 

specified in Schedule – III, for the execution of this work.  

(e) Bid Capacity: Bidders who meet the minimum qualification criteria will be qualified only 

if available bid capacity is equal to or more than the total Bid value. 

The available bid capacity will be calculated as under:  

Bid Capacity = (A x N x 3 – B) 
Where    A = Maximum  value  of civil engineering work  executed in any one year   

during the last 5 financial years (updated to present Price level) taking in to  

account the  completed as well  as works in  progress. However, the bidder 

may opt current year in the five year assessment period   

                    N =  Number of year prescribed for completion of the work for which bids     are 

invited. In present case value of N shall be 1/2 

                           B =  Value, at present price level of existing commitments and on going works   

to be   executed   during   'N'   period (period prescribed for completion of 

the works for which the bids are invited) 

 

            Note:- 

 

(i) Certificate from Chartered Accountant should be enclosed by bidder clearly 

indicated maximum value of Civil Engineering Work in one Financial Year. 
 

(f) Litigation History: - Bidder should provide accurate information on any litigation or 

arbitration resulting from contracts completed or under execution by him over the last five 

years. The maximum value ( updated at the present price level) of disputed amount 

claimed in the litigation / arbitration resulting from contracts executed in last five years 

shall be deducted from the calculated Bid Capacity of the bidder. The details shall be 

furnished in Schedule VI. If schedule VI is found Blank then it will be treated as NIL. 
  

           Note:- 
 

      (i) The  present price level for turnover, cost of completed work & disputed amount of  

similar nature,  the previous years value shall be given weight age of 10% per year as 

follows :- 

 

  (a) For current year         1.00 

 (b) For year 2014-2015          1.00 

(c) For year 2013-2014                         1.10 

(d) For year 2012-2013        1.21 

(e) For year 2011-2012        1.33 

(f) For year 2010-2011        1.46 

 

3. Documentation : 
 

The bidder should furnish the following documents along with the technical bid: 

(a) Information regarding financial resources and capability in Schedule –I. 

(b) Information regarding works executed in the last five years in Schedule–II  

(c) Certificates from the concerned Engineer–In–Charge in support and verification of the 

information furnished in Schedule–II  

  

  

 

(d) Declaration regarding machinery and equipment required for deployment, as detailed in 

scheduled – III. 

(e) Information regarding details of maximum value of civil engineering works executed in 

any one year during the last five years taking into account the completed as well as works 

in progress in schedule – IV.  

(f) Information regarding existing commitments and ongoing works to be completed in 

schedule – V.If is found any stage that the bidder hides his existing commitments than 

proper action will be taken as per RTPP act and Rules. 

(g) Information regarding details of litigation or arbitration contracts to be furnished in 

schedule – VI. If schedule VI is found Blank then it will be treated as NIL. 

(h) Calculation of Bid capacity in schedule – VII. 

(g) Declaration as per Annexure I.. 

 

4. Important:  
 

(a) The bidder must ensure that all the information required in the Documents is furnished by 

him complete in all respects. He would not be allowed to withdraw any document, or to 

rectify any information furnished therein, after submitting the bid.  

 

(b) The bidder should give an declaration that the information furnished in schedule I to VII is 

correct. If any information is found incorrect, the offer of the bidder shall be rejected and 

action be taken as per rules.  

(c) Bidders must do paging of all enclosure of bid documents. 

 

5. Rejection of bids 
  

    The department reserves the rights to reject any bid or to disqualify any or all the bidders, 

without assigning any reasons at any stage. 

(i)        If  Bid is not accompanied with the requisite documents mentioned in clauses 3 ( a ) 

to 3 (j ) or is not in accordance  with procedure specified in Para 1,  or is not 

accompanied with earnest money, tender fee, processing fee & VAT clearance 

Certificate and registration of contractor in required category it would be liable for 

rejection  

  

(ii)  Furnishing of incorrect or incomplete or concealment of any information   required in 

the bid documents would render the bid liable for rejection.  

 

(iii) If all the copies enclosed in support or declaration is not duly attested by self then bid 

of the bidder is to be rejected. 

 

 

 

Executive Engineer (Elect.-IV) 

JDA, Jaipur 
 

 

 

 

 



  

  

 

 

 

Schedule – I 

FINANCIAL RESOURCES AND CAPABILITY 

[Reference clause 3 (a)] 

 

1. Name of Bidder:-   

 

2. Total financial turnover achieved by the bidder in the last five financial 

years: 
S.No. Year Turnover 

(1) Current year  

(2) 2014-2015  

(3) 2013-2014  

(4) 2012-2013  

(5) 

(6) 

2011-2012 

2010-2011 

 

 

 

Note: Balance Sheets and Profit & Loss Accounts is to be enclosed by the 

bidder which is considered by him as per criteria 2 (a). 

 

3. Total financial Turnover projected in the current financial year      

4. Has the bidder ever been debarred from tendering for Central                

Government/ State Government/ any Government undertaking? 

Yes / No, if yes give details. 

5. Has bidder ever been declared insolvent? 

 Yes/No, if yes give details. 

6. Name(s) and Address of Branch/(s) for bidder's Bankers. 

 

I/We hereby certify that the above information is correct to the best of my/our 

knowledge and belief. 

 

 

      Signature of Bidder 
Date :                                                                                    (With Seal wherever applicable) 
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Annexure-I 

(Reference Clause 3(i)) 
To be given Self Declaration, 

 duly Self attested  

 

 

Photo 

 

 
 

Self Declaration 

 

 

 I/We……………………S/O Shri………………………Age……….Year…... 

Resident……………………of…………….District…………..Rajasthan. Proprietor/ Partner/ 

Authorized signatory of M/s ……………………………………… here by declare that the  information 

furnished by me/us  in schedule I to VII of the Technical Bid for “ELECTRIFICATION WORK 

INCLUDING 33 KV CHARGING FEDER OF JDA RESIDENTIAL INSTITUTIONAL 

SCHEME RAJARAMPURA AT SIKAR ROAD, JAIPUR”  is correct to the best of my/our 

knowledge and belief and nothing has been concealed therein. I am well aware of the fact that if the 

information given by me is proved false/not true, iwill have to face the punishment as per the law. Also 

all the benefits availed by me shall be summarily withdrawn.and JDA has right to reject the Bid and to 

take action against me/us as per rules. 

Attach: ID proof 

 

 

.................................... 

 

Proprietor/ Partner/ Authorized signatory 

 

M/s ………………………………………........ 

                                                          ...………………………………………. 

  

  

 

  

Annexure A : Compliance with the code of Integrity and No Conflict of Interest 

 

Any person participating in a procurement process shall:- 

 

(a) Not offer any bribe, reward or gift or any material benefit either directly or indirectly in 

exchange for an unfair advantage in procurement process or to otherwise influence the 

procurement process. 

(b) Not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial or other 

benefit or avoid an obligation.  

(c) Not indulge in any collusion, Bid rigging or anti- competitive behavior to impair the 

transparency, fairness and progress of the procurement process. 

(d) Not misuse any information shared between the procuring entity and the bidders with an intent 

to gain unfair advantage in the procurement process. 

(e) Not indulge in any coercion including impairing or harming or threatening to do the same, 

directly or indirectly, to any party or to its property to influence the procurement process. 

(f) Not obstruct any investigation or audit of a procurement process. 

(g) Disclose conflict of interest, if any and. 

(h) Disclose any previous transgressions with any entity in India or any other country during the 

last three years or any debarment by any other procuring entity. 

 

Conflict of Interest:- 
 

       The Bidder participating in bidding process must not have a Conflict of Interest. 

A Conflict of Interest is considered to be a situation in which a party has interests that could 

improperly influence that party‟s performance of official duties or responsibilities, contractual 

obligations, or compliance with applicable laws and regulations. 

i.   A Bidder may be considered to be in conflict of interest with one or more parties in a bidding 

process of, including but not limited to : 

a. Have controlling partners/ shareholders in common, or 

b.  Receive or have received any direct or indirect subsidy from any of them, or  

      c.  Have the same legal representative for purposes of the Bid, or 

      d.  have a relationship with each other, directly or through common third parties, that puts 

them in a position to have access to information about or influence on the bid of another 

Bidder, or influence the decisions of the procuring entity regarding the bidding process. 

Or 

      e.  The Bidder participates in more than one Bid in a bidding process. Participation by a 

Bidder in more than one bid will result in the disqualification of all bids in which the 

bidder is involved.  However, this does not limit the inclusion of the same subcontractor, 

not otherwise participating as a Bidder, in more than one bid, or. 

 f. The Bidder or any of its affiliates participated as a consultant in the preparation of the 

design or technical specifications of the Goods, works or services that are the subject of 

the Bid. 

      g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the procuring 

entity as engineer in charge/ Consultant for the contract. 

 

 

 

 



  

  

 

 

 

 

Annexure B : Declaration by the Bidder regarding Qualifications :-  

Declaration by the Bidder 

 In relation to my/ our Bid submitted to ………………………………… for     procurement of 

……………………………………. In response to their Notice Inviting Bids No.  ……....... Dated 

…………………. I/We hereby declare under section 7 of Rajasthan Transparency in Public 

Procurement Act. 2012, that: 

1. I/we possess the necessary professional, technical, financial and managerial resources and 

competence required by the Bidding Document issued by the Procuring Entity : 

2. I/ we have fulfilled my/our obligation to pay such of the taxes payable to the union and the State 

Government or any local authority as specified in the Bidding Document. 

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs 

administered by a court or a judicial officer, not have my/our business activities suspended and 

not the subject of legal proceeding for any of the foregoing reasons: 

4. I/we do not have, and our directors and officers not have, been convicted of any criminal offence 

related to my/our professional conduct or the making of false statements or misrepresentations as 

to my/our qualifications to enter into a procurement contract within a period of three years 

preceding the commencement of this procurement process, or not have been otherwise 

disqualified pursuant to debarment proceedings ; 

5. I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding Document, 

which materially affects fair competition; 

 

 

Date :       Signature of bidder 

Place :       Name : 

                 Designation: 

                 Address : 

 

 

 

 

 

  

  

 

Annexure C : Grievance Redressal during Procurement Process 

The designation and address of the first Appellate Authority is E.C.(JDA)/ 

 The designation and address of the Second Appellate Authority is Add. C.S.(UDH)/P.S.(UDH) 

 

                                           Nominated Officer (Fin. Dept. ) Govt of Rajasthan. 

(1) Filling an appeal:  

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the Procuring 

Entity is in contravention to the provisions of the Act or the Rules or the Guidelines issued there under, 

he may file an appeal to First Appellate Authority, as specified in the Bidding Document with in a 

period of ten days from the date of such decision or action, omission, as the case may be, clearly giving 

the specific ground or grounds on which he feels aggrieved: 

        Provided that after the declaration of a Bidder as successful the appeal may be filed only by a Bidder 

who has participated in procurement proceedings: 

Provided further that in case a Procuring Entity evaluates the Technical Bids before the opening of the 

Financial Bids, an appeal related to the matter of financial Bids may be filed only by a Bidder whose 

Technical Bid is found to be acceptable. 

(2) The officer to whom an appeal is filed under Para (1) shall deal with the appeal as expeditiously as 

possible and shall endeavor to dispose it of within thirty days from the date of the appeal. 

(3) If the officer designated under Para (1) fails to dispose of the appeal filed within the period specified in 

Para (2), or if the Bidder or prospective bidder or the Procuring Entity is aggrieved by the order passed 

by the First Appellate Authority, the Bidder or Prospective bidder or the Procuring Entity, as the case 

may be, may file a second appeal to second Appellate Authority specified in the Bidding Document in 

this behalf within fifteen days from the expiry of the period specified in Para (2) or of the date of 

receipt of the order passed by the first Appellate Authority, as the case may be. 

(4) Appeal not to lie in certain cases. 

           No appeal shall lie against any decision of the Procuring Entity relating to the following matters, 

namely:- 

(a) Determination of need of Procurement; 

(b) Provisions limiting participation of bidders in the Bid process; 

(c) The decision of whether or not to enter into negotiations; 

(d) Cancellation of a procurement process; 

(e) Applicability of the provisions of confidentiality; 

 

 

 

 

 

 



  

  

 

(5)       Form of Appeal: 

(a)  An appeal under Para (1) or (3) above shall be in the annexed form along with as many copies 

as there are respondents in the appeal. 

(b)  Every appeal shall be accompanied by an order appealed against, if any affidavit verifying the 

facts stated in the appeal and proof of payment of fee. 

(c) Every appeal may be presented to First Appellate Authority or Second Appellate Authority, as 

the case may be in person or through registered post or authorized representative. 

(6)       Fee for filing appeal:  

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be 

rupees ten thousand, which shall be non- refundable. 

(b) The fee shall be paid in the form of Bank demand draft or banker‟s cheque of a Scheduled 

Bank in India payable in the name of Appellate Authority concerned. 

(7)       Procedure for disposal of appeal:  

(a) The first Appellate Authority or Second Appellate Authority, as the case may be upon filing of 

appeal, shall issue notice accompanied by copy of appeal, affidavit and documents, if any, to 

the respondents and fix date of hearing. 

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate Authority, as 

the case may be shall, 

 (i) Hear all the parties to appeal present before him and 

             (ii) Peruse or inspect documents, relevant records or copies there or relating to the matter. 

(c)         After hearing the parties, perusal or inspection of documents and relevant records or copies 

thereof relating to the matter, the Appellate Authority concerned shall pass an order in writing 

and provide the copy of order to the parties to appeal free of cost. 

(d)        The order passed under sub-clause (c) above shall also be placed on the state public 

Procurement Portal. 

Annexure D: Additional Conditions of Contract 

1. Correction of arithmetical errors 

Provided that a financial Bid is substantially responsive, the procuring entity will correct 

arithmetical errors during evaluation of Financial Bids on the following basis: 

i If there is a discrepancy between the unit price and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall prevail and the total price shall 

be corrected, unless in the opinion of the procuring Entity there is an obvious 

misplacement of the decimal point in the unit pric, in which case the total price as quoted 

shall govern and the unit price shall be corrected; 

ii If there is an error in a total corresponding to the addition or subtraction of subtotals, the 

subtotals shall prevail and the total shall be corrected; and 

  

  

 

iii If there is a discrepancy between words and figures, the amount in words shall prevail, 

unless the amount expressed in words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject to (i) and(ii) above 

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of 

errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid 

Securing Declaration shall be executed. 

2.    Procuring Entity‟s Right to Vary Quantities: 

(i) At the time of award of contract, the quantity of Goods, works or services originally 

specified in the Bidding Document may be increased or decreased by a specified 

percentage, but such increase or decrease shall not exceed twenty percent, of the quantity 

specified in the Bidding Document. It shall be without any change in the unit prices or 

other terms and conditions of the Bid and the conditions of contract. 

(ii) If the Procuring Entity does not procure any subject matter of procurement or procures 

less than the quantity specified in the Bidding Document due to change in circumstances, 

the bidder shall not be entitled for any claim or compensation except otherwise provided 

in the conditions of contract. 

(iii)     In case of procurement of Goods or services, additional quantity may be procured by 

placing a repeat order on the rates and conditions of the original order. However, the 

additional quantity shall not be more than 50% of the value of Goods of the original 

contract and shall be within one month from the date of expiry of last supply. If the 

Supplier fails to do so, the Procuring Entity shall be free to arrange for the balance supply 

by limited Bidding or other wise and the extra cost incurred shall be recovered from the 

supplier. 

3. Dividing quantities among more than one Bidder at the time of award (In case of 

Procurement of Goods) 

As a general rule all the quantities of the subject matter of procurement shall be procured 

from the Bidder, whose Bid is accepted. However, when it is considered that the quantity of 

the subject matter of procurement to be procured is very large and it may not be in the 

capacity of the Bidder, whose bid is accepted, to deliver the entire quantity or when it is 

considered that the subject matter of procurement to be procured is of critical and vital 

nature, in such cases, the quantity may be divided between the Bidder, whose Bid is accepted 

and the second lowest Bidder or even more bidders in that order, in a fair, transparent and 

equitable manner at the rates of the Bidder, whose Bid is accepted. 



  

  

 

Form No. 1 

[See rule 83] 

Memorandum of Appeal under the Rajasthan Transparency in Public 

Procurement Act, 2012 

Appeal No …………………………………………. Of ……………………………………… 

Before the …………………………. (First/ Second Appellate Authority) 

1. Particulars of appellant : 

(i) Name of the appellant : 

(ii) Official address, if any : 

(iii) Residential address: 

2. Name and address of the respondent (s): 

 (i) 

 (ii)  

 (iii) 

3. Number and date of the order appealed against and name and designation of the 

officer/authority who passed the order (enclose copy), or a statement of a decision, 

action or omission of the Procuring Entity in contravention to the provisions of the Act 

by which the appellant is aggrieved: 

4. If the Appellant proposes to be represented by a representative, the name and postal 

address of the representative: 

5. Number of affidavits and documents enclosed with the appeal: 

6. Grounds of appeal:…………………………………………………………………… 

 (Supported by an affidavit) 

7. Prayer …………………………………………………………………………………… 

 

Place …………………………………. 

Date ……………………………………. 

                    

Appellant‟s Signature 

 

  

  

 

 

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

 

 

Name of Work:- Electrification work including 33 KV charging feder of JDA residential institutional scheme 

Rajarampura at Sikar road, Jaipur 

 

 

 

CONTENTS OF BIDDING DOCUMENT 

 

S.No.  Details  Page No.  

1. General Instructions to contractors  3-6 

2. Special Condition for Potential Assessment 

method   

7-10 

3. Special condition of contract  11-14 

4. Inspection and testing  15-17 

5. Minimum Safety rules  18-22 

6. Guarantee  23-24 

7. Erection testing and commissioning  25-34 

8. GTP to RMU  35 

 

  



  

  

 

 

 

 

 

 

1-GENERAL INSTRUCTIONS TO CONTRACTOR 

 

1.1 The Bidder is expected to examine carefully all instructions, conditions, forms, terms, and performance 

specification and drawing in the bid Documents. Failure to comply with the requirements of Bid 

submission shall be at the Bidder‟s own risk, Bids Which are not substantially responsive to the 

requirements of the bid documents shall be summarily rejected.  

 

1.2 At any time prior to the last date for submission of bids, the Employer may, for any reason whether at 

his own initiative or in response to a clarification requested by a prospective bids, modify the bid 

Documents but the issuance of an Addendum.  

 

1.3 The Addendum will be sent in writing or by Fax prospective Bidder who have received Documents, and 

will be binding unto them, whether the prospective Bidders acknowledge same or not.  

2 DOCUMENTS AND‟INFORMATION TO BE FURNISHED AT THE TIME OF BID 

SUBMISSION  

2.1 The bid to be prepared and submitted by the Bidder to the Employer for consideration shall comprise the 

following.  

a  Form of bid duly singed along with the complete set of bid Documents. All documents issued for 

the purpose of biding as descried shall be deemed to have been incorporated in the bid for the 

work.  

b Bid security, Bid fee and processing fee as applicable deposit online only. 

c Sales Tax Clearance Certificate from the concerned departments  

d Bill of Quantities with the rates (both in figures as well as in words) and amounts for, all items of 

work duly filled in.  

3. BIDED PRICES  

3.1 Unless explicitly stated otherwise in the Bid Documents, the contract shall be for whole based on the 

departmental design, Bill of Quantities, rates and prices submitted by the Bidder.  

3.2 The Bid shall fill in percentage rate (above/below) for the scheduled rates items and rates and rates and 

prices for all items in Non scheduled category of works describe in the Bill of Quantities in both figures 

and words, In case, there is any discrepancy in the rates quoted in figures and words, the rates, quoted in 

  

  

 

words shall be taken as correct. Item against which no rte of rice is entered by the Bidder will not be 

paid for the employer when executed and shall be deemed to have been covered by the rates and prices 

in the Bill of Quantities.  

3.3 All duties, taxes, fees and other levies (present and future) payable by the contractor under the Contract, 

or for any other cause, a on the date thirty days prior to the closing date for submission of bids, shall be 

included in the total Contract Price submitted by the Bidder and the evaluation and comparison of bids 

by the Employer shall be made accordingly.  

4 BID SECURITY  

4.1 The Bidder shall furnish as part of his bid security for the respective amounts as mentioned in the NIT 

(Annexure 1 and 2). The amount is to be deposited online by bidder. In case the amount exceeds the 

online payment limit, the payment may be made through RTGS/NEFT in ICICI BANK LTD Bank 

Account Number 675401700586 IFSC Code ICIC0006754. After successful payment, update the 

UTR/Instrument number on JDA Tender portal against the tender you want to participate. The amount 

deposited will be confirmed by JDA and will be updated online.  

4.2 Any bid not accompanied by bid security, bid fee and processing fee will be summarily rejected by the 

employer as non-responsive.  

4.3 The bid security of the unsuccessful Bidder will be discharged/returned without interest as promptly as 

possible as but not later than 60 days after expiry of the bid validity prescribed by the employer.  

4.4 The bid security of the successful Bidder will be discharged without interest upon the Bidder signing the 

agreement and furnishing the Bank Guarantee/ Surety Bond for the performance of the Contract.  

4.5 There will no liability on the part of department towards interest on the Earnest Money paid by the 

Bidder.  

4.6 The bid security shall be forfeited:  

a If a Bidder withdraws his bid during the period of bid validity, or  

b  In the case of a successful Bidder, if he fails or refuses within the specified time limit, to:  

 i  Sign the agreement, or  

 ii  Furnish the required performance security.  

 

 

5 VARIATIONS OR DEVIATIONS IN BID DOCUMENTS  

5.1 The bid shall submit an offer which complies fully with the basic requirements of the bid Documents as 

indicted in Drawing and Specifications.  

5.2 All Bidders are cautioned that no conditional offers, variations or deviations by the Bidders in respect of 

any items proposed by the Bidder shall be entertained or considered further in the process of bid 



  

  

 

evaluation. Furthermore, any deviation from contract conditions, specification, or other requirements 

stipulated in these Bid Documents shall be summarily rejected as non-responsive.  

6 VALIDITY OF BID  

6.1  The Bid shall remain valid and open for acceptance for a period of 120 days from the bid submission 

deadline. 

 6.2 In exceptional circumstances, prior to expiry of the original bid validity period, the Employer may 

request the Bidder for a specified extension in the period of validity. The request and the responses 

thereto shall be made in writing through post, fax etc. A Bidder may refuse the request without forfeiting 

his bid security. A Bidder agreeing to the request will neither be required nor permitted to modify his 

bid, but will be required to extend the validity of his bid security correspondingly The provision of 

Clause D regarding discharge and forfeiture of earnest money shall continue to apply during the 

extended period of bid validity.  

7  FORMAT AND SIGNING OF BIDS  

The complete bid shall be without alterations, interlineations or erasure, except those to accord with 

instructions issued by the Employer or as necessary to correct errors made by the Bidder, in which case 

such corrections shall be initiated by person or persons signing the bid.  

8  EMPLOYER‟S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS  

Notwithstanding, Employer reserves the right to accept or reject any bid, and to annul the biding process 

and reject one or all bids, at any time prior to the award of contract, without thereby incurring any 

liability to the affected or renderer‟s or any obligation to inform the affected Bidder or Bidders of the 

grounds of the Employer‟s action.  

9  NOTIFICATION OF AWARD OF CONTRACT  

Prior to the expiry of the period of bid validity prescribed by the Employer, the Employer will notify the 

successful Bidder by telegram / cable or fax (and subsequently confirm in writing by Registered Letter) 

that his bid has been accepted. This letter called “Letter of Acceptance” shall name the sum which the 

Employer will pay to the Contractor in consideration of the execution, completion and maintenance of 

the work by the Contractor as prescribed by the Contract (called the “Contract Price”).  

10.  The Letter of Acceptance will form part of the Contract and agreement executed between the parties in 

accordance with the Form of agreement provided in the bid.  

11.  Upon furnishing by the successful Bidder of a Performance Security in accordance with the provisions 

of the special conditions of contract, the Employer will promptly notify the unsuccessful Bidder that 

their bids have been unsuccessful and will discharge / return without interest their bid security deposits 

in pursuance with Clause. 

  

12  SIGNING OF AGREMNENT  

  

  

 

At the same time as he notifies the successful Bidder that his bid has been accepted, the Employer will 

instruct the successful Bidder to sign and execute the agreement within seven (7) days of issue of the 

Letter of Acceptance.  

 

  

Signature of Contractor/Bidder                                                Executive Engineer (Elect-IV)  

                                                                                                            J.D.A., Jaipur  

 

  



  

  

 

2-SPECIAL CONDITION FOR POTENTIAL ASSESSMENT METHOD  

1.  The financial bid shall be opened only of those successful Bidders who qualify the technical Bid criteria.  

Documents to be submitted with financial bid are as follows:  

Percentage Rates on G-Schedule both in figures and in words duly filled in.  

The financial bid will be evaluated on the basis of basic rates of the System (SITC of the Job).  

On bid scrutiny, if differences are found in rates given by the bidder in words and figures in individual 

rates or in sub-total or in grand totals the procedure for deriving the final value shall be as follows:  

Before submission of the bids, the bidders are advised to visit the site and get acquainted with site 

conditions, availability of materials & labour. All clarifications must be sought by the bidders well in 

time and no extension of time shall be given on this account.  

The bidders are advised to account for any fluctuations in market rates of material, equipment cost, 

labour rates etc. Any claim on these accounts shall not be entertained after the award of work unless 

specifically agreed to.  

Bids not submitted on prescribed form are liable to be rejected.  

Bidders are advised to quote original offer as per bill of quantities.  

In case drawing and details are not enclosed with bid documents, these can be seen in the office of the 

department during office hours. Failure to avail of this shall not relieve the bidder of his responsibility of 

correct interpretation of work involved. Bidders who resort to canvassing in any form shall be liable to 

rejection.  

Printed Conditions of contract: Any printed conditions and conditions contrary to these conditions of 

contract in contractors offer shall be excluded from the contract and not applicable to this contract.  

The bid shall be valid for acceptance for a period of four months from the date of submission of the bid.  

2.  EXECUTION DRAWINGS  

The successful bidder shall have to submit execution drawing to the department within a total period of 

1 week from the date of issue of work order for approval by the department 

3.  TERMS OF PAYMENTS  

As given in general Condition of contract in the approved standard agreement amended up to date.  

No escalation charges shall be payable to the contractor over and above the rates as agreed to by the 

department in the detailed bill of quantities.  

No advance shall be payable to the contractor.  

The department does not bind themselves to accept the lowest or any bid and reserves the right to accept 

or reject any or all the bids in w hole or in part without assigning any reasons for doing so.  

The contractor must acquaint, acquire themselves with the site conditions, means to access the work, 

local conditions and all matters pertaining there to. I shall be the contractors, responsibility to obtain all 

necessary information required for quoting the above bid and for entering into a contract. The detailed 

  

  

 

drawing and specifications available with the documents must be studied and examined carefully by the 

bidder before submitting their offers.  

The successful bidder shall sign the agreement on non judicial stamp paper of requisite value within 10 

day from the issue of work order. If the contractor selected fails to sign the agreement with ten days of 

the issue of work order his bid security shall be forfeited.  

The following documents shall form part of the contract agreement:  

Invitation to bid.  

All sections of financial and technical bid, contract (agreement), Bill of Quantities & drawings.  

All correspondence between the successful bidder and the department. Any other documents necessary 

for completion of contract agreement.  

The rates quoted in the bid shall include all charges for scaffolding, water, electricity charges, hiring 

charges for any tools/ equipments etc. required for completion of jobs. The rates shall be inclusive of 

excise duty, sales tax, octroi duty or any other duties or fees levies by Government or by public or local 

bodies from time to time.  

Necessary documents for import shall be done by the contractor under his own arrangements for 

equipments of foreign origin. Proof of legal imports! purchase from manufacturer should be submitted at 

the time of supply, failing which the award may be terminated.  

The works contract price quoted shall remain firm till completion of job and handing over the same in 

working condition to the department. The price should not be subject to exchange rate variations. No 

foreign exchange and license shall be arranged by Clint and it shall be contractor‟s responsibility to do 

so, if required.  

It shall be contractor‟s responsibility to check and ascertain the correct quantities and only these 

assessed quantities in accordance with the requirement and as per the tentative schedule of work after 

approval of the Engineer-in-charge shall be brought at site after award of work order.  

The contractor shall carry out additional! reduce work or supply material/ equipments at the same 

quoted rates up to any increased or decreased quantities specified in detailed bill of quantities. The 

department shall also be at liberty to ask the contractor to supply, erect and commission rates within four 

months of stipulated date of commencement of the work order without any price variation.  

4  BAR CHART & CASH FLOW CHART  

The contractor shall prepare & submit a bar chart & cash flow chart in consultation with the department 

and shall strictly adhere to the same. The progress and the completion of the work shall be in accordance 

of the bar chart will form part of this contract agreement. The said schedule of work/ bar-chart will be 

subject to general conditions of contract related to the extension of time. A weekly progress of site shall 

be submitted in writing to the department.  

  



  

  

 

5  PERFORMANCE BOUND CONTRACT  

The contract shall be a performance bound contract and therefore the contractor shall makes his 

independent checks for Mounting, selection of equipment, etc. The drawings enclosed with the bid 

documents are only tentative and for guidance for bidding purposes. The details or execution drawings 

shall be prepared and submitted for approval to the department by the successful contactor to suit the 

requirement pertaining to site conditions.  

6  TRAINING OF PERSONNEL  

The contractor shall impart training to the departmental staff free of cost during erection and 

commissioning of the plant  

7  GUARNTEE  

The contractor shall guarantee the complete system & equipments for a period of 12 months from the 

date of satisfactory handing over of the plant as certified by the department for fault/ bad workmanship, 

manufacturing defects in equipments etc. The Bidder shall guarantee the System to maintain the sound 

quality on the basis of Design/ Scheme. They shall also guarantee that the performance of the various 

equipments individually and jointly and shall not be less than the specified rating when working under 

operating conditions for the complete installation.  

8  The commissioning of system shall be done by the contractor and all tests at site shall be conducted to 

confirm the bided specification should be submitted to the department for record.  

9  REPAIR/ REPLACEMENT OF PARTS DURING GUARENTEE  

Any defects or other faults which may appear within defect liability/guarantee period of twelve months 

from the date of handing over the system in a satisfactory working conditions to the department arising 

in the system due to material or workmanship should be corrected and replace with parts of original 

specifications and makes by the contractor at his own cost. 

10  Security deposit will be returned to the contractor after 12 month from the date of finalization of work 

and successful operation of the system as judged by the department.  

11  POWER SUPPLY FOR ERECTION PURPOSES  

The contractor shall make his own necessary arrangements for power supply required for erection 

purposes by applying to JVVNL for a separate connection at his own cost or through his own DG set.  

12  The contractor shall have to submit original voucher/ bills of various items to be used in execution of 

work.  

13  The Octagonal Poles will be dispatch after issuance of certificate from JDA Engineer that the material is 

fit for dispatch, even after receiving the ornamental poles at site JDA reserve the right to send the 

material to any Govt. / Semi Govt. / Private lab for testing and if the pole is not found as per 

specification, the bidder will require to replace the complete material at his own cost.  

  

  

 

14  All the materials to be used for electrification work must be inspected by Engineer-in-charge or any 

nominated Engineer of J.D.A. at Factory/ Laboratory before dispatch to the site at the cost of contractor. 

The contractor shall have to inform seven days in advance for the inspection.  

 

 

Signature of Contractor/Bidder                         Executive Engineer (Elect-IV)  

J.D.A.,Jaipur 



  

  

 

 

3.SPECIAL CONDITIONS 

SCHEDULE 'H' 

 

1. If there is any typographical error or otherwise in the 'G' Schedule the rate given in the 

relevant BSR on which Schedule 'G' has been prepared, shall prevail.  

2. The contractor shall follow the contractor labour regulation and abolition Act 1970 & Rule1971. 

3. The JDA shall have right to cause an audit technical examination of the work and the final bills 

of the contractor including all supporting vouchers, abstract etc. to be made within two years 

after payment of the final bills and if as a result such audit any amount is found to have been 

over paid / excess in respect of any work done by the contractor under the contract or any 

work claimed by him to have been done under this contract and found not to have been 

executed the contractor shall be liable to refund such amount and it shall be lawful for the JDA 

to recover such sum from him in the manner prescribed in special condition no. 8 or any other 

manner legally permissible and if it is found that the contractor was paid less then that was 

due to him under the contract in respect of work executed by him under it, the amount of such 

under payment shall be paid by the JDA to the contractor.     

4. The contractor shall not work after the sunset and before sunrise without specific permission 

of the authority Engineer. 

5. Wherever any claim against the contractor for the payment of a sum of money arises out of 

under the contracts, the JDA shall be entitled to recover the sum by appropriating   in part or 

whole of the security deposit of the contractor, In the event of the security being insufficient or 

if no security has been taken from the contractor then the balance of the total sum recoverable 

as the case may shall be deducted from any sum then due or which at any time there contract 

with the JDA should this sum be sufficient to recover the full amount recoverable. The 

contractor shall pay to JDA on demand the balance remaining due. The JDA shall further have 

the right to affect such recoveries under P.D.R. Act.  

6. The rate quoted by the contractor shall remain valid for a period of 4 (Four) months from the 

date of opening of the bids. 

7. By submission of this bid the contractor agree to abide with all printed conditions provided in 

the PWD manual from 64 (Chapter 3-para 36) and subsequent modification. 

8. No conditions are to be added by the contractor and conditional bid is liable to be rejected.  

9. All transaction in this execution of this work and this bid will be liable to Sale-Tax vide section. 

2(B) read with sub-clause (4) Sale-tax Rule, 1954. 

  

  

 

10. If any bidder withdraws his bid prior to expiry of said validity period given at S.No. 7 or 

mutually extended period or makes modifications in the rate, terms and conditions of the bid 

within the said period which are not acceptable to the department or fails to commence the 

work in the specified period, fails to execute the agreement and fails to furnish performance 

guarantee the department shall without prejudice to any, other right or remedy, be at liberty to 

forfeit the amount of earnest money given in any form absolutely. If any contractor, who 

having submitted a bid does not execute the agreement or start the work or dose not complete 

the work and the work has to be put to rebidding he will stand debarred for 6 Months from 

participating of bidding in JDA in addition to forfeiture of Earnest Money / Security Deposit 

and other action under agreement. 

11. The contractor shall arrange his own machinery required for the work such as Bitumen Mixer, 

Hot Mix plants and paver, road roller, Tar boiler, sprayer etc. 

12. The contractor shall arrange his own storage tanks up to 10 Tones capacity for storage of bulk 

bitumen wherever supplied by the department. 

13. Rules regarding enlistment of contractor provide that work up to the times limit for which 

they are qualified for biding can be allotted to them, Therefore, before biding the contractor 

will keep this in mind, and submit the details of the work. Bids with incomplete or incorrect 

information are liable to be rejected. 

14. Any material not conforming to the specifications collected at site have to be removed by the 

contractor within a period of 3 days of the instruction, issued by do Engineer -In charge in 

writing failing which, such material shall be removed by the Engineer-In charge at risk and 

cost of the contractor after expiry of 3 days period. 

15. The material collected at site and paid provisionally shall remain under and ward of the 

contractor till it is consumed, fully on the work.  

16. The rates provided in bid documents are inclusive of all Taxes and royalty. 

17. For paver work at lest 3 road rollers shall be simultaneously deployed. 

18. No extra lead of earth/material shall be paid over and above as specified in 'G' Schedule 

Source/borrow pit area for earth shall have to be arranged by the Contractor at his own cost. 

19. Undersigned has full right to reject any or all bids without given any reasons. 

20. Mortar of Masonry work and lean concrete will be permitted mixer with hopper. 



  

  

 

21. As per Supreme Court decision "All contracts with Governments shall require registration of 

workers under the building and other construction workers (Regulation of Employment and 

Conditions of Service) Act, 1996 and extension of benefits to such workers under the act. 

22. Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads works 

costing Rs. 25.00 lacs and more  shall be applicable 

23. The bidders are required to submit copy of their enlistment as contractor. 

24. Conditions of RPWA-100 will be mandatory & acceptable to the contractor. 

25. Any bid received with unattested cutting/ overwriting in rates shall be rejected and such 

bidder will be debarred from biding for three months in JDA. 

26. All the provision of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT 

ACT 2012 and Rules, 2013 will be applicable. If there is any contradictions in existing 

special conditions and provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC 

PROCUREMENT ACT 2012 and Rules 2013 provision of  THE RAJASTHAN 

TRANSPARENCY IN PUBLIC PROCUREMENT ACT 2012 and Rules 2013 shall be 

applicable. 

27. If any bidder quotes a rate below than the Schedule "G" rates, i.e. rates below than at par, then 

the bidder has to deposit the difference amount i.e. amount between the rates as per at par and 

below, as work performance guarantee. This amount has to be deposited before the 

commencement of work and will be refunded after successful completion of work. Lowest 

bidder will be issued LOA (Letter of Acceptance) and within 7 days period he has to deposit 

difference amount in the form of BG/FDR/NSC. The validity of these shall be for a period 

three months beyond the stipulated date of completion/ actual date of completion. In case of 

non deposition of the same in specified period the 2% Bid security will be forfeited. In case 

work is not completed satisfactorily. The work performance security will be forfeited along 

with Bid security. 

 

 

 

SIGNATURE OF CONTRACTOR             EXECUTIVE ENGINEER (Elect.-IV) 

WITH FULL ADDRESS:       JDA JAIPUR 

  

  

  

 

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

Special Terms & Conditions for Electrification work. 

1. The Contractor has to give the performance guarantee of the following materials for the period mentioned against them from 

the date of completion of work: 

(a) Transformers    30 Months 

(b) All types of Insulators   18 Months 

(c) ACSR Conductors   6 Months 

(d) Isolators     6 Months 

(e) Horn gap fuse set    6 Months 

(f) LT Pillar Box    6 Months 

(g) All types of HT/LT cables   18 Months 

2. The Contractor has to arrange for the permission for the charging of electrical system from the Electrical Inspector Govt. of 

Rajasthan. He will have to deposit the necessary fees, which shall be reimbursed by Jaipur Development Authority. 

3. The contractor will coordinate for the system handing over and charging process and if any defects, is pointed out by the 

RSEB/JVVNL, then he will have to rectify the same. 

4. The final bill shall be paid after the lines and substations are handed over to RSEB/JVVNL and system is charged. 

5. Inspection shall be bear by the contractor it self. 

6. The material shall be purchased from the firms, which are also supplying the material to RSEB/JVVNL. 

7. All HT/LT cables should be sequentially marked with cable size & length duly embossed. 

8. The contractor shall return unused material issued to him by the deptt. If desired by the Engineer in-charge and in case, of 

failure to do so he shall be charged for such unreturned material at double the issue rate including storage and supervision 

charges or the market rate whichever is higher. The basis of the theoretical consumption and allowing for wastage @ 5% at 

double the issue rate including storage and supervision charges or market rate which ever is higher. 

9. The contractor shall be fully responsible to follow safety code as per IS 3764:1992 (upto date). The work should be 

executed without damaging existing water pipe line, LT/HT electric under ground cable, poles, existing surface drain, 

water connections, Telephone cables etc. In case of any damages the penalty/ liability imposed for such work shall be 

borne by the contractor and shall be got repaired immediately by arranging material/ labor/ assistance etc. In case of delay 

JDA reserve right to execute/ get executed the work at the cost and risk of the contractor. 

10. It is a mandatory condition that contractor will get all insulated material tested from CTL of JVVNL before using it at site. 

 

 

Executive Engineer (Elect-IV) 

JDA, Jaipur. 

I carefully study & do agree for above terms & conditions. 

 

Signature & Seal of the Contractor 



  

  

 

4-INSPECTION AND TESTING AT MANUFACTURER‟S PREMISES 

1. The test of the material and workmanship shall be conducted by the JDA/JVVNL Engineers as necessary. The result of 

such tests should confirm to be standard laid down in the Indian standards and or the standards laid down in the 

detailed specification of the JVVNL/ .Public Works.  

2. Proper quality control is required to be maintained by the contractor. Qualified personnel's having a degree in 

engineering or as required under the contractor enlistments rules duly approved by the Deptt. Shall have to be engaged 

at site by the contractor. The Deptt. Reserves the right to engage such staff and recover the expenses from the 

contractor on such account in case of his failure to do so.  

3. The GTP of the material to be used be used by the contractor shall be submitted 21 days in advance with the Engineer 

In charge and be got approved by him before use.  

4. All inspection and testing shall be carried out in accordance with the Specification and in absence of Specification 

relevant Indian Standard or internationally approved equivalent standard. After award of contract, Bidder shall furnish 

QA plan which will be mutually discussed with the Owner and finalized QA plan shall include test and incoming 

supply of raw materials and bought out items, stage inspections and tests on finished products at manufacturer‟s works 

/ appropriate testing station. QA plan shall clearly indicate tests which are intended to be witnessed by the Bidder alone 

and those by both Bidder and Owner.  

5. The Contractor shall carry out wherever practical, at the place of manufacture tests of the Plant / Equipment.  

6. The Owner shall be entitled to attend the aforesaid inspection and / or tests by his own duly authorized and designated 

representatives.  

7. The Owner and his duly authorized representative shall have access to the Contractor‟s premises at all suitable times to 

inspect and examine the material and workmanship of the mechanical and electrical plant and equipment during its 

manufacture there. If part of the plant and equipment is being manufactured on other premises, the Contractor shall 

obtain permission for the Owner or his duly authorized representative, to inspect as if the plant and equipment was 

manufactured on the Contractors own premises. Testing (including testing for chemical analysis and physical 

properties) shall be carried out by the Contractor and certificates submitted to the Owner who will have the right to 

witness or inspect the above mentioned inspection / testing at any stage desired by him. Where inspection or testing is 

to be carried out at a subcontractor‟s works, a representative of the Contractor shall be present.  

8.  The procedure for the testing and inspection to be carried out during or following the manufacture of the materials to 

ensure the quality and workmanship of the materials and to further ensure that they conform to the Contract is whatever 

place they are specified shall be as described below.  

(a)  The Contractor shall give the Owner at least 21 clear days notice in writing of the date and the place at which 

any plant or equipment will be ready for inspection/ testing as provided in the Contract. The Owner or his duly 

authorized representative shall thereupon at his discretion notify the Contractor of his intention either to release 

such part of the plant and equipment upon receipt of works test certificates or of his intention to inspect. The 

Owner shall then give notice in writing to the Contractor, and attend at the place so named the said plant and 

equipment which will be ready for inspection and/or testing. As and when any plant shall have passed the tests 

referred to in this section, the Owner shall issue to the Contractor a notification to that effect.  

(b)  The Contractor shall forward to the Owner duly certified copies of the test certificates and characteristics 

performance curves for all equipment.  

  

  

 

(c)  If the Owner fails to attend the inspection and/or test, or if it is agreed between the parties that the Owner shall 

not do so, then the Contractor may proceed with the inspection and/or test in the absence of the Owner and 

provide the Owner with a certified report of the results thereof as per (b) above.  

(d)  If any materials or any part of the works fails to pass any inspection / test, the Contractor shall either rectify or 

replace such materials or part of the works and shall repeat the inspection and/or test upon giving a notice as 

per (a) above. Any fault or shortcoming found during any inspection or test shall be rectified to the satisfaction 

of the Owner before proceeding with further inspection.  

(e)  Where the plant and equipment is a composite unit of several individual pieces manufactured in different places, it 

shall be assembled and tested as one complete working unit, at the maker‟s works or at site as mutually agreed by the 

Owner and Contractor.  

(f)  Neither the execution of a inspection test of materials or any part of the works, nor the attendance by the Owner, nor 

the issue of any test certificate pursuant to (c) above shall release the Contractor from any other responsibilities under 

the Contract.  

(g)  The test equipment, meters, instruments etc., used for testing shall be calibrated at recognized test laboratories at 

regular intervals and valid certificates shall be made available to the Owner‟s at the time of testing. The calibrating 

instrument used as standards shall be traceable to National/International standards. Calibration certificates or test 

instruments shall be produced from a recognized Laboratory for the Owner‟s consent in advance of testing and if 

necessary instruments shall be recalibrated or substituted before the commencement of the test. 

(h)  Items of plant or control systems not covered by standards shall be tested in accordance with the details and program 

agreed between the Owner and Contractor.  

(i)  Tests shall also be carried out such that due consideration is given to the Site conditions under which the equipment is 

required to function. The test certificates shall give all details of such tests.  

(j)  The Contractor shall establish and submit a detailed procedure for the Inspection of materials or any part of the works 

to the Owner for approval within the date indicated in the Programme Details. The detailed procedure shall indicate or 

specify, without limitation, the following:  

(i)  Applicable code, standard and regulations  

(ii)  Fabrication sequence flow chart indicating tests and inspection points  

(iii)  Detailed tests and inspection method, indicating tests and inspection points  

(iv) All routine tests shall be carried out as per relevant Indian Standard specifications and will be witnessed by the Owner,  

(v) Acceptance criteria  

(vi)  Test report forms and required code certificates and data records  

(vii) Method of sampling, if any sampling test to be conducted  

(viii) Contractor‟s or Owners witness points.  

(k)  The Contractor shall not pack for shipment any part of the Plant until he has obtained from the Owner or his authorized 

representative his written approval to the release of such part for shipment after any tests required by the Contract have 

been completed to the Owner‟s satisfaction.  

(l) The contractor shall be liable to bear all the expenses to carry out the inspection at the manufacture works.  

Signature of Contractor/Bidder                                  Executive Engineer (Elect-IV)  

                                                                                                  J.D.A., Jaipur  



  

  

 

5-MINIMUM SAFETY RULES 

The following are Minimum Safety Rules that apply to all contractors and subcontractors associated with this 

project. All project personnel have a duty and responsibility to ensure familiarization with project safety 

requirements and to comply with all requirements established by their employer.  

1.  REPORTING HAZARDS: It is part of each employee‟s job to report all unsafe conditions/practices to 

his immediate supervisor for corrective action.  

2.  BASIC PERSONAL PROTECTION for this project includes:  

a)  Safety Hats of the approved type which meet Indian Standard shall be worn while on 

construction sites (hats shall not be Pressed or altered in any way as to make them defective). 

Hard hats shall be worn the way they are intended to be worn. Metal hard hats are prohibited. 

b)  Industrial grade safety glasses with side shields meeting ANSI standards Z-87 or equivalent 

Indian Standards will be worn by all personnel. This also applies to all persons wearing 

prescription glasses. Additional eye protection may be necessary for various work activities such 

as grinding, chipping, drilling, chemical handling, etc.  

c)  Hearing protection will be worn at posted high-noise areas or work activities generating high-

noise levels.  

d)  Shirts are required when working on a construction site. All shirts will have sleeves. Sleeveless 

shirts are not permitted.  

e)  Full length trousers are required and must fit properly. Loosely fitting clothing will not be worn.  

f)  Safety shoes or safety boots will be worn in the construction area at all times. No sneakers, 

open-toed shoes or tennis shoes are allowed. All shoes will be suitable to the construction 

environment. 

 g)  Gloves will be worn when handling materials that may cut, tear or burn hands. Gloves will be in 

good condition and free of excessive oil or grime. 

3.  RESPIRATORS: Persons engaged in work activities requiring breathing apparatus or respirators will 

be test-fitted to ensure a proper seal and fitting.  

4.  FALL PROTECTION: Safety Belts/Harnesses shall be worn and used when working at two meter 

heights (or greater), where approved platforms, ladders, or scaffolds are not provided. Lanyards will be 

no more than six feet in length. Horizontal or vertical lifelines will be provided and used where no tie-

off points are provided. Belts/Harnesses shall be worn properly. All fall protection equipment will be 

inspected for defects by the user before each use. Defective or questionable protection equipments shall 

not be used.  

5.  INJURIES: All persons must report all injuries to their supervisors and obtain first aid (regardless of 

degree of severity) at the contractor‟s first aid facility. Each accident must be documented on the 

Accident Notification Report. 

  

  

 

6.  SMOKING: Smoking within an establish NO SMOKING AREA is strictly prohibited and is sufficient 

cause for immediate removal of the person found smoking from the site.  

7.  ELECTRICAL EQUIPMENT : Personnel (except electricians), assigned to work on or around 

specific electrical jobs, will stay clear of all electrical equipment until it is proven safe by qualified 

electrical personnel.  

8.  UNAUTHORIZED USE: The unauthorized operation of any tool, equipment, switch, vehicles, valves, 

etc. is strictly prohibited. 

9.  MAKESHIFT DEVICES: Personnel will not fabricate or use makeshift devices such as lifting devices, 

tools, etc. Specialized tools/equipment are often necessary, but will be properly designed and tested by 

authorized engineering personnel before use. The modification of tools/equipment or the overriding of 

safety devices will not be tolerated.  

10.  TRUCK RIDING: Riding in the bed of trucks is prohibited unless seating arrangements conform to 

client requirements. Personnel are forbidden to ride on loaded trucks, fenders, running boards, 

sideboards, tailgates, etc.  

11. SEAT BELTS: All personnel riding in vehicles will fasten seat belts before the vehicle is placed in 

motion.  

12.  HORSEPLAY: Running, practical jokes, etc. prohibited. Fighting is sufficient cause for immediate 

dismissal. “Short cutting” of established safe practices or deliberate chance-taking is strictly prohibited.  

13.  WORK PERMITS: If work to be carried out requires a permit, the permit must be obtained before 

work commences.  

14.  EMERGENCY PROCEDURES: It is part of everyone‟s job to thoroughly know plant emergency 

procedures, emergency alarms, location of assembly areas, etc. 

15.  WORKING POSITION: Personnel must always ensure safe working positions. Any person to position 

himself between a fixed object and a moving piece of equipment is extremely hazardous. Never place 

yourself between objects which could roll, shift, fall or be displaced. Stay alert to conditions around you 

at all times.  

16.  SAFE & PRESCRIBED METHODS: All tools and equipment, including motor vehicles will be 

operated in a safe and prescribed manner at all times. If any person is not sure of the proper method of 

tool/equipment use, he must immediately inform his supervisor for the person to receive proper 

direction.  

17.  INSTRUCTIONS FROM SUPERVISORS: Supervisors are responsible for strict compliance and 

enforcement of project and client safety rules and regulations, and to ensure that workers are made 

knowledgeable of requirements. All personnel are required to follow instructions from their immediate 

supervisors. If instructions are not clear or are confusing, the employee has a responsibility to question 

the supervisor and obtain clear instructions before commencement of work.  



  

  

 

18.  CO-OPERATION AND TEAMWORK: It takes co-operation and teamwork to complete construction 

projects in a safe, efficient and timely mariner. All project personnel are expected to render complete co-

operation in the administration and enforcement of the project Safety Program.  

19.  CAMERAS: Employees must not, under any circumstances, bring cameras onto the work site or use a 

camera on the work site without written approval of Engineer-In-Charge.  

20.  DRUGS/ALCOHOL: The use of illegal drugs and alcohol is strictly prohibited and is cause for 

immediate removal of the person who is found to be under influence of such drugs / alcohol from the 

site.  

21.  DISCIPLINARY ACTION: Disciplinary action will be taken against persons violating the stipulations. 

Serious infractions and/or repeat offenders will be dealt with severely, up to and including permanent 

removal from the project.  

22.  RESPONSIBILITIES; All persons have a responsibility to themselves and their co-workers to be 

physically fit and mentally alert at all times. Conditions on a construction site are always in a state of 

change. Personnel must be able to react accordingly.  

23.  LADDERS AND SCAFFOLDS: All ladders and scaffolding shall be of the approved type. Ladders 

and scaffolding not meeting standards shall be removed from service. Ladders and scaffolding shall 

meet Indian Safety Standards or British Standards whichever is more stringent.  

LADDERS:  

a)  Ladders shall be inspected prior to use. Defective ladders shall be removed from service.  

b)  Ladders used near energized lines or equipment shall be made of non- conductive materials 

(wood, fiberglass, etc.)  

c)  Ladders shall be placed on solid footing. They shall not be placed on unstable objects such as 

loose bricks.  

d)  Employees shall not carry tools, materials, or objects while climbing ladders. Employees shall 

face the ladder while climbing and avoid leaning from side to side and away from the ladder. 

e)  Employees working from ladders shall wear and utilize proper fall protection equipment.  

f)  Straight and extension ladders must be secured at the top when in use. Ladders not in use should 

be removed from the vertical position.  

g)  Ladders must be placed at an angle not to exceed one foot of run for every four feet of rise.  

h)  Ladders must extend above their upper support or landing by at least 3 feet.  

i)  Step ladders must be secured or held when in use.  

j)  Employees shall not work from the top step or next to the top step of step ladders.  

  

  

 

SCAFFOLDS:  

a)  Employees shall not erect, alter or dismantle scaffolds unless directed by a competent person.  

b)  Scaffolds shall be erected, should be in plumb, and on sound foundation. Loose bricks, unstable 

stacks of lumber, etc. shall not be used to level or support scaffolds.  

c)  Scaffold materials shall be free of defects.  

d)  Work platforms shall be completely decked. (The decking should overhang its end supports at 

least 6 inches but not more than 12 inches. The decking shall be secured in place).  

e)  Work platforms shall be equipped with standard handrails, midrails, and toe boards when 2 

meters or more in height.  

24. EXCAVATIONS:  

a)  When deeper than 5 feet, excavations shall be sloped or shored to prevent caving-in.  

b)  Excavations must be barricaded and barricades shall be maintained till back filling is completed.  

c)  Excavated earth and any equipment shall be kept at least 2 feet from the edge of excavations.  

d)  Access ladders shall be placed within a distance of 25 feet of location of working in excavations 

of 4 feet deep or deeper.  

25. CONFINED SPACE OR VESSEL ENTRY:  

a)  Employees shall not enter any confined space unless it has been tested for oxygen contents, 

absence of flammable gases and/or substances, or any other hazardous materials, and a written 

permission has been issued.  

b)  A man way watch trained in his duties shall be present at any time when personnel are inside 

confined spaces or vessels.  

c)  Portable or hand-held lighting should not exceed 12 volts power source. 

d)  Positive ventilation (air movers of fans) shall be used to provide exchange of fresh air in 

confined spaces and vessels.  

26.  TAG-OUT, LOCK-OUT PROCEDURES:  

a)  Employees shall not perform any work including repair, changes, attachments on electrical 

circuits, equipment, or mechanical equipment unless the power supply or source of said 

equipment is positively disconnected or shut off and the concerned electrical department 

employee places his lock and tag on the disconnect.  

b)  Only electrical personnel shall be involved in energizing & de-energizing electrical circuits and 

equipment.  

 

Signature of Contractor/Bidder    Executive Engineer (Elect-IV)  

                                                                                  J.D.A., Jaipur  



  

  

 

6-Guarantee 

1. General  

The guarantee is applicable for the performance of individual equipment as well as overall performance 

of the Project.  

In case of any contradiction given in this section with respect to those mentioned elsewhere in this 

document the below mentioned clauses shall prevail.  

2.  Manufacturer‟s Guarantees  

The manufacturer‟s guarantee for design, workmanship and performance for all bought out items shall 

be made available to the owner and shall be valid at least for the entire defects liability period. In the 

event of failure of any particular equipment which fails more than three times during the guarantee 

period as mentioned in clause below, the contractor shall replace at his own cost that equipment. 

Manufacturer‟s / Contractor‟s guarantee, for such replaced equipment shall also be made available to the 

Owner and should be kept at least for one year from the date of last replacement.  

3.  Performance Guarantee for Electrical Systems  

The Contractor shall give guarantee for a period of one year from the date of successful commissioning 

of the Electrical system against design, defective materials, workmanship and performance. The 

contractor shall give guaranteed for HV and MV Panel and performance, quality of cables, 

luminaries, DB‟s, Utility sockets as indicated in the bid and as agreed between the owner and 

contractor before award of contract. Any defects found in the workmanship, materials or performance 

of the unit shall be made good by the Contractor at his own expense within the time specified by 

Engineer-In-Charge.  

In case the parameters vary from what is required, the Contractor shall rectify the equipment at no extra 

cost so as to achieve the requisite performance guarantee and satisfy commissioning of the equipment to 

the Engineer-In-Charge. In case the Contractor fails to achieve any of the aforesaid guarantees he will be 

penalized by an amount as per rule up to 10% (ten percent) of the total contract value. For this purpose 

any money due to the Contractor shall be forfeited and adjusted against such penalty.  

4.  Equipment Guarantee  

The Contractor shall guarantee for the period of one year from the date of successful commissioning of 

the Electrical System against defective performance of all equipment / instruments / mechanical or 

electrical parts under Contractor‟s scope of supply. Any defects found either in materials or 

workmanship shall be made good by the Contractor at his own expense within the time specified by the 

Engineer-In-Charge.  

5.  Testing and Trial Run  

The contractor shall have to try test each process equipment used for the Electrical System for about 48 

hours continuous running to the full satisfaction of the Engineer-In-Charge. After satisfactory testing of 

  

  

 

the individual equipment, the Contractor shall run the whole Electrical System at no extra cost to the 

owner for at least 30 days as directed by the Engineer-In-Charge and ensure the treated waste water 

quality.  

Necessary instruments, gauges, supervisory personnel etc. shall be furnished / provided by the 

Contractor free of cost for conducting the trial runs.  

6.  Commissioning and Handing Over  

During trial runs as described above, the Contractor shall satisfy the Engineer-In-Charge in all respects 

regarding the satisfactory quality of materials; equipment and workmanship used in the Electrical 

System and  

 guaranteed parameters. Only after satisfying himself, regarding the above points, the Engineer-In-

Charge will issue the completion certificate and take over the Electrical System and such date of taking 

over shall be deemed as date of commissioning. The Defects Liability Period described above will start 

from this date.  

 

 

Signature of Contractor/Bidder                      Executive Engineer (Elect-IV)  

                                                                                       J.D.A., Jaipur  

  



  

  

 

 

7-ERECTION, TESTING AND COMMISSIONING 

1.  ERECTION - GENERAL  

1.1  The Contractor‟s staff shall include adequate and competent erection Engineer with proven, suitable, 

previous experience on similar contracts to supervise the erection of the Works and sufficient skilled, 

semi-skilled and unskilled labour to ensure completion of Works in time. The Contractor shall not 

remove any representative, erector or skilled labour from the Site without prior approval of the Owner.  

1.2  The Contractor shall ensure that no installation or erection work shall commence until full and 

unconditionally approved working drawings, signed and stamped by the Owner are available at Site.  

1.3  The Contractor‟s erection staff shall arrive on the Site on dates to be agreed by the Owner. Before they 

proceed to the Site, however, the Contractor shall first satisfy himself, as necessary, that sufficient 

Electrical System of his (or his sub-contractor‟s) supply has arrived on Site so that there will be no delay 

on this account.  

1.4  One erection engineer who shall be required to be the Contractor‟s representative shall be conversant 

with the erection and commissioning of the complete Works. Should there be more than one erector, one 

shall be in charge and the Contractor shall inform the Owner in writing which erector is designated as 

his representative and is in charge. Erection engineer is to report to Project Manager.  

1.5  The Contractor shall be responsible for setting up and erecting the Electrical System to the line and 

levels of reference and of the positions, levels dimensions and alignment, appliances and labour in 

connection therewith. The checking of setting out of any line or level by the Owner shall not in any way 

relieve the Contractor of his responsibility for the correctness thereof.  

1.6  Erection of Electrical System shall be phased in such a manner so as not to obstruct the work being done 

by other contractors or operating staff who may be present at the time. Before commencing any erection 

work, the Contractor shall check the dimension of structures where the various items of Electrical 

Systems are to be installed and shall bring any deviations from the required position, lines or dimensions 

to the notice of the Owner. Electrical System shall be erected in a neat and workmanlike manner on the 

foundations and at the locations shown on the approved drawings. Unless otherwise directed by the 

Owner, the Contractor shall adhere strictly to the aforesaid approved drawings. If any damage is caused 

by the Contractor during the course of erection to new or existing Electrical System or buildings or any 

part thereof, the Contractor shall, at no additional cost to the Owner, make good, repair or replace the 

damage, promptly and effectively as directed by the Owner and to the Owners satisfaction.  

1.7  The Contractor shall align all equipment and holding down bolts and shall inform the Owner before 

proceeding with grouting-in. the items concerned. The Contractor shall ensure that all equipment is 

securely held and remains in correct alignment before, during and after grouting-in.  

  

  

 

1.8  The approval by the Owner of the Contractors proposals for rigging and hoisting any items of the 

Electrical System into final positions shall not relieve the Contractor from his responsibility for damage 

to completed structures, parts or members thereof or other installed equipment. He shall at his own cost 

make good, repair or replace any damaged or injured items, whether structural, electrical, architectural, 

or of any other description, promptly and effectively to the satisfaction of the Owner.  

1.9  No Electrical Systems or other loads shall be moved across the floors of structures without first covering 

the floors with timber of sufficient size so that applied loads will be transferred to floor beams and 

girders of steel or concrete. If it is required to reduce bending stresses arid deflection, the beams and 

girders shall be provided with temporary supports. Any movement of Electrical System and other loads 

over the floor structures shall be subjected to the prior approval of the Owner.  

1.10 During erection of the Electrical System, the Owner will inspect the installation from time to time in the 

presence of the Contractor‟s Site representative to establish conformity with the requirements of the 

Specification. Any deviations and deficiencies found or evidence of unsatisfactory workmanship shall 

be corrected as instructed by the Owner.  

2  LEVELING AND GROUTING OF MACHINERY  

2.1  Contractor shall check the civil works, where the Electrical System is to be installed sufficiently in 

advance, for their conformity to the approved drawings for installing the Electrical System with respect 

to lines, levels and accuracies of positions embedment, anchorage pockets, cutouts etc. He shall record 

all measurements and deviations in prescribed control formats. He shall proceed with the work, with the 

Owners consent to such preparatory inspection of works.  

2.2  Contractor shall mark precisely the centre lines and datum reference on the civil works, where the 

Electrical System is to be installed with reference to bench marks, using indelible means of marking.  

2.3  He shall undertake sufficiently in advance chipping of any unevenness of concrete on foundations, 

anchor bolt pockets, cutouts etc., to achieve uniform level of reference for erection. All concrete 

surfaces receiving grout shall be hacked as required to ensure better bonding with grouting.  

2.4  Contractor shall undertake the inspection of all components to be erected sufficiently in advance to 

check their soundness and conformity to drawings and the inspection records shall be signed by the 

Owner as approval for undertaking the installation of the components. Any damage, shortfalls etc. shall 

be made good to the satisfaction of the Owner.  

2.5  All grout for equipment shall be carried out using non-shrinkable continuous grout materials with 

suitable framework of at least 12 mm thickness. Surfaces to receive the grout shall be hacked and 

roughened and laitance shall be removed by wire brushing or blast of air. Concrete surface shall be 

blown off by compressed air before commencing grouting. Grouting shall be done in one continuous 

operation from one side such that grout flows in a single wave until grout reaches all confined spaces 

with no air pockets and air from all confined spaces is expelled. A hydrostatic head of 150 mm shall be 



  

  

 

maintained during grouting operations hydrostatic head of 150 mm shall be maintained during grouting 

operations. All grouting shall be carried out in the presence of the Owner. All lines and levels shall be 

checked up after grout is set. Block outs shall be closed using cement concrete of the same grade as that 

of the parent structure.  

3.  RECORDS, PROCEDURES AND REPORTS  

3.1  The Contractor shall maintain records pertaining to the quality of installation/erection work and 

inspection, testing, compliance with all technical requirements in respect of all his works as described in 

the previous paragraphs. The reporting formats shall be in the approved formats. The Contractor shall 

submit such records to the Owner after the completion of any particular work before submitting the bill 

of supply/progress of work. Such report shall comprise shop inspection reports, shop testing reports, 

material test reports, based on which dispatch clearances are provided, all the quality control reports of 

welding, erection and alignment records.  

3.2  All the above mentioned records shall be submitted in the final form duly countersigned by the Owner 

attesting conformity to specifications and his approval of installation, and duly incorporating all the 

additions, alterations, and information as required by the Owner, on the basis of preliminary reports 

giving the progress of the work. Such records notwithstanding, any records submitted earlier with bill of 

supply/progress etc., shall be duly bound and submitted to the Owner in six copies by the Contractor on 

his notification of the Electrical completion of erection.  

4.  GENERAL PREPARATIONS BEFORE COMPLETION OF THE ELECTRICAL SYSTEM  

4.1  The following documents should be completed in accordance with the  

Contract schedule before completion of erection. The Owner and the Contractor shall preserve and 

control these documents in a safe and appropriate place on  

Site in order that both parties‟ personnel can make use of them at any time.  

(a)  Technical Documents  

(I)  Operation and Maintenance manual  

(ii) Design documents including the Contractor‟s design data,  

drawings and Specifications.  

(iii) Tools and test equipment list  

(iv) Spare parts list  

(b)  Procedures  

(i)  Mechanical testing procedure  

(ii) Electrical testing procedure  

(iii) Instrumentation testing procedure  

(iv) Detailed Pre-commissioning and Commissioning procedure  

(v) Detailed Performance Test procedure  

  

  

 

5. COMPLETION OF ERECTION  

5.1  The completion of Electrical System under erection by the Contractor shall be deemed to occur, if all the 

units of the Electrical System are structurally and electrically complete and will include among other 

such responsibilities the following:  

(a)  Electrical System in the Scope of the Contract has been erected, installed and grouted as per 

specifications.  

(b)  Installation checks are completed and approved by the Owner  

(c)  The erected Electrical Systems are totally ready for commissioning checks.  

5.2  At the stage of completion of erection, the Contractor shall ensure that all the physical, aesthetic and 

workmanship aspects are totally complete and the Electrical System is fit and sound to undergo tests on 

completion and subsequent pre-commissioning checks.  

5.3  Upon achieving the completion as described above, the Contractor shall notify the Owner by a written 

notice intimating completion of erection and notify the Owner for inspection. The Owner shall proceed 

with the inspection of such units within 14 days of such a notice.  

(a)  The Owner shall certify completion when there are no defaults in the Works or  

(b) The Owner shall inform the Contractor list of deficiencies for rectification hereinafter referred as Punch 

list and the Contractor shall complete the rectification work within a jointly agreed period before pre-

commissioning activities and obtain the Owner‟s acceptance or approval of the same before proceeding 

with the same.  

(c)  The Owner may inform the Contractor that the works are accepted with the „Punch‟ list (items which do 

not hamper operability safety or maintainability) and allow the Contractors to proceed with the pre-

commissioning checks when the Contractor undertakes to complete such outstanding works within an 

agreed time during defects liability period. Taking over shall be based on rectification of all deficiencies 

as advised by Punch lists.  

5.4  The erection period indicated by the Contractor would be deemed to cover all the activities up to 

Completion as stipulated in previous paragraphs, notice of completion by the Contractor, inspection by 

the Owner for Completion, and Contractor rectification of all deficiencies as noticed by the 

deficiency/Punch list, and acceptance by the Owner of such rectifications, prior to Tests on Completion.  

5.5  Minor defects, which in the opinion of the Owner which do not hamper operability and maintainability 

will nor be taken into account for deciding Electrical Completion. Such defects shall be rectified 

concurrent to commissioning checks before Tests on Completion. However, the Owner‟s decision in this 

regard is final.  

5.6  The commissioning period as notified by the Contractor shall be deemed to occur beyond the date of 

Completion and shall include all periods of pre-commissioning, trials and Tests on completion.  



  

  

 

5.7  It is in the Contractor‟s interest to offer the section/units/systems, progressively under the identified 

milestones within overall erection period, duly completed for rectification of any deficiencies pointed 

out by the Owner and to achieve Electrical Completion before undertaking the tests on Completion 

within the specified erection period. The Owner also reserves the right to withhold the cost as estimated 

to be equivalent to the rectification of deficiencies pointed out to the Contractor until such a time such 

deficiencies are rectified to the satisfaction to the satisfaction of the Owner.  

6. PRE-COMMISSIONING  

6.1   After the Completion of erection, Pre-commissioning activates listed below shall be carried out to 

make the Electrical System ready for Commissioning.  

6.2 Upon completion of erection of each piece of equipment, facility or discrete part of the Electrical 

System, Electrical checks and tests shall be carried out according to the Contractor‟s checklist. The 

Electrical checks and tests shall be to establish that.  

(a)  The Electrical System is erected in accordance with the Contractor‟s construction drawings, pipe work 

drawings, instrument diagrams, etc. issued for the Electrical System.  

(b)  The materials are installed and electrically function in accordance with the Contract and  

(c)  Applicable codes as listed in the Contract are followed for materials and workmanship.  

6.3  Items such as painting, thermal insulation and final clean up which do not materially affect the operation 

or safety of the Electrical System will be excluded. All these items shall be listed and completed after 

the Pre-commissioning or Commissioning at the discretion of the Contractor, but before acceptance.  

6.4  The Contractor shall prepare and maintain at Site test forms and records that shall include:  

(a) Description of type of test or check  

(b) Date and time of test or check  

(c) Identification of equipment and facilities  

(d) Test pressure, test data and results, including remarks, if any  

(e)  Signature of the Contractor‟s personnel attesting to data recorded, if any.  

The Contractor‟s construction forces thereof shall carry out checks, tests and recording.  

6.5  Wherever the Owner‟s witness or attesting of the check or test is required, the Owner‟s personnel shall 

attend such check and test. For this purpose, the Contractor shall keep the Owner informed of a day-to-

day test plan schedule. The test plan schedule may be revised from time to time to reflect the actual 

progress of the work and test.  

6.6  Any items found incomplete or requiring repair or adjustment shall be marked as such on the test 

records and then reported by the Contractor to the Owner and the Contractor‟s personnel in charge of the 

relevant construction area.  

6.7  Checking procedures shall be repeated until all the items on the checklist  

are cleared  

  

  

 

6.8  A complete set of test records shall be handed over to the Owner on  

completion.  

6.9  The tests on the different Mechanical and Electrical equipment shall include but not limited to:  

(a) Pump motors  

Condition of winding insulation be tested and insulation values shall be restored to required level by 

suitable heating arrangements locally.  

(b)  MV Switch board / Power Distribution Boards  

(i)  Checking of all internal wiring for correctness as per supplier‟s drawings.  

(ii)  Insulation resistance test.  

(iii) CT Polarity Test / PT Ratio Test.  

(iv)  Operational check of instruments and testing of relays by primary / secondary injection.  

(v) Phase sequence test.  

(vi)  Functional simulation test.  

(vii)  Local & Remote Operation.  

(c) Power and Control Cables  

(i)  All cores of cables shall be tested individually for continuity and insulation resistance with 

earth/sheath/armour as well as between the cores, before as well as after installation.  

(ii)  Pressure test as per relevant IS will be carried out on all 11 kV cables together with joints.  

(d) Distribution Boards / Switch Socket Outlets  

(i) Checking of wiring as per drawing.  

(ii) Insulation resistance.  

(iii) Functional test.  

(e) Tests for Earthing System  

(i)  The resistance of each earth pit shall be measured and recorded.  

(ii)  The resistance of the complete earthing system shall be less than 1.0 ohm or values specified by 

the local Electrical Inspector whichever is less.  

(iii)  Earthing continuity tests shall be carried out for all the equipment.  

7.  COMMISSIONING  

7.1  After the completion of Pre-commissioning activities the final checks and preparations necessary for 

start-up of the Electrical System shall be carried out. The Contractor shall submit to the Owner a written 

Notice of Electrical Completion that shall include:  

(a)  Identity of a part of the Electrical System considered electrically complete  

(b) A copy of relevant completed test reports  

(c)  The date on which the completion of the tests was achieved  

(d)  Check list and  



  

  

 

(e)  A request for issuance of a Electrical Completion Certificate in respect of that part.  

7.2  Within fourteen (14) days from the date of receipt of the Contractor‟s written Notice, the Owner shall:  

(a)  In the case of acceptance, issue a Electrical Completion Certificate  

(b)  In the case of Objection, submit a rejection Statement setting forth remaining items to be 

completed or defects of deficiencies to be corrected before Electrical Completion status can be 

accepted. When the Owner rejects the Contractor‟s Notice the Contractor shall take any 

necessary action to complete or correct the items marked and give the Owner a second Notice of 

Electrical Completion.  

7.3  After the issuance by the Owner of a Electrical Completion Certificate, Commissioning activities listed 

below shall be carried out to enable the start-up and operation of the Electrical System Procedures are 

described as below:  

(a)  Commissioning Procedure shall be carried out in a methodical  

sequence as follows  

(i) Warming up  

(ii) Start-up  

(iii) Initial rurming –  

(iv) Operability adjustment  

(v) Stable operation  

(vi) Final adjustment  

(b)  At all stages of commissioning sequence, the Electrical System shall be operated at optimum Electrical 

System conditions. To ensure this, the Contractor may make minor adjustment to the conditions 

indicated in the Operation and Maintenance Manual as necessary.  

(c)  The Contractor shall check the operating conditions of the Electrical System by constantly monitoring 

operating data.  

(d) The Contractor shall specify for each discrete part of the Electrical System the operational data to be 

recorded and the manner in which the data is to be taken.  

(e) All the operating data shall be recorded by the Owner on the forms to be mutually agreed. The Owner 

shall make a copy of the operating log and analytical data from initial operation through to the 

completion of Performance Test available to the Contractor for evaluation.  

8. PERFORMANCE TEST  

  

  

 

8.1 After the final operation of the Electrical System, a Performance Test shall be carried out to demonstrate 

the Contractor‟s Performance Guarantee.  

8.2 Prior to conducting Performance Test, the Contractor shall furnish the detailed Performance Test 

Procedure for approval.  

8.3 Performance test shall be carried out by the Contractor‟s personnel according to the instructions set forth 

in the Contractor‟s Operation and Maintenance Manual and under the supervision of Owner‟s operating 

personnel.  

8.4 Operating and analytical data recorded during Performance test shall be taken down by the Owner and 

made available to the Contractor for evaluation.  

9. ACCEPTANCE  

9.1 Acceptance will occur in any of the three following possible ways:  

 (a)  Fulfillment of Guarantees  

When Performance Test has been successfully completed and the Performance Guarantees are 

met.  

 (b) Deemed Acceptance  

  When Performance Test has not been completed or has not been carried out for reasons not 

attributable to the Contractor within specified date or other mutually agreed period.  

 

 

Signature of Contractor/Bidder                      Executive Engineer (Elect-IV)  

                                                                                       J.D.A., Jaipur  

 

 

 

 

 

 8-GTP of RMU 

Electrical/Mechanical data.-12 Kv-28Kv-1min 

Nominal voltage: 11kV 



  

  

 

Rated frequency: 50 Hz 

Rated current bus bars: 630 A 

Rated current cable switch disconnector: 630 A 

Short time withstand current:  

Cable time withstand current:  

Cable switch disconnector with interface C (400-bolt) bushing: 20 kArms 3 sec.  

Vacuum circuit breaker with interface C (400-bolt) bushing: 20 kArms 3 sec.  

Rated current for transformer T-off: 630 A  

Impulse withstand voltage:  

To earth and between phases: 75 kV  

Insulation Level:  

Power frequency 1 min: 28 KV 

Metal Enclosed Swichgear:    IEC 62271-200 

General Purpose switches    IECd 60265-1 

Disconnectors and Earthing switches  IEC 62271-102 

Circuit Breakers:     IEC 62271-100 

Common Clasues:     IEC 60694 

Pressure of SF6 gas:    1.4 bar at 20c  

Cable bushings:     DIN 47636 

Temperature class     -25c-+50c outdoor  

Degree of protection:      

SF6 tank:      IP 67 

Cable cover:      IP 2X  

Cable cover:      IP 3X 

Earth bar (external):     Min 240 mm2 Cu 

Bolt Dimension:     Min 120 mm2 Cu- 

Protection:      M10 

and F/F     Self powered Relay O/C 

Enclosure:      IS 632 

Detailed JVVNL specifications are required to be followed.  

 

 

 
           

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
 

TENDER DOCUMENTS 
 

FINANCIAL  BID  

Envelope – 2  
 

 

NAME OF WORK:- ELECTRIFICATION WORK INCLUDING 33 KV  

CHARGING FEDER OF JDA RESIDENTIAL 

INSTITUTIONAL SCHEME RAJARAMPURA AT 

SIKAR ROAD, JAIPUR 

 

 

1.  NIB No. : NIB    01/2015-16           Dated 3-9-15 

2.  Approximate cost : 1. Rs.  371.27   Lacs 

3.  Cost of the tender document : 2. Rs.1000.00  

4.  Tender Processing Fees : 3. Rs. 1000.00  

5.  Earnest Money  

 

: 4. Rs.185635.00 ( for Contractor enlisted in JDA) 

  5. Rs742540.00 (for E-I class Contractor enlisted in  

other Govt. Departments.) 

6.  Download of tender 

document 

: 6. 14-9-15  to 5-10-2015   up to 6:00 PM 

7.  Upload the tender Document : 5-10-2015      up  to 6:00PM 

8.  Date of opening of tender : 7. 8-10-2015 at 3.30 PM in CCC-TF-309, Third Floor, 

Citizen Care Building, Ram Kishore Vyas Bhavan, 

Indira Circle, JawaharLal Nehru Marg, Jaipur – 302 004 

(Rajasthan) 

9.  Completion period of work : 6 Months 

 

 

 
 

Executive Engineer (Elect.-IV) 

JDA, Jaipur 

 

 



  

  

 

 

 

 

 

 

 

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
SCHEDULE AND SPECIFICATIONS 

 

NAME OF WORK:  CONSTRUCTION OF LOW HEIGHT COMPOUND 

WALL IN PAP AREA OF RING ROAD ZONE- 14(A), JDA, 

JAIPUR 
1. NIB No. : NIB    01/2015-16           Dated -3-9-15 

2. Approximate cost : 8. Rs.  371.27   Lacs 

3. Cost of the tender document : 9. Rs.1000.00  

4. Tender Processing Fees : 10. Rs. 1000.00  

5. Earnest Money  

 

: 11. Rs.185635.00 ( for Contractor enlisted in JDA) 

6.  12. Rs. 742540.00 (for E-I class Contractor enlisted in          

other Govt. Departments.) 

7. Download of tender document : 13. 14.09.2015    to  5-10-2015    up to 6:00 PM 

8. Upload the tender Document : 5-10-2015      up  to 6:00PM 

9. Date of opening of tender : 14. 8-10-2015 at 3.30 PM CCC-TF-309, Third Floor, 

Citizen Care Building, Ram Kishore Vyas Bhavan, 

Indira Circle, JawaharLal Nehru Marg, Jaipur – 302 004 

(Rajasthan) 

10. Completion period of work : 6  Months 

 

SCHEDULE – A: INFORMATION USEFUL FOR THE CONTRACTORS: 
 

The Tenderer should see the site and fully understand the conditions of the site before tendering and 

include all leads, lift etc for the material in his item rate/percentage to be quoted on the rates give in the 

Schedule ‘G’. Then work shall be carried out in accordance with the Rajasthan PWD specification 
for electric works1980 and to the entire satisfaction of the Engineer-Incharge of the work. 
The bid will be opened only of those bidders deposit proper bid security, processing fee, tender fee, VAT 

clearance certificate (Valid upto Six months back from the opening of Bid) and copy of registration of 

contractor in required category are found to be in order.  

 

If any bidder quotes a rate below than the schedule ‘’G’’ rates, i.e. rates below than at par, than the bidder 

has to deposit the difference amount i.e. amount between the rates as per at par and below, as work 

performance guarantee. This amount has to be deposited before the commencement of work and will be 

refunded after successful completion of work. Lowest bidder will be issued LOA (Letter of Acceptance) and 

within 7 days period he has to deposit difference amount in the from of B.G./FDR/NSC. The validity of these 

shall be for a period three months beyond the stipulated date of completion / actual date of completion. In 

case of non deposition of the same in specified period, the 2 % Bid security will be forfeited. In case work is 

not completed satisfactorily, the work performance security will be forfeited along with Bid security. 

 
 

 

 

 

 

 

 

 

  

  

 

SCHEDULE – B: LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR: 
 

The drawing may be seen in office of the undersigned. 
 

 

SCHEDULE – C: LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR: List of 

the drawing to be supplied by the contractor NIL. But the contractor shall have to arrange at his own cost 

drawings required for the work after deposition necessary cost with JDA. 
 

 

SCHEDULE - D: TEST OF THE MATERIALS: 
 

The test of the material and workmanship shall be conducted by the JDA staff as necessary. The 

result of such tests should confirm to be standard laid down in the Indian standards and or the 

standards laid down in the detailed specification of the Public Works 

Deptt. proper quality control is required to be maintained by the contractor. Qualified 

personnel as required under the contractor enlistments rules duly approved by the Deptt. shall 

have to be engaged at site by the contractor. The Deptt. reserves the right to engage such staff 

and recover the expenses from the contractor on such account incase of his failure to do so.  

 

 

SCHEDULE – E: SAMPLES OF THE MATERIALS: 
 

The sample of the materials to be used by the contractor shall be deposited 15days In advance 

with the Engineer In charge and be got approval by him before use.  

 

SCHEDULE - F: TIME OF COMPLETION: 
 

 The work should start within 10 days of issue of work order and complete within time limits.  

 

SCHEDULE – G: ATTACHED SEPARATELY BASED ON PWD ELECTRICAL BSR-2013  

 

SCHEDULE – H: SPECIAL CONDITION: Attached Separately. 

 

SCHEDULE – I: LIST OF MATERIAL TO BE SUPPLIED BY THE DEPARTMENT: NIL 

 
Whatever material available in JDA store shall be issued @ the prevailing store issue date of JDA 
+ 5% storage charges at the time of issue of cement. 
 

 

 

 

 

Executive Engineer (Elect.-IV) 

JDA, Jaipur 

 
Signature of the Contractor 

 With full Address, Mob No, Landline No & E-mail address 

                             

 

 

 

. 



  

  

 

 

 

   Annexure A : Compliance with the code of Integrity and No Conflict of Interest 

 

Any person participating in a procurement process shall:- 

 

(a) Not offer any bribe, reward or gift or any material benefit either directly or 

indirectly in exchange for an unfair advantage in procurement process or to 

otherwise influence the procurement process. 

(b) Not misrepresent or omit that misleads or attempts to mislead so as to obtain a 

financial or other benefit or avoid an obligation.  

(c) Not indulge in any collusion, Bid rigging or anti- competitive behavior to impair 

the transparency, fairness and progress of the procurement process. 

(d) Not misuse any information shared between the procuring entity and the bidders 

with an intent to gain unfair advantage in the procurement process. 

(e) Not indulge in any coercion including impairing or harming or threatening to do 

the same, directly or indirectly, to any party or to its property to influence the 

procurement process. 

(f) Not obstruct any investigation or audit of a procurement process. 

(g) Disclose conflict of interest, if any and. 

(h) Disclose any previous transgressions with any entity in India or any other 

country during the last three years or any debarment by any other procuring 

entity. 

 

Conflict of Interest:- 
 

       The Bidder participating in bidding process must not have a Conflict of Interest. 

A Conflict of Interest is considered to be a situation in which a party has interests that 

could improperly influence that party’s performance of official duties or 

responsibilities, contractual obligations, or compliance with applicable laws and 

regulations. 

i.   A Bidder may be considered to be in conflict of interest with one or more parties 

in a bidding process of, including but not limited to : 

a. Have controlling partners/ shareholders in common, or 

b.  Receive or have received any direct or indirect subsidy from any of them, 

or  

      c.  Have the same legal representative for purposes of the Bid, or 

      d.  have a relationship with each other, directly or through common third 

parties, that puts them in a position to have access to information about or 

influence on the bid of another Bidder, or influence the decisions of the 

procuring entity regarding the bidding process. Or 

      e.  The Bidder participates in more than one Bid in a bidding process. 

Participation by a Bidder in more than one bid will result in the 

disqualification of all bids in which the bidder is involved.  However, this 

does not limit the inclusion of the same subcontractor, not otherwise 

participating as a Bidder, in more than one bid, or. 

 f. The Bidder or any of its affiliates participated as a consultant in the 

preparation of the design or technical specifications of the Goods, works or 

services that are the subject of the Bid. 

      g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by 

the procuring entity as engineer in charge/ Consultant for the contract. 

 

  

  

 

 

Annexure B : Declaration by the Bidder regarding Qualifications :-  

Declaration by the Bidder 

 In relation to my/ our Bid submitted to ………………………………… for     

procurement of ……………………………………. In response to their Notice 

Inviting Bids No.  ……....... Dated …………………. I/We hereby declare under 

section 7 of Rajasthan Transparency in Public Procurement Act. 2012, that: 

1. I/we possess the necessary professional, technical, financial and managerial 

resources and competence required by the Bidding Document issued by the 

Procuring Entity : 

2. I/ we have fulfilled my/our obligation to pay such of the taxes payable to the union 

and the State Government or any local authority as specified in the Bidding 

Document. 

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have 

my/our affairs administered by a court or a judicial officer, not have my/our 

business activities suspended and not the subject of legal proceeding for any of the 

foregoing reasons: 

4. I/we do not have, and our directors and officers not have, been convicted of any 

criminal offence related to my/our professional conduct or the making of false 

statements or misrepresentations as to my/our qualifications to enter into a 

procurement contract within a period of three years preceding the commencement 

of this procurement process, or not have been otherwise disqualified pursuant to 

debarment proceedings ; 

5. I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding 

Document, which materially affects fair competition; 

 

 

Date :       Signature of bidder 

Place :       Name : 

                 Designation: 

                 Address : 

 

 

 

 



  

  

 

 

Annexure C : Grievance Redressal during Procurement Process 

The designation and address of the first Appellate Authority is E.C.(JDA)/ 

 The designation and address of the Second Appellate Authority is Add. 

C.S.(UDH)/P.S.(UDH) 

 Nominated Officer (Fin. Dept. ) Govt of Rajasthan. 

(1) Filling an appeal:  

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of 

the Procuring Entity is in contravention to the provisions of the Act or the Rules or the 

Guidelines issued there under, he may file an appeal to First Appellate Authority, as 

specified in the Bidding Document with in a period of ten days from the date of such 

decision or action, omission, as the case may be, clearly giving the specific ground or 

grounds on which he feels aggrieved: 

        Provided that after the declaration of a Bidder as successful the appeal may be filed only 

by a Bidder who has participated in procurement proceedings: 

Provided further that in case a Procuring Entity evaluates the Technical Bids before the 

opening of the Financial Bids, an appeal related to the matter of financial Bids may be 

filed only by a Bidder whose Technical Bid is found to be acceptable. 

(2) The officer to whom an appeal is filed under Para (1) shall deal with the appeal as 

expeditiously as possible and shall endeavor to dispose it of within thirty days from the 

date of the appeal. 

(3) If the officer designated under Para (1) fails to dispose of the appeal filed within the 

period specified in Para (2), or if the Bidder or prospective bidder or the Procuring 

Entity is aggrieved by the order passed by the First Appellate Authority, the Bidder or 

Prospective bidder or the Procuring Entity, as the case may be, may file a second 

appeal to second Appellate Authority specified in the Bidding Document in this behalf 

within fifteen days from the expiry of the period specified in Para (2) or of the date of 

receipt of the order passed by the first Appellate Authority, as the case may be. 

(4) Appeal not to lie in certain cases. 

           No appeal shall lie against any decision of the Procuring Entity relating to the 

following matters, namely:- 

(a) Determination of need of Procurement; 

(b) Provisions limiting participation of bidders in the Bid process; 

(c) The decision of whether or not to enter into negotiations; 

(d) Cancellation of a procurement process; 

(e) Applicability of the provisions of confidentiality; 

 

 

  

  

 

 

 

 

(5)       Form of Appeal: 

(a)  An appeal under Para (1) or (3) above shall be in the annexed form along with 

as many copies as there are respondents in the appeal. 

(b)  Every appeal shall be accompanied by an order appealed against, if any 

affidavit verifying the facts stated in the appeal and proof of payment of fee. 

(c) Every appeal may be presented to First Appellate Authority or Second 

Appellate Authority, as the case may be in person or through registered post 

or authorized representative. 

(6)       Fee for filing appeal:  

(a) Fee for first appeal shall be rupees two thousand five hundred and for second 

appeal shall be rupees ten thousand, which shall be non- refundable. 

(b) The fee shall be paid in the form of Bank demand draft or banker’s cheque of 

a Scheduled Bank in India payable in the name of Appellate Authority 

concerned. 

(7)       Procedure for disposal of appeal:  

(a) The first Appellate Authority or Second Appellate Authority, as the case may 

be upon filing of appeal, shall issue notice accompanied by copy of appeal, 

affidavit and documents, if any, to the respondents and fix date of hearing. 

(b) On the date fixed for hearing, the First Appellate Authority or Second 

Appellate Authority, as the case may be shall, 

 (i) Hear all the parties to appeal present before him and 

             (ii) Peruse or inspect documents, relevant records or copies there or relating to 

the matter. 

(c)         After hearing the parties, perusal or inspection of documents and relevant 

records or copies thereof relating to the matter, the Appellate Authority 

concerned shall pass an order in writing and provide the copy of order to the 

parties to appeal free of cost. 

(d)        The order passed under sub-clause (c) above shall also be placed on the state 

public Procurement Portal. 

 

 

 

 

 

 



  

  

 

 

Annexure D: Additional Conditions of Contract 

1. Correction of arithmetical errors 

Provided that a financial Bid is substantially responsive, the procuring entity will 

correct arithmetical errors during evaluation of Financial Bids on the following 

basis: 

i If there is a discrepancy between the unit price and the total price that is 

obtained by multiplying the unit price and quantity, the unit price shall 

prevail and the total price shall be corrected, unless in the opinion of the 

procuring Entity there is an obvious misplacement of the decimal point in 

the unit pric, in which case the total price as quoted shall govern and the 

unit price shall be corrected; 

ii If there is an error in a total corresponding to the addition or subtraction of 

subtotals, the subtotals shall prevail and the total shall be corrected; and 

iii If there is a discrepancy between words and figures, the amount in words 

shall prevail, unless the amount expressed in words is related to an 

arithmetic error, in which case the amount in figures shall prevail subject 

to (i) and(ii) above 

If the Bidder that submitted the lowest evaluated Bid does not accept the 

correction of errors, its Bid shall be disqualified and its Bid Security shall 

be forfeited or its Bid Securing Declaration shall be executed. 

2.    Procuring Entity’s Right to Vary Quantities: 

(i) At the time of award of contract, the quantity of Goods, works or services 

originally specified in the Bidding Document may be increased or 

decreased by a specified percentage, but such increase or decrease shall not 

exceed twenty percent, of the quantity specified in the Bidding Document. 

It shall be without any change in the unit prices or other terms and 

conditions of the Bid and the conditions of contract. 

(ii) If the Procuring Entity does not procure any subject matter of procurement 

or procures less than the quantity specified in the Bidding Document due to 

change in circumstances, the bidder shall not be entitled for any claim or 

compensation except otherwise provided in the conditions of contract. 

(iii)     In case of procurement of Goods or services, additional quantity may be 

procured by placing a repeat order on the rates and conditions of the 

original order. However, the additional quantity shall not be more than 

  

  

 

50% of the value of Goods of the original contract and shall be within one 

month from the date of expiry of last supply. If the Supplier fails to do so, 

the Procuring Entity shall be free to arrange for the balance supply by 

limited Bidding or other wise and the extra cost incurred shall be recovered 

from the supplier. 

 

3. Dividing quantities among more than one Bidder at the time of award (In 

case of Procurement of Goods) 

As a general rule all the quantities of the subject matter of procurement shall 

be procured from the Bidder, whose Bid is accepted. However, when it is 

considered that the quantity of the subject matter of procurement to be 

procured is very large and it may not be in the capacity of the Bidder, whose 

bid is accepted, to deliver the entire quantity or when it is considered that the 

subject matter of procurement to be procured is of critical and vital nature, in 

such cases, the quantity may be divided between the Bidder, whose Bid is 

accepted and the second lowest Bidder or even more bidders in that order, in a 

fair, transparent and equitable manner at the rates of the Bidder, whose Bid is 

accepted. 



  

  

 

Form No. 1 

[See rule 83] 

Memorandum of Appeal under the Rajasthan Transparency in 

Public Procurement Act, 2012 

Appeal No …………………………………………. Of 

……………………………………… Before the …………………………. 

(First/ Second Appellate Authority) 

1. Particulars of appellant : 

(i) Name of the appellant : 

(ii) Official address, if any : 

(iii) Residential address: 

2. Name and address of the respondent (s): 

 (i) 

 (ii)  

 (iii) 

3. Number and date of the order appealed against and name and 

designation of the officer/authority who passed the order (enclose 

copy), or a statement of a decision, action or omission of the Procuring 

Entity in contravention to the provisions of the Act by which the 

appellant is aggrieved: 

4. If the Appellant proposes to be represented by a representative, the 

name and postal address of the representative: 

5. Number of affidavits and documents enclosed with the appeal: 

6. Grounds of 

appeal:…………………………………………………………………… 

 (Supported by an affidavit) 

7. Prayer 

……………………………………………………………………… 

Place …………………………………. 

Date ……………………………………. 

           

Appellant’s Signature 

 

 

 

  

  

 

 

 

SPECIAL CONDITIONS 

SCHEDULE 'H' 
 

1. If there is any typographical error or otherwise in the 'G' Schedule the rate given 

in the relevant BSR on which Schedule 'G' has been prepared, shall prevail.  

2. The contractor shall follow the contractor labour regulation and abolition Act 

1970 & Rule1971. 

3. The JDA shall have right to cause an audit technical examination of the work and 

the final bills of the contractor including all supporting vouchers, abstract etc. to 

be made within two years after payment of the final bills and if as a result such 

audit any amount is found to have been over paid / excess in respect of any 

work done by the contractor under the contract or any work claimed by him to 

have been done under this contract and found not to have been executed the 

contractor shall be liable to refund such amount and it shall be lawful for the JDA 

to recover such sum from him in the manner prescribed in special condition no. 8 

or any other manner legally permissible and if it is found that the contractor was 

paid less then that was due to him under the contract in respect of work executed 

by him under it, the amount of such under payment shall be paid by the JDA to 

the contractor.     

4. The contractor shall not work after the sunset and before sunrise without specific 

permission of the authority Engineer. 

5. Wherever any claim against the contractor for the payment of a sum of money 

arises out of under the contracts, the JDA shall be entitled to recover the sum by 

appropriating   in part or whole of the security deposit of the contractor, In the 

event of the security being insufficient or if no security has been taken from the 

contractor then the balance of the total sum recoverable as the case may shall be 

deducted from any sum then due or which at any time there contract with the 

JDA should this sum be sufficient to recover the full amount recoverable. The 

contractor shall pay to JDA on demand the balance remaining due. The JDA shall 

further have the right to affect such recoveries under P.D.R. Act.  

6. The rate quoted by the contractor shall remain valid for a period of 4 (Four) 

months from the date of opening of the bids. 



  

  

 

7. By submission of this bid the contractor agree to abide with all printed conditions 

provided in the PWD manual from 64 (Chapter 3-para 36) and subsequent 

modification. 

8. No conditions are to be added by the contractor and conditional bid is liable to be 

rejected.  

9. All transaction in this execution of this work and this bid will be liable to Sale-

Tax vide section. 2(B) read with sub-clause (4) Sale-tax Rule, 1954. 

10. If any bidder withdraws his bid prior to expiry of said validity period given at 

S.No. 7 or mutually extended period or makes modifications in the rate, terms 

and conditions of the bid within the said period which are not acceptable to the 

department or fails to commence the work in the specified period, fails to execute 

the agreement and fails to furnish performance guarantee the department shall 

without prejudice to any, other right or remedy, be at liberty to forfeit the 

amount of earnest money given in any form absolutely. If any contractor, who 

having submitted a bid does not execute the agreement or start the work or dose 

not complete the work and the work has to be put to rebidding he will stand 

debarred for 6 Months from participating of bidding in JDA in addition to 

forfeiture of Earnest Money / Security Deposit and other action under 

agreement. 

11. The contractor shall arrange his own machinery required for the work such as 

Bitumen Mixer, Hot Mix plants and paver, road roller, Tar boiler, sprayer etc. 

12. The contractor shall arrange his own storage tanks up to 10 Tones capacity for 

storage of bulk bitumen wherever supplied by the department. 

13. Rules regarding enlistment of contractor provide that work up to the times limit 

for which they are qualified for biding can be allotted to them, Therefore, before 

biding the contractor will keep this in mind, and submit the details of the work. 

Bids with incomplete or incorrect information are liable to be rejected. 

14. Any material not conforming to the specifications collected at site have to be 

removed by the contractor within a period of 3 days of the instruction, issued by 

do Engineer -In charge in writing failing which, such material shall be removed 

by the Engineer-In charge at risk and cost of the contractor after expiry of 3 days 

period. 

  

  

 

15. The material collected at site and paid provisionally shall remain under and 

ward of the contractor till it is consumed, fully on the work.  

16. The rates provided in bid documents are inclusive of all Taxes and royalty. 

17. For paver work at least 3 road rollers shall be simultaneously deployed. 

18. No extra lead of earth/material shall be paid over and above as specified in 'G' 

Schedule Source/borrow pit area for earth shall have to be arranged by the 

Contractor at his own cost. 

19. Undersigned has full right to reject any or all bids without given any reasons. 

20. Mortar of Masonry work and lean concrete will be permitted mixer with hopper. 

21. As per Supreme Court decision "All contracts with Governments shall require 

registration of workers under the building and other construction workers 

(Regulation of Employment and Conditions of Service) Act, 1996 and extension 

of benefits to such workers under the act. 

22. Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads 

works costing Rs. 25.00 lacs and more  shall be applicable 

23. The bidders are required to submit copy of their enlistment as contractor. 

24. Conditions of RPWA-100 will be mandatory & acceptable to the contractor. 

25. Any bid received with unattested cutting/ overwriting in rates shall be rejected 

and such bidder will be debarred from biding for three months in JDA. 

26. All the provision of THE RAJASTHAN TRANSPARENCY IN PUBLIC 

PROCUREMENT ACT 2012 and Rules, 2013 will be applicable. If there is any 

contradictions in existing special conditions and provisions of THE 

RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT 2012 and 

Rules 2013 provision of  THE RAJASTHAN TRANSPARENCY IN PUBLIC 

PROCUREMENT ACT 2012 and Rules 2013 shall be applicable. 

27. If any bidder quotes a rate below than the Schedule "G" rates, i.e. rates below 

than at par, then the bidder has to deposit the difference amount i.e. amount 

between the rates as per at par and below, as work performance guarantee. This 

amount has to be deposited before the commencement of work and will be 

refunded after successful completion of work. Lowest bidder will be issued LOA 

(Letter of Acceptance) and within 7 days period he has to deposit difference 

amount in the form of BG/FDR/NSC. The validity of these shall be for a period 

three months beyond the stipulated date of completion/ actual date of 



  

  

 

completion. In case of non deposition of the same in specified period the 2% Bid 

security will be forfeited. In case work is not completed satisfactorily. The work 

performance security will be forfeited along with Bid security. 

 

 

 

SIGNATURE OF CONTRACTOR             EXECUTIVE ENGINEER (Elect.-IV) 

WITH FULL ADDRESS:       JDA JAIPUR 

  

  

  

 

 

 

 

 



  

  

 

  Bidder 

Name: Excess ( + ) %

Sl.

No.

Description of work No. or

Qty.

Unit

Figure Words

1.00 Supply and fixing of 33 KV, 630 Amp 3

pole, central pot rotating double break

type isolator (IS: 9921 part I to V) without

earth blade operating mechanism with GI

spring loaded reverse loop type fixed

contact, solid hard drawn electrolytic

copper tubular moving contact with silver

/ nickle platedat and points, 18 nos post

insulator of 12 KV (IS 2554 & IS 5350 part

III), hot dipped galvanising hard ware,

nut, bolts etc. complete in all respect as

per specification of Discom (Type tested

by ERDA CPRI).

6.00 Each 26910.00

Rupees   Twenty Six 

Thousand Nine 

Hundred &  Ten  Only

161460.00

2.00 P/Laying P.V.C. / XLPE insulated &

P.V.C. sheathed cable of 1.1 KV grade

with aluminium conductor of IS:1554 P-I /

IS :7098 P - I of Group 1 of approved make

in ground as per IS:1255 including

excavation of 30cmx75cm size trench, 25

cm thick under layer of sand,IInd class

bricks covering, refilling earth,compaction

of earth, making necessary connection,

testing etc. as required of size.

2.10 185.0 Sq.mm

2.11 3.5 core

1000.00 mtr 917.00
Rupees   Nine Hundred 

&  Seventeen  Only
917000.00

3.00 Supplying and making one end

termination with heavy duty single

compression brass gland SIBG type, heavy

duty aluminium lugs duly crimped with

crimping tool, PVC tape etc for following

size of Armoured PVC insulated & PVC

sheathed/ XLPE aluminium conductor

cable of 1100 volt grade as required of

size.

3.10 3.5 x 185.0 sq.mm

24.00 Per Set 395.00

Rupees   Three 

Hundred &  Ninety 

Five  Only

9480.00

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of work :- Electrification work including 33 kv charging fedder of JDA residential-

Institutional scheme Rajarampura, at Sikar road, Jaipur

Contract No: NIB NO. EE-Elect.-IV/01/2015-16

SCHEDULE OF WORKS 

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the 

relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name 

and Values only)

Estimated Rate AMOUNT    

Rs.      P

Signature of Tenderer with seal



Bidder 

Name: Excess ( + ) %

Sl.

No.

Description of work No. or

Qty.

Unit

Figure Words

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of work :- Electrification work including 33 kv charging fedder of JDA residential-

Institutional scheme Rajarampura, at Sikar road, Jaipur

Contract No: NIB NO. EE-Elect.-IV/01/2015-16

SCHEDULE OF WORKS 

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the 

relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name 

and Values only)

Estimated Rate AMOUNT    

Rs.      P

4.00 Plate Earthing as per IS:3043 with G.I.

Earth plate of size 600mm x 600mm x

6.0mm by embodying 3 to 4 mtr. below

the ground level with 25 mm dia. G.I. 'B'

class watering Pipe including all

accessories like nut, bolts, reducer ,nipple,

wire meshed funnel, and C.C. finished

chamber covered with hinged type with

locking arrangement C.I. Cover, C.I.

Frame of size300mm x 300mm complete

with alternate layers of salt and

coke/charcoal, testing of earth resistance

as required.

112.00 Per Set 4250.00

Rupees   Four 

Thousand Two 

Hundred &  Fifty  Only

476000.00

5.00 S & Laying following size' B ' class G.I.

Pipe confirming to IS : 1239 P - 1 ( 1990 )

with accessories for laying earth

conductor/strip / cable in

ground/surface/recess as required

5.10 100 mm dia.

350.00 mtr 667.00
Rupees   Six Hundred 

&  Sixty Seven  Only
233450.00

5.20 125 mm dia.
200.00 mtr 925.00

Rupees   Nine Hundred 

&  Twenty Five  Only
185000.00

6.00 P & Laying XLPE insulated IS:7098/II/85

of Group1 and approved make H.T.cable

for working voltage 11 K.V.Earthed direct

in ground including excavation of

30cmx100cm size trench, 25cm layer of

river sand, IInd class bricks covering,

refilling earth, compaction of earth,

making necessary connection testing etc.as

required of size.

6.10 3 core 185.0 Sq.mm

4850.00 mtr 1266.00

Rupees   One Thousand 

Two Hundred &  Sixty 

Six  Only

6140100.00

Signature of Tenderer with seal

Bidder 

Name: Excess ( + ) %

Sl.

No.

Description of work No. or

Qty.

Unit

Figure Words

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of work :- Electrification work including 33 kv charging fedder of JDA residential-

Institutional scheme Rajarampura, at Sikar road, Jaipur

Contract No: NIB NO. EE-Elect.-IV/01/2015-16

SCHEDULE OF WORKS 

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the 

relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name 

and Values only)

Estimated Rate AMOUNT    

Rs.      P

7.00 Providing & making heat shrinkable type

indoor/outdoor/straight through

terminations/joint kit of Group1 and

approved make suitable for XLPE

insulated 11 KV / 33 KV cable, with

required components, prepration of cable

ends,testing etc. as required of following

sizes .

7.10 11 KV End Termination Kit Outdoor type

7.11 3 core 120/150/185/225 Sq.mm

40.00 Per Set 6500.00
Rupees   Six Thousand 

Five Hundred    Only
260000.00

7.20 11 KV Straight Through Joint  Kit 

7.21 3 core 120/150/185/225 Sq.mm

8.00 Per Set 15000.00
Rupees   Fifteen 

Thousand    Only
120000.00

7.30 33 KV End Termination Kit Outdoor type

7.31 3 core 240/400 Sq.mm

12.00 Per Set 10106.40

Rupees   Ten Thousand 

One Hundred &  Six  

and Paise Forty Only

121276.80

7.40 33 KV Straight Through Joint  Kit 

7.41 3 core 240/400 Sq.mm

20.00 Per Set 30286.80

Rupees   Thirty 

Thousand Two 

Hundred &  Eighty Six  

and Paise Eighty Only

605736.00

8.00 Supplying and laying of 7/3.15 mm hot

dipped galvanized stay wire as required 1000.00 mtr 25.00
Rupees   Twenty Five 

Only
25000.00

Signature of Tenderer with seal



Bidder 

Name: Excess ( + ) %

Sl.

No.

Description of work No. or

Qty.

Unit

Figure Words

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of work :- Electrification work including 33 kv charging fedder of JDA residential-

Institutional scheme Rajarampura, at Sikar road, Jaipur

Contract No: NIB NO. EE-Elect.-IV/01/2015-16

SCHEDULE OF WORKS 

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the 

relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name 

and Values only)

Estimated Rate AMOUNT    

Rs.      P

9.00 Supply and fixing of piller box made of 2

mm thick powder coated CRCA sheet of

415 volts 3 phase 4 wire triple pole and

neutral type, complete in all respect as

required. Including knife switch of 400

amp. rating , HRC fuses with copper one

piece U contacts base, brass studs and

nuts, copper busbar for main and

interconnection, MS angle frame of 50 x 50

x 6 mm grouted with C.C. of M-10 grade

to achieve the height of 1.5 feet above the

road level suitable for four outgoing.

22.00 Each 42500.00

Rupees   Forty Two 

Thousand Five 

Hundred    Only

935000.00

10.00 Supply and erection of P.C.C./R.C.C. pole

as per REC manual no 15/1979

conforming to IS: 2905/1966 including

excavation of pit and back filling with

stone aggregate/boulders and soil in

0.45m consolidating each deposited layer

of 0.45m by ramming and watering etc

complete in all respect.

10.10 9.0 Mtr long (200 Kg ) as per Discom

specification

350.00 Each 3859.20

Rupees   Three 

Thousand Eight 

Hundred &  Fifty Nine  

and Paise Twenty Only

1350720.00

11.00 Supply and erection of GI stay set as per

Discom specification complete with long

stay rod with anchor plate including stay

clamps turn buckle and G.I stay wire

tightened through strain insulator, in

cement concrete 1:3:6 including

excavation of pit-re-filling etc as reqd.

11.10 Stay set of dia 20mm,2.4m long stay rod

and anchor plate 380x380x6.4mm
22.00 Each 1319.00

Rupees   One Thousand 

Three Hundred &  

Nineteen  Only

29018.00

11.20 Stay set of dia 16mm,1.8m long stay rod

and anchor plate 300x300x6.4mm
25.00 Each 785.00

Rupees   Seven 

Hundred &  Eighty 

Five  Only

19625.00

Signature of Tenderer with seal

Bidder 

Name: Excess ( + ) %

Sl.

No.

Description of work No. or

Qty.

Unit

Figure Words

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of work :- Electrification work including 33 kv charging fedder of JDA residential-

Institutional scheme Rajarampura, at Sikar road, Jaipur

Contract No: NIB NO. EE-Elect.-IV/01/2015-16

SCHEDULE OF WORKS 

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the 

relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name 

and Values only)

Estimated Rate AMOUNT    

Rs.      P

12.00 Supply and fixing of following LT

Supporting accessories with nut bolt &

Clamps made out as per standard

Discom's specifications.

12.10 LT cross arm 600 mm long with clamp

175.00 Each 280.00
Rupees   Two Hundred 

&  Eighty  Only
49000.00

12.20 LT cross arm 1200 mm long with clamp

175.00 Each 480.00
Rupees   Four Hundred 

&  Eighty  Only
84000.00

13.00 Supply and fixing of LT porcelain pin

insulator as per IS 1445-1997 suitable for

working voltage 1100 volts including all

accessories like hot dip GI forged spindle

of 260mm long and nuts etc as reqd as per

Discom specification.

13.10 120mm x 85mm
450.00 Each 85.00

Rupees   Eighty Five 

Only
38250.00

14.00 Supply and fixing of porcelain shackle

insulator as per IS:1443 1979 suitable for

working on 1100 volts including hot

dipped GI accessories and heavy duty

hardwares etc as required as per Discom

specification.

14.10 100mm x 110mm
200.00 Each 120.00

Rupees   One Hundred 

&  Twenty  Only
24000.00

15.00 Supplying and drawing overhead steel

core Aluminium conductor (ACSR) ISI

marked(IS 398 part II-1996) on existing

cross arms through insulator with all

necessary T&P required including binding

and twisting etc. complete in all respect as

required as per Discom specification.

15.10 50 Sqmm of (6+1) 3.35 mm (Insulated

Rabbit) 18450.00 mtr 62.00
Rupees   Sixty Two 

Only
1143900.00

Signature of Tenderer with seal



Bidder 

Name: Excess ( + ) %

Sl.

No.

Description of work No. or

Qty.

Unit

Figure Words

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of work :- Electrification work including 33 kv charging fedder of JDA residential-

Institutional scheme Rajarampura, at Sikar road, Jaipur

Contract No: NIB NO. EE-Elect.-IV/01/2015-16

SCHEDULE OF WORKS 

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the 

relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name 

and Values only)

Estimated Rate AMOUNT    

Rs.      P

15.20 100 sqmm of (6/4.72 mm+1/1.57 mm)

(Dog) 960.00 mtr 89.00
Rupees   Eighty Nine 

Only
85440.00

16.00 Supply and fixing of 'V' type cross arms

made of MS channel on the existing poles

complete including all necessary nut and

bolt etc with clamps as per Discom

specification.

16.10 11kV cross arms (75 x 40 x 6.8 kg/mtr)

40.00 Each 850.00
Rupees   Eight 

Hundred &  Fifty  Only
34000.00

17.00 Supply and fixing of top hamper on the

existing pole complete including nut bolts

etc as required.

17.10 Vertical type

17.11 11 kV (.7m long) (65 x 65 x6mm angle)

40.00 Each 315.00

Rupees   Three 

Hundred &  Fifteen  

Only

12600.00

18.00 Supply and fixing 11kV pin insulator( IS

731/ 1971) with minimum creepage

distance of 300mm on existing bracket

including all accessories like hot dipped

GI spindle and nuts etc (as per

specificationof  Discom).

150.00 Each 135.00
Rupees   One Hundred 

&  Thirty Five  Only
20250.00

19.00 Supply and fixing 11kV Disc insulator (IS

731/ 1971) with minimum creepage

distance of 300mm on existing bracket

including all accessories like hot dipped

GI spindle and nuts etc (as per

specificationof  Discom).

19.10 B & S type hardware 45 KN

20.00 Each 560.00
Rupees   Five Hundred 

&  Sixty  Only
11200.00

19.20 B & S disc insulator 45 KN

40.00 Each 406.00
Rupees   Four Hundred 

&  Six  Only
16240.00

Signature of Tenderer with seal

Bidder 

Name: Excess ( + ) %

Sl.

No.

Description of work No. or

Qty.

Unit

Figure Words

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of work :- Electrification work including 33 kv charging fedder of JDA residential-

Institutional scheme Rajarampura, at Sikar road, Jaipur

Contract No: NIB NO. EE-Elect.-IV/01/2015-16

SCHEDULE OF WORKS 

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the 

relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name 

and Values only)

Estimated Rate AMOUNT    

Rs.      P

20.00 Supply and fixing 100 Amp, 11kV Horn

gap fuse set IS 9385 on existing DP

structure with 6 nos 24kV/22kV post

insulator (IS:5350 part III), hot dipped

hard ware,fuse wire of required size etc.

complete in all respect as per specification

given by Discom. (Type tested by

ERDA/CPRI)

20.00 Each 6050.00
Rupees   Six Thousand  

& Fifty  Only
121000.00

21.00 Supply and fixing of 11kV, 400 Amp

3pole, central pot rotating double break

type isolator (IS:9921 part I toV) without

earth blade operating mechanism with GI

spring loaded reverse loop type fixed

contact, solid hard drawn electolytic

copper tubular moving contact with

silver/ nickel plated at end points, 9 nos

post insulator of 12 kV (IS:2554 & IS 5350

part III), hot dipped galvanising hard

ware, nut, bolts etc complete in all respect

as per specification of Discom.( Type

tested by ERDA/CPRI.)

20.00 Each 13150.00

Rupees   Thirteen 

Thousand One 

Hundred &  Fifty  Only

263000.00

22.00 Supply and fixing double pole structure

for 11/0.4 Kv substation as per Discom

specification complete in all respect as

required including nuts and bolts etc

(excluding the cost of poles) made of MS

channel of 4 nos 100 x 50 x 6mm and 4 nos

75 x 40 x 6mm and MS flat 50 x 6mm as

per Discom specifications.

20.00 Each 9570.00

Rupees   Nine 

Thousand Five 

Hundred &  Seventy  

Only

191400.00

23.00 P & Laying XLPE insulated IS:7098/II/85

of Group1 and approved make H.T.cable

for working voltage 33 K.V.Earthed direct

in ground including excavation of

30cmx120cm size trench, 25cm layer of

river sand, IInd class bricks covering,

refilling earth, compaction of earth,

making necessary connection testing etc.as

required of size.

23.10 3 core 300.0 Sq.mm

9000.00 mtr 2486.00

Rupees   Two 

Thousand Four 

Hundred &  Eighty Six  

Only

22374000.00

Signature of Tenderer with seal



Bidder 

Name: Excess ( + ) %

Sl.

No.

Description of work No. or

Qty.

Unit

Figure Words

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of work :- Electrification work including 33 kv charging fedder of JDA residential-

Institutional scheme Rajarampura, at Sikar road, Jaipur

Contract No: NIB NO. EE-Elect.-IV/01/2015-16

SCHEDULE OF WORKS 

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the 

relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name 

and Values only)

Estimated Rate AMOUNT    

Rs.      P

24.00 Providing and fixing of single pole

mounted structure set for isolator as per

Discom specification complete in all

respect with nuts and bolts as required

MS flat 50 x 6mm, MS angle 65 x 65

x6mm, MS channel 100 x 50 x 6mm. (

Excluding cost of pole ).

5.00 Each 2385.00

Rupees   Two 

Thousand Three 

Hundred &  Eighty 

Five  Only

11925.00

25.00 Supply & Erection of lattice structure of

height 12.8 mtr in alignment, including

excavation of pit and Providing and

laying of cement concrete in ratio 1:3:6

using 43 grade cement, river sand and 12

mm to 20 graded blast crusher broken in

pit/ found cement plaster upto 0.50mtr.

from top to bottom in 1:3:6 ratio and paint

of tower of approved make two coat of

red oxide paint and one coat of

aluminium paint before installation and

one coat of paint after irrection work

completed as per technical specifications

& drawing of DISCOM. 

8.00 Each 42250.00

Rupees   Forty Two 

Thousand Two 

Hundred &  Fifty  Only

338000.00

26.00 SITC of Cutting back up surface up to 2

Mtr. Depth by digging by Bogi including

all layers of crust for laying pipe line etc.

and making good to original condition

(excluding cost of bitumen)

2000.00 mtr 360.00
Rupees   Three 

Hundred &  Sixty  Only
720000.00

37127070.80

37127070.80 37127071.00

Total Estimated Cost in Figures

Quoted Amount

Quoted Rate in Words Rupees   Three Crore Seventy One Lakh Twenty Seven Thousand  

& Seventy One  Only

Signature of Tenderer with seal


