
 
           

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
 

TENDER DOCUMENTS 
 

TECHNICAL BID  

 (POST QUALIFICATION) 

Envelope – 1  
 

 

 

1. NAME OF WORK :-   Shifting of utilities (33KV,11KV & LT lines) under  

the Project " Six lanning of Jaipur Ring Road from 

Tonk road to Ajmer road (Chainage 30.00 KMS to 

37.00 KMS) at Jaipur. 

 

1.  NIB No. : NIB    3(ii)/2016-17           Dated 30.08.2016 

2.  Approximate cost : 1. Rs.  763.74 Lacs 

3.  Cost of the tender document : 2. Rs.1000.00  

4.  Tender Processing Fees : 3. Rs. 1000.00  

5.  Earnest Money  

 

: 4. Rs. 381870.00 ( for Contractor enlisted in JDA) 

  5. Rs. 1527480.00 (for E-I class Contractor enlisted 

in other Govt. Departments.) 

6.  Download of tender 

document 

: 6. 5.09.2016  to 19.09.2016   up to 3:00 PM 

7.  Upload the tender Document : 19.09.2016  up  to 3:00PM 

8.  Date of opening of tender : 7. 21-09-2016 at 4.00 PM in CCC-TF-309, Third Floor, 

Citizen Care Building, Ram Kishore Vyas Bhavan, 

Indira Circle, JawaharLal Nehru Marg, Jaipur – 302 004 

(Rajasthan) 

9.  Completion period of work : 12  (Twelve) Months 

 
 

 

 

 

 

Executive Engineer (Elect.-III) 

JDA, Jaipur 

 

 



  

  

 

 
 

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
SCHEDULE AND SPECIFICATIONS 

 

Shifting of utilities (33KV, 11KV & LT lines) under the Project " Six lanning of 

Jaipur Ring Road from Tonk road to Ajmer road (Chainage 30.00 KMs to 

37.00 KMs) at Jaipur. 

1 NIB No. : NIB    3(ii)/2016-17           Dated 30.08.2016 

2 Approximate cost : 8. Rs.  763.74   Lacs 

3 Cost of the tender document : 9. Rs.1000.00  

4 Tender Processing Fees : 10. Rs. 1000.00  

5 Earnest Money  

 

: 11. Rs.1187920.00 ( for Contractor enlisted in JDA) 

  12. Rs.296980.00 (for E-I class Contractor enlisted in  

other Govt. Departments.) 

6 Download of tender 

document 

: 13. 5.09.2016  to 19.09.2016   up to 3:00 PM 

7 Upload the tender Document : 19.09.2016  up  to 3:00PM 

8 Date of opening of tender : 14. 21-09-2016 at 4.00 PM in CCC-TF-309, Third Floor, 

Citizen Care Building, Ram Kishore Vyas Bhavan, 

Indira Circle, JawaharLal Nehru Marg, Jaipur – 302 004 

(Rajasthan) 

9 Completion period of work : 12  (Twelve) Months 

 
 

SCHEDULE – A: INFORMATION USEFUL FOR THE CONTRACTORS: 
 

The Bidder should see the site and fully understand the conditions of the site before tendering and include 

all leads, lift etc for the material in his item rate/percentage to be quoted on the rates give in the Schedule 

‘G’. Then work shall be carried out in accordance with the G-Schedule specification for electric 
works and to the entire satisfaction of the Engineer-In-charge of the work. 
The bid will be opened only of those bidders who deposit proper bid security, processing fee, tender fee, VAT 

clearance certificate (Valid upto Six months back from the opening of Bid) and copy of registration of 

contractor in required category are found to be in order.  

 

 



  

  

 

 

SCHEDULE – B: LIST OF THE DRAWING TO BE SUPPLIED BY THE DEPARTMENT: 
 

The drawing may be seen in office of the undersigned. 
 

 

SCHEDULE – C: LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR: List of 

the drawing to be supplied by the contractor NIL. But the contractor shall have to arrange at his own cost 

drawings required for the work after deposition necessary cost with JDA. 
 

 

SCHEDULE - D: TEST OF THE MATERIALS: 
 

The test of the material and workmanship shall be conducted by the JDA staff as necessary. The 

result of such tests should confirm to be standard laid down in the Indian standards and or the 

standards laid down in the detailed specification of the Public Works /G-Schedule 

Proper quality control is required to be maintained by the contractor. Qualified personnel 

as required under the contractor enlistments rules duly approved by the Deptt. shall have to be 

engaged at site by the contractor. The Deptt. reserves the right to engage such staff and recover 

the expenses from the contractor on such account in case of his failure to do so.  

 

SCHEDULE – E: SAMPLES OF THE MATERIALS: 
 

The sample of the materials to be used by the contractor shall be deposited 15days In advance 

with the Engineer In charge and be got approved by him before use.  

 

SCHEDULE - F: TIME OF COMPLETION: 
 

 The work should start within 10 days of issue of work order and complete within time limits.  

 

SCHEDULE – G: ATTACHED SEPARATELY BASED ON JDA ELECTRICAL BSR-2016 

 

SCHEDULE – H: SPECIAL CONDITION: Attached Separately. 

 

SCHEDULE – I: LIST OF MATERIAL TO BE SUPPLIED BY THE DEPARTMENT:  

 
Whatever material available in JDA store shall be issued @ the prevailing store issue rate of JDA 
+ 5% storage charges at the time of issue. 
 

 

 

 

Executive Engineer (Elect.-III) 

JDA, Jaipur 

 
Signature of the Contractor 

 With full Address, Mob No, Landline No & E-mail address 

                             

 

 

 

 



  

  

 

 

 

 

 

 

JAIPUR DEVELOPMENT AUTHORITY JAIPUR 
 

SPECIAL CONDITION OF THE CONTRACT FOR POST QUALIFICATIONOF 

CONTRACTORS 

 

NAME OF WORK:   Shifting of utilities (33KV, 11KV & LT lines) under the  

Project " Six lanning of Jaipur Ring Road from Tonk 

road to Ajmer road (Chainage 30.00 KMs to 37.00 KMs) 

at Jaipur. 

                
 

Special conditions of contract for POST QUALIFICATION as detailed here under, shall be 

applicable in addition to all other terms and condition already prescribed under standard 

agreement forms/rules and regulations to contract.  

1. Procedure: 

Procedure for POST QUALIFICATION would be as follow: 

(a) Tender document shall be submitted on line e-procurement website http:// 

www.eproc.rajasthan.gov.in with their digital signature. The bid is to be submitted in 2 

envelop which shall comprise of- Envelop-1 being for Technical Bid and Envelope -2 

being for Financial Bid. Each envelope would be sealed separately and super scribed as 

"Envelope-1 Technical Bid" and "Envelope-2 Financial Bid". Both envelopes would be 

placed in Third envelope duly sealed, bearing the name of work and the name of the 

bidding contractor. In this third envelope, envelop of earnest money, VAT clearance 

certificate (Valid up to Six months back from the opening of Technical Bid) and copy of 

registration of contractor in required category should also be kept 

 (b) The technical bid will be opened only of whose bidders those proper Earnest money, VAT 

clearance certificate (Valid up to Six months back from the opening of Technical Bid) 

and copy of registration of contractor in required category are found to be in order. The 

Tender fee, processing fee and earnest money will deposited Online on or before 

19.09.2016 up to 3.00 PM. 

     (c)  The Technical Bid envelope would be opened on the date 21.09.2016 at 4.00 PM CCC-

TF-309, Third Floor, Citizen Care Building, Ram Kishore Vyas Bhavan, Indira Circle, 

JawaharLal Nehru Marg, Jaipur – 302 004 (Rajasthan)     

 (d)  The Financial Bid envelope would be opened only of those bidders who fulfill all the POST 

QUALIFICATION criteria. 

Note:- 

(i) If VAT clearance certificate is not applicable in any State then appropriate proof is to 

be enclosed by bidder with certificate which is applicable in place of VAT. 

http://www.eproc.rajasthan.gov.in/


  

  

 

 

 

 

 

 
 

 

2. Criteria: 
 

      Criteria for POST QUALIFICATION would be as follows:- 

(a) The bidder should have executed following quantities of work in any one financial year of 

the last five financial years. However the bidder may opt current year in the said financial 

assessment period. 

S.  

No. 

Item Quantity (50% of total quantum 

taken in Schedule “G”) 

1. Major item of Schedule-G for Electrical work 
A HT (33/11 KV) Cable 20800 Mtr. 

B 

33/11 HT Cable Jointing 

Kit (Indoor, Outdoor, St. 

Through)  

325 Nos. 

C RMU (Ring Main Unit) 14 Nos. 

D 

Distribution 

Transformers (Single 

Phase/Three Phase) 

11 Nos 

 

      Note:- 

 

      (i) The Bidder should enclose the certificate having quantities financial year wise   

otherwise the certificate will not be considered. 

      (ii) Quantities of all the items mentioned in criteria 2 (a) should be executed in one 

financial year. 

      (iii) Certificate issued by Govt. of India, State Govts., Union Territory, and Govt. 

Undertakings, Autonomous Bodies shall only be considered. 

 

(b) The bidder should have completed at least one similar nature of work in last Three 

financial year (including current year, if opted by the bidder) of value not less than 50% 

(381.87 lacs) of the Estimated Cost of the work (bid cost) updated to present price level) 

    

     Note:- 

(i) The starting & completion date of the work is to be in between above said 

financial year. If no then maximum work (70%) is to be completed in above 

said financial year. 

(ii) If bidder is submitted certificate having different components / nature of 

work then proper completion certificate of required similar nature 

component is to be enclosed.   

 

(c) The bidder should have achieved an annual financial turnover of at least 60%  (458.24 

lacs) of the Estimated Cost of the work (bid cost) in any one of last Three financial years 

(including current year, if opted by the bidder) 

   

 



  

  

 

 

 
                  Note :- 

 

       (i)  The bidder should enclose certificate of Turn over from Chartered Accountant for last 

three financial years & audited balance sheet of the year which is considered by the bidder 

in criteria 2 (c). 

       (ii) If current year or last year has been opted by bidder whose balance sheet is not submitted 

till the submission of bid then certificate from Chartered Accountant should be enclosed. 

 

(a) The bidder should give Affidavit to deploy the machinery and equipment as specified 

in Schedule – III, for the execution of this work.  

(b) Bid Capacity: Bidders who meet the minimum qualification criteria will be qualified only 

if available bid capacity is equal to or more than the total Bid value. 

The available bid capacity will be calculated as under:  

Bid Capacity = (A x N x 3 – B) 
Where    A = Maximum  value  of Electrical Engineering work  executed in any one year   

during the last 5 financial years (updated to present Price level) taking in to  

account the  completed as well  as works in  progress. However, the bidder 

may opt current year in the five year assessment period   

              N =              Number of year prescribed for completion of the work for which bids 

                                    are invited.  

    B =   Value, at present price level of existing commitments  and on  going 

                                    Works   to be   executed   during   'N'   period  ( period  prescribed  for  

                                    completion of the works for which the bids are invited) 

 

       Note:- 

      (i) Certificate from Chartered Accountant should be enclosed by bidder clearly 

indicated maximum value of Electrical Engineering Work in one Financial Year. 
 

(c) Litigation History :- Bidder should provide an accurate information on any litigation or 

arbitration resulting from contracts completed or under execution by him over the last five 

years. The maximum value ( updated at the present price level) of disputed amount 

claimed in the litigation / arbitration resulting from contracts executed in last five years 

shall be deducted from the calculated Bid Capacity of the bidder. The details shall be 

furnished in Schedule VI.  

       Note :- 

      (i) The  present price level for turnover, cost of completed work & disputed amount 

           of  similar nature,  the previous year's value shall be given weight age of 10% per 

           year as follows :- 

  

(a) For current year                      1.00 

(b) For last year                             1.00 

(c) For one year before                 1.10 

(d) For two year before                 1.21 

(e) For three year before              1.33 

(f)        For four year before                1.46 



  

  

 

Documentation : 
 

The bidder should furnish the following documents along with the technical bid: 

(a) Information regarding financial resources and capability in Schedule –I. 

(b) Information regarding works executed in the last five years in Schedule–II  

(c) Certificates from the concerned Engineer–In–Charge in support and verification of the 

information furnished in Schedule–II  

(d) Declaration regarding machinery and equipment required for deployment, as detailed in 

scheduled – III. 

(e) Information regarding details of maximum value of Electrical engineering works executed 

in any one year during the last five years taking into account the completed as well as 

works in progress in schedule – IV.  

(f) Information regarding existing commitments and ongoing works to be completed in 

schedule – V.If is found any stage that the bidder hides his existing commitments than 

proper action will be taken as per RTPP act and Rules. 

(d) Information regarding details of litigation or arbitration contracts to be furnished in 

schedule – VI. If schedule VI is found Blank then it will be treated as NIL. 

(e) Calculation of Bid capacity in schedule – VII. 

(g) Declaration as per Annexure I.. 

3. Important:  
 

(a) The bidder must ensure that all the information required in the Documents is furnished by 

him complete in all respects. He would not be allowed to withdraw any document, or to 

rectify any information furnished therein, after submitting the bid.  

 

(b) The bidder should give an declaration that the information furnished in schedule I to VII is 

correct. If any information is found incorrect, the offer of the bidder shall be rejected and 

action be taken as per rules.  

(c) Bidders must do paging of all enclosure of bid documents. 

 

4. Rejection of bids 
  

    The department reserves the rights to reject any bid or to disqualify any or all the bidders, 

without assigning any reasons at any stage. 

(i)        If  Bid is not accompanied with the requisite documents mentioned in clauses 3 ( a ) 

to 3 (C ) or is not in accordance  with procedure specified in Para 1,  or is not 

accompanied with earnest money, tender fee, processing fee & VAT clearance 

Certificate and registration of contractor in required category it would be liable for 

rejection  

  

(ii)  Furnishing of incorrect or incomplete or concealment of any information   required in 

the bid documents would render the bid liable for rejection.  

 

(iii) If all the copies enclosed in support or declaration is not duly attested by self then bid 

of the bidder is to be rejected. 

 

 

 

Executive Engineer (Elect.-III) 

JDA, Jaipur 



  

  

 

 

 

 

 

Schedule – I 

FINANCIAL RESOURCES AND CAPABILITY 

[Reference clause 3 (a)] 

 

1. Name of Bidder:-   

 

2. Total financial turnover achieved by the bidder in the last five financial 

years: 
S.No. Year Turnover 

(1) Current year  

(2) 2015-2016  

(3) 2014-2015  

(4) 2013-2014  

(5) 2012-2013  

 (6) 2011-2012  

   

 

Note: Balance Sheets and Profit & Loss Accounts is to be enclosed by the 

bidder which is considered by him as per criteria 2 (a). 

 

3. Total financial Turnover projected in the current financial year      

4. Has the bidder ever been debarred from tendering for Central                

Government/ State Government/ any Government undertaking? 

Yes / No, if yes give details. 

5. Has bidder ever been declared insolvent? 

 Yes/No, if yes give details. 

6. Name(s) and Address of Branch/(s) for bidder's Bankers. 

 

I/We hereby certify that the above information is correct to the best of my/our 

knowledge and belief. 

 

 

      Signature of Bidder 
Date :                                                                                    (With Seal wherever applicable) 



 

SCHEDULE – II 

 

[Reference clause 3(b)] 
 

 

Details of Quantities of work executed during last Five financial years  

S. 

No. 

Name of Works 

(with agreement 

No. & Date) 

Client  

Place 

(district 

/state) 

Financial Year 

Principal Items of work 

Page No. Where 

certified Copies 

Enclosed 

Name of Item Qty 

 

       

 

       

 

       

 

 

 

 

Note: Certificate from concerned Engineer-in-Charge should be enclosed in support and verification of the above statement. 

 

 

  

 

Signature of Bidder 



                                                                                                                                                        To be given Declaration, duly self attested  
 

 SCHEDULE – III 

[Reference Clause 3(d)] 

 
DECLARATION 

 

I/We-----------------------------Proprietor/ Partner/ Authorized signatory of M/s ----------------under Self Declaration that I/We will deploy 

the machinery and equipment listed below as and when required in he execution of this work . 

S. 

No. 
Name of Machinery  Minimum Requirement  

Availability  

 

Owned Leased 

1. Digital Insulation tester 5 KV, with timer 1 No’s 
  

2. HV Test set 1 No’s   

3. Hydraulic Crimping tool up to 300 sqmm 1 No’s   

4. Multimeter 1 No’s   

 

 I/We hereby certify that the above information is correct to the best of my/our knowledge and belief. 

 

Date:  

 

Signature of Bidder 

(With seal, wherever applicable) 



  

 
 

 

SCHEDULE - IV 
                  [Reference Clause 3(e)] 

DETAILS OF MAXIMUM VALUE ELECTRICAL ENGINEERING WORKS EXECUTED IN ANY ONE YEAR DURING THE LAST 
FIVE YEARS TAKING INTO ACCOUNT THE COMPLETED AS WELL AS WORKS IN PROGRESS 

 
S. 

No. 
Name of Works 
(with agreement 

No. & Date) 

Client Place 
(district  / 

state) 

Financial 
Year 

Cost of 
Work as 
per Work 

Order 

Stipulated date 
of 

commencement 

Stipulated 
date of 

completion 

Value of 
work done 
during the 

year 

         

         

         

         

         

         

         

         

         

         

         

 
 

                                                                                                                                                             Signature of Bidder 
 



  

 
 

 

SCHEDULE - V 
                  [Reference Clause 3(f)] 

DETAILS OF EXISTING COMMITMENTS & ON GOING WORKS TO BE COMPLETED 

 
S. 

No. 
Name of Works 
(with agreement 

No. & Date) 

Client Cost of 
Work as 
per Work 

Order 

Stipulated date 
of 

commencement 

Stipulated date 
of completion 

Value of 
balance work 

on date of 
tender 

Likely date of 
completion of 
balance work 

        

        

        

        

        

        

        

        

        

        

        

 
 

                                                                                                                                                                Signature of Bidder 
 

 



  

 
 

 

SCHEDULE - VI 
                  [Reference Clause 3(g)] 

DETAILS OF LITIGATION OR ARBITRATION CONTRACTS 

 
S. 

No. 
Name of Works 
(with agreement 

No. & Date) 

Client  Work 
Order 

Amount 

Disputed 
Amount 

Claimed in 
Litigation / 
Arbitration 

Date of 
Raising 

Disputed 
Amount 

Actual Award 
Amount, if the 

case is 
Decided 

Cause of 
Litigation & 

matter in 
Dispute 

        

        

        

        

        

        

        

        

        

        

        

 
 

                                                                                                                                                                 Signature of Bidder 
 



  

 
 

 

SCHEDULE –VII 

[Reference Clause 3(h)] 

BID CAPACITY 

 
Name of Bidder: - _________________________________________________ 

1. A = Maximum value of Electrical Engineering works  

       Executed in any one year during the last five     

       financial Years (Updated to present price level) 

 

____________Lacs 

Certified details enclosed at 

Page No.____________ 

2. N = Number of years prescribed for completion of the 

        Work for which bids are invited  

 

---------------- Year 

 

3. B = Value, at present price level of existing  

        Commitments and on going works to be 

        Completed during the next  N Period. 

 

____________Lacs 

Certified details enclosed at 

Page No. _____________ 

 

Bid Capacity = A x N x 3 - B 

            =  ___________ Lacs  

            

             Signature of Bidder 
 

 
 

 

 

 

 

 

 

 

 

 

 

 
 



Annexure-I 

(Reference Clause 3(i)) 
To be given Self Declaration, 

 duly Self attested  

 

 

Photo 

 

 
 

Self Declaration 

 

 

1.  I/We……………………S/O Shri………………………Age……….Year…... 

Resident……………………of…………….District…………..Rajasthan. Proprietor/ Partner/ 

Authorized signatory of M/s ……………………………………… hereby declare that the  information 

furnished by me/us  in schedule I to VII of the Technical Bid for “SHIFTING OF UTILITIES (33 

KV, 11KV & LT LINES UNDER THE PROJECT " SIX LANNING OF JAIPUR RING ROAD FROM 

TONK ROAD TO AJMER ROAD (CHAINAGE 30.00 KMS TO 37.00 KMS)” AT JAIPUR  is correct to the 

best of your knowledge and belief and nothing has been concealed therein. I am well aware of the fact 

that if the information given by me is proved false/not true, I will have to face the punishment as per the 

law. Also all the benefits availed by me shall be summarily withdrawn and JDA has right to reject the 

Bid and to take action against me/us as per rules. 

Attach: ID proof 

 

.................................... 

 

Proprietor/ Partner/ Authorized signatory 

 

M/s ………………………………………........ 

                                                          ...………………………………………. 



  

 
 

 

  

Annexure A : Compliance with the code of Integrity and No Conflict of Interest 

 

Any person participating in a procurement process shall:- 

 

(a) Not offer any bribe, reward or gift or any material benefit either directly or indirectly in 

exchange for an unfair advantage in procurement process or to otherwise influence the 

procurement process. 

(b) Not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial or other 

benefit or avoid an obligation.  

(c) Not indulge in any collusion, Bid rigging or anti- competitive behavior to impair the 

transparency, fairness and progress of the procurement process. 

(d) Not misuse any information shared between the procuring entity and the bidders with an intent 

to gain unfair advantage in the procurement process. 

(e) Not indulge in any coercion including impairing or harming or threatening to do the same, 

directly or indirectly, to any party or to its property to influence the procurement process. 

(f) Not obstruct any investigation or audit of a procurement process. 

(g) Disclose conflict of interest, if any and. 

(h) Disclose any previous transgressions with any entity in India or any other country during the 

last three years or any debarment by any other procuring entity. 

 

Conflict of Interest:- 
 

       The Bidder participating in bidding process must not have a Conflict of Interest. 

A Conflict of Interest is considered to be a situation in which a party has interests that could 

improperly influence that party’s performance of official duties or responsibilities, contractual 

obligations, or compliance with applicable laws and regulations. 

i.   A Bidder may be considered to be in conflict of interest with one or more parties in a bidding 

process of, including but not limited to : 

a. Have controlling partners/ shareholders in common, or 

b.  Receive or have received any direct or indirect subsidy from any of them, or  

      c.  Have the same legal representative for purposes of the Bid, or 

      d.  have a relationship with each other, directly or through common third parties, that puts 

them in a position to have access to information about or influence on the bid of another 

Bidder, or influence the decisions of the procuring entity regarding the bidding process. 

Or 

      e.  The Bidder participates in more than one Bid in a bidding process. Participation by a 

Bidder in more than one bid will result in the disqualification of all bids in which the 

bidder is involved.  However, this does not limit the inclusion of the same subcontractor, 

not otherwise participating as a Bidder, in more than one bid, or. 

 f. The Bidder or any of its affiliates participated as a consultant in the preparation of the 

design or technical specifications of the Goods, works or services that are the subject of 

the Bid. 

      g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the procuring 

entity as engineer in charge/ Consultant for the contract. 

 

 

 

 



  

 
 

 

 

 

 

Annexure B : Declaration by the Bidder regarding Qualifications :-  

Declaration by the Bidder 

 In relation to my/ our Bid submitted to ………………………………… for     procurement of 

……………………………………. In response to their Notice Inviting Bids No.  ……....... Dated 

…………………. I/We hereby declare under section 7 of Rajasthan Transparency in Public 

Procurement Act. 2012, that: 

1. I/we possess the necessary professional, technical, financial and managerial resources and 

competence required by the Bidding Document issued by the Procuring Entity : 

2. I/ we have fulfilled my/our obligation to pay such of the taxes payable to the union and the State 

Government or any local authority as specified in the Bidding Document. 

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs 

administered by a court or a judicial officer, not have my/our business activities suspended and 

not the subject of legal proceeding for any of the foregoing reasons: 

4. I/we do not have, and our directors and officers not have, been convicted of any criminal offence 

related to my/our professional conduct or the making of false statements or misrepresentations as 

to my/our qualifications to enter into a procurement contract within a period of three years 

preceding the commencement of this procurement process, or not have been otherwise 

disqualified pursuant to debarment proceedings ; 

5. I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding Document, 

which materially affects fair competition; 

 

 

Date :       Signature of bidder 

Place :       Name : 

                 Designation: 

                 Address : 

 

 

 

 

 



  

 
 

 

Annexure C : Grievance Redressal during Procurement Process 

The designation and address of the first Appellate Authority is E.C.(JDA)/ 

 The designation and address of the Second Appellate Authority is Add. C.S.(UDH)/P.S.(UDH) 

 

                                           Nominated Officer (Fin. Dept. ) Govt of Rajasthan. 

(1) Filling an appeal:  

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the Procuring 

Entity is in contravention to the provisions of the Act or the Rules or the Guidelines issued there under, 

he may file an appeal to First Appellate Authority, as specified in the Bidding Document with in a 

period of ten days from the date of such decision or action, omission, as the case may be, clearly giving 

the specific ground or grounds on which he feels aggrieved: 

        Provided that after the declaration of a Bidder as successful the appeal may be filed only by a Bidder 

who has participated in procurement proceedings: 

Provided further that in case a Procuring Entity evaluates the Technical Bids before the opening of the 

Financial Bids, an appeal related to the matter of financial Bids may be filed only by a Bidder whose 

Technical Bid is found to be acceptable. 

(2) The officer to whom an appeal is filed under Para (1) shall deal with the appeal as expeditiously as 

possible and shall endeavor to dispose it of within thirty days from the date of the appeal. 

(3) If the officer designated under Para (1) fails to dispose of the appeal filed within the period specified in 

Para (2), or if the Bidder or prospective bidder or the Procuring Entity is aggrieved by the order passed 

by the First Appellate Authority, the Bidder or Prospective bidder or the Procuring Entity, as the case 

may be, may file a second appeal to second Appellate Authority specified in the Bidding Document in 

this behalf within fifteen days from the expiry of the period specified in Para (2) or of the date of 

receipt of the order passed by the first Appellate Authority, as the case may be. 

(4) Appeal not to lie in certain cases. 

           No appeal shall lie against any decision of the Procuring Entity relating to the following matters, 

namely:- 

(a) Determination of need of Procurement; 

(b) Provisions limiting participation of bidders in the Bid process; 

(c) The decision of whether or not to enter into negotiations; 

(d) Cancellation of a procurement process; 

(e) Applicability of the provisions of confidentiality; 

 

 

 

 

 



  

 
 

 

 

(5)       Form of Appeal: 

(a)  An appeal under Para (1) or (3) above shall be in the annexed form along with as many copies 

as there are respondents in the appeal. 

(b)  Every appeal shall be accompanied by an order appealed against, if any affidavit verifying the 

facts stated in the appeal and proof of payment of fee. 

(c) Every appeal may be presented to First Appellate Authority or Second Appellate Authority, as 

the case may be in person or through registered post or authorized representative. 

(6)       Fee for filing appeal:  

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be 

rupees ten thousand, which shall be non- refundable. 

(b) The fee shall be paid in the form of Bank demand draft or banker’s cheque of a Scheduled 

Bank in India payable in the name of Appellate Authority concerned. 

(7)       Procedure for disposal of appeal:  

(a) The first Appellate Authority or Second Appellate Authority, as the case may be upon filing of 

appeal, shall issue notice accompanied by copy of appeal, affidavit and documents, if any, to 

the respondents and fix date of hearing. 

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate Authority, as 

the case may be shall, 

 (i) Hear all the parties to appeal present before him and 

             (ii) Peruse or inspect documents, relevant records or copies there or relating to the matter. 

(c)         After hearing the parties, perusal or inspection of documents and relevant records or copies 

thereof relating to the matter, the Appellate Authority concerned shall pass an order in writing 

and provide the copy of order to the parties to appeal free of cost. 

(d)        The order passed under sub-clause (c) above shall also be placed on the state public 

Procurement Portal. 

Annexure D: Additional Conditions of Contract 

1. Correction of arithmetical errors 

Provided that a financial Bid is substantially responsive, the procuring entity will correct 

arithmetical errors during evaluation of Financial Bids on the following basis: 

i If there is a discrepancy between the unit price and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall prevail and the total price shall 

be corrected, unless in the opinion of the procuring Entity there is an obvious 

misplacement of the decimal point in the unit price, in which case the total price as quoted 

shall govern and the unit price shall be corrected; 

ii If there is an error in a total corresponding to the addition or subtraction of subtotals, the 



  

 
 

 

subtotals shall prevail and the total shall be corrected; and 

iii If there is a discrepancy between words and figures, the amount in words shall prevail, 

unless the amount expressed in words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject to (i) and(ii) above 

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of 

errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid 

Securing Declaration shall be executed. 

2.    Procuring Entity’s Right to Vary Quantities: 

(i) At the time of award of contract, the quantity of Goods, works or services originally 

specified in the Bidding Document may be increased or decreased by a specified 

percentage, but such increase or decrease shall not exceed twenty percent, of the quantity 

specified in the Bidding Document. It shall be without any change in the unit prices or 

other terms and conditions of the Bid and the conditions of contract. 

(ii) If the Procuring Entity does not procure any subject matter of procurement or procures 

less than the quantity specified in the Bidding Document due to change in circumstances, 

the bidder shall not be entitled for any claim or compensation except otherwise provided 

in the conditions of contract. 

(iii)     In case of procurement of Goods or services, additional quantity may be procured by 

placing a repeat order on the rates and conditions of the original order. However, the 

additional quantity shall not be more than 50% of the value of Goods of the original 

contract and shall be within one month from the date of expiry of last supply. If the 

Supplier fails to do so, the Procuring Entity shall be free to arrange for the balance supply 

by limited Bidding or other wise and the extra cost incurred shall be recovered from the 

supplier. 

3. Dividing quantities among more than one Bidder at the time of award (In case of 

Procurement of Goods) 

As a general rule all the quantities of the subject matter of procurement shall be procured 

from the Bidder, whose Bid is accepted. However, when it is considered that the quantity of 

the subject matter of procurement to be procured is very large and it may not be in the 

capacity of the Bidder, whose bid is accepted, to deliver the entire quantity or when it is 

considered that the subject matter of procurement to be procured is of critical and vital 

nature, in such cases, the quantity may be divided between the Bidder, whose Bid is accepted 

and the second lowest Bidder or even more bidders in that order, in a fair, transparent and 

equitable manner at the rates of the Bidder, whose Bid is accepted. 



  

 
 

 

Form No. 1 

[See rule 83] 

Memorandum of Appeal under the Rajasthan Transparency in Public 

Procurement Act, 2012 

Appeal No …………………………………………. Of ……………………………………… 

Before the …………………………. (First/ Second Appellate Authority) 

1. Particulars of appellant : 

(i) Name of the appellant : 

(ii) Official address, if any : 

(iii) Residential address: 

2. Name and address of the respondent (s): 

 (i) 

 (ii)  

 (iii) 

3. Number and date of the order appealed against and name and designation of the 

officer/authority who passed the order (enclose copy), or a statement of a decision, 

action or omission of the Procuring Entity in contravention to the provisions of the Act 

by which the appellant is aggrieved: 

4. If the Appellant proposes to be represented by a representative, the name and postal 

address of the representative: 

5. Number of affidavits and documents enclosed with the appeal: 

6. Grounds of appeal:…………………………………………………………………… 

 (Supported by an affidavit) 

7. Prayer …………………………………………………………………………………… 

 

Place …………………………………. 

Date ……………………………………. 

                    

Appellant’s Signature 
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Annexure 
  

Bank Guarantee Format – Performance Security 
 

(To  be  stamped  in  accordance  with  Stamp  Act  and  on  a  Stamp  Paper  purchased  from 
Rajasthan State only and to be issued by a Nationalized/ Scheduled bank having its branch at Jaipur and 

payable at par at Jaipur, Rajasthan) 

To:  

 
Executive Engineer (Elect.-PRN),  
Jaipur Development Authority, Jaipur  
 

1. In consideration of the Executive Engineer (Elect.-PRN), [Procuring Entity]   (hereinafter 
called "JDA") having agreed to exempt M/s ..........................(hereinafter called "the said 
Contractor(s)" from the demand, under the terms and conditions of an Order 
No..................................dated ..................... for the work .................(hereinafter called 
"the said Agreement") of Security Deposit for the due fulfillment by the said Contractor (s) 
of the terms and conditions contained in the said Agreement, on production of a  Bank 
Guarantee for Rs...................(rupees ........................................only), we 
...................(indicate the name of the Bank), (hereinafter referred to as "the Bank") at the 
request of ..................Contractor(s) do hereby undertake to pay to the JDA an amount not 
exceeding Rs...................(Rupees..................................only) on demand. 

2. We................. (Indicate the name of Bank), do hereby undertake to pay Rs.................... 
(Rupees............................only), the amounts due and payable under this guarantee 
without any demur or delay, merely on a demand from the JDA. Any such demand made 
on the bank by the JDA shall be conclusive as regards the amount due and payable by the 
Bank under this guarantee. The Bank Guarantee shall be completely at the disposal of the 
JDA and We....................... (Indicate the name of Bank), bound ourselves with all 
directions given by JDA regarding this Bank Guarantee. However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs...................... 
(Rupees....................only). 

3. We.......................(indicate the name of Bank), undertake to pay to the JDA any money so 
demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit 
or proceeding pending before any Court or Tribunal or Arbitrator etc. relating thereto, our 
liability under these presents being absolute, unequivocal and unconditional. 

4. We.....................(indicate the name of Bank) further agree that the performance 
guarantee herein  contained shall remain in full force and effective up to <DATE> and that 
it shall continue to be enforceable for above specified period till all the dues of JDA under 
or by virtue of the said Agreement have been fully paid and its claims satisfied or 
discharged or till the JDA certifies that the terms and conditions of the said Agreement 
have been fully and properly carried out by the said Contractor(s) and accordingly 
discharges this guarantee. 

5. We ...........................(indicate the name of Bank) further agree with the JDA that the JDA 
shall  have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said Agreement or to 
extend time of performance by the said Contractor(s) from time to time or to postpone for 
any time or from time to time any of the powers exercisable by the JDA against the said 
Contractor(s) and to forebear or enforce any of the terms and conditions relating to the 
said Agreement and we shall not be relieved from our liability by reason of any such 
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variation, or extension being granted to the said Contractor(s) or for any forbearance, act 
or omission on the part of the JDA or any indulgence by the JDA to the said Contractor(s) 
or by any such matter or thing whatsoever which would but for this provision, have effect 
of so relieving us. 

6. The liability of us............................. (Indicate the name of Bank), under this guarantee 
will not be discharged due to the change in the constitution of the Bank or the 
contractor(s). 

7. We.............................. (Indicate the name of Bank), lastly undertake not to revoke this 
guarantee except with the previous consent of the JDA in writing. 

8. This performance Guarantee shall remain valid and in full effect, until it is decided to be 
discharged by the JDA. Notwithstanding anything mentioned above, our liability against 
this guarantee is restricted to Rs........................... (Rupees..............................only). 

9. It shall not be necessary for the JDA to proceed against the contractor before proceeding 
against the Bank and the guarantee herein contained shall be enforceable against the Bank 
notwithstanding  any  security  which  the  JDA  may  have  obtained  or  obtain  from  the 
contractor. 

10. We.............................. (indicate the name of Bank) verify that we have a branch at 
Jaipur. 

11. We undertake that this Bank Guarantee shall be payable at any of its branch at Jaipur. If 
the last day of expiry of Bank Guarantee happens to be a holiday of the Bank, the Bank 
Guarantee shall expire on the close of the next working day. 

12. We hereby confirm that we have the power(s) to issue this guarantee in your favour under 
the memorandum and articles of Association/constitution of our bank and the undersigned 
is/are the recipient of authority by express delegation of power(s) and has/have full 
power(s) to execute this guarantee for the power of attorney issued by the bank. 

13. The amount covered under the above Bank Guarantee shall automatically be credited in 
the accounts of JDA in ICICI Bank, JDA Campus, Jaipur through ISFC code No. 
ICICI0006754 Bank Account No 675401700518 on the date of expiry or its validity, 
unless the agencies get it re-validated well before its expiry date or produce NOC from JDA 
in written for its release. 

 

Date ………………… (Signature) ………………………………………. Place …………………  

(Printed Name) …………………………………. (Designation) …………………………………… 

(Bank’s common seal) …………………………. 

 

In presence of: 

WTTNESS (with full name, designation, address & official seal, if any) 

(1) ……………………………………… 

(2) ……………………………………… 

 

Bank Details : 

Name & address of Bank : 

Name of contact person of Bank: Contact telephone number: 
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GUIDELINES FOR SUBMISSION OF BANK GUARANTEE “The  Bank  Guarantee  
shall  fulfill  the  following  conditions  in  the  absence  of  which  they  cannot  
be considered valid: - 

1. Bank Guarantee shall be executed on non- judicial stamp paper of applicable value 
purchased in the name of the bank. 

2. Two persons should sign as witnesses mentioning their full name, designation, address 
and office seal (if any). 

3. The Executor (Bank Authorities) may mention the power of attorney No. and date of 
execution in his/her favour authorizing him/ her to sign the document. The Power of 
Attorney to be witnessed by two persons mentioning their full name and address. 

4. The Bank Guarantee should be executed by a Nationalised Bank/ Scheduled 
Commercial Bank only. 

5. Non – Judicial stamp paper shall be used within 6 months from the date of Purchase of 
the same. 

6. Bank Guarantee executed on the non-judicial stamp paper after 6 (six) months of the 
purchase of such stamp paper shall be treated as non-valid. 

7. The contents of Bank Guarantee shall be strictly as per format prescribed by JDA. 
8. Each page of Bank Guarantee shall bear signature and seal of the Bank and B.G. 

number. 
9. All corrections, deletions etc. in the Bank Guarantee should be authenticated by 

signature of Bank Officials signing the Bank Guarantee. 
10. The validity of the Bank Guarantee shall be kept 90 days beyond the contract period. 
11. Bank should separately send through registered post/courier a certified copy of Bank 

Guarantee, mentioning Bid reference, Bid title and bidder name, directly to the 
Purchaser at the following address: 

To: 
 
Executive Engineer (Elect.-PRN),  
Jaipur Development Authority, Jaipur  
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Annexure 
  

Bank Guarantee Format  
Work Performance Guarantee against Tender Premium Difference 

 
(To  be  stamped  in  accordance  with  Stamp  Act  and  on  a  Stamp  Paper  purchased  from 

Rajasthan State only and to be issued by a Nationalized/ Scheduled bank having its branch at Jaipur and 
payable at par at Jaipur, Rajasthan) 

To:  

 
Executive Engineer (Elect.-PRN),  
Jaipur Development Authority, Jaipur  
 

1. In consideration of the Executive Engineer (Elect.-PRN), [Procuring Entity]   (hereinafter 
called "JDA") having agreed to exempt M/s ..........................(hereinafter called "the said 
Contractor(s)" from the demand, under the terms and conditions of an Order 
No..................................dated ..................... for the work .................(hereinafter called 
"the said Agreement") for work performance guarantee against Tender Premium Difference 
(amount between the rates as per at par of "G" Schedule of the Bid and below) for the due 
fulfillment by the said Contractor (s) of the terms and conditions contained in the said 
Agreement, on production of a  Bank Guarantee for Rs...................(rupees 
........................................only), we ...................(indicate the name of the Bank), 
(hereinafter referred to as "the Bank") at the request of ..................Contractor(s) do 
hereby undertake to pay to the JDA an amount not exceeding 
Rs...................(Rupees..................................only) on demand. 

2. We................. (Indicate the name of Bank), do hereby undertake to pay Rs.................... 
(Rupees............................only), the amounts due and payable under this guarantee 
without any demur or delay, merely on a demand from the JDA. Any such demand made 
on the bank by the JDA shall be conclusive as regards the amount due and payable by the 
Bank under this guarantee. The Bank Guarantee shall be completely at the disposal of the 
JDA and We....................... (Indicate the name of Bank), bound ourselves with all 
directions given by JDA regarding this Bank Guarantee. However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs...................... 
(Rupees....................only). 

3. We.......................(indicate the name of Bank), undertake to pay to the JDA any money so 
demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit 
or proceeding pending before any Court or Tribunal or Arbitrator etc. relating thereto, our 
liability under these presents being absolute, unequivocal and unconditional. 

4. We.....................(indicate the name of Bank) further agree that the performance 
guarantee herein  contained shall remain in full force and effective up to <DATE> and that 
it shall continue to be enforceable for above specified period till all the dues of JDA under 
or by virtue of the said Agreement have been fully paid and its claims satisfied or 
discharged or till the JDA certifies that the terms and conditions of the said Agreement 
have been fully and properly carried out by the said Contractor(s) and accordingly 
discharges this guarantee. 

5. We ...........................(indicate the name of Bank) further agree with the JDA that the JDA 
shall  have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said Agreement or to 
extend time of performance by the said Contractor(s) from time to time or to postpone for 
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any time or from time to time any of the powers exercisable by the JDA against the said 
Contractor(s) and to forebear or enforce any of the terms and conditions relating to the 
said Agreement and we shall not be relieved from our liability by reason of any such 
variation, or extension being granted to the said Contractor(s) or for any forbearance, act 
or omission on the part of the JDA or any indulgence by the JDA to the said Contractor(s) 
or by any such matter or thing whatsoever which would but for this provision, have effect 
of so relieving us. 

6. The liability of us............................. (Indicate the name of Bank), under this guarantee 
will not be discharged due to the change in the constitution of the Bank or the 
contractor(s). 

7. We.............................. (Indicate the name of Bank), lastly undertake not to revoke this 
guarantee except with the previous consent of the JDA in writing. 

8. This Guarantee shall remain valid and in full effect, until it is decided to be discharged by 
the JDA. Notwithstanding anything mentioned above, our liability against this guarantee is 
restricted to Rs........................... (Rupees..............................only). 

9. It shall not be necessary for the JDA to proceed against the contractor before proceeding 
against the Bank and the guarantee herein contained shall be enforceable against the Bank 
notwithstanding  any  security  which  the  JDA  may  have  obtained  or  obtain  from  the 
contractor. 

10. We.............................. (indicate the name of Bank) verify that we have a branch at 
Jaipur. 

11. We undertake that this Bank Guarantee shall be payable at any of its branch at Jaipur. If 
the last day of expiry of Bank Guarantee happens to be a holiday of the Bank, the Bank 
Guarantee shall expire on the close of the next working day. 

12. We hereby confirm that we have the power(s) to issue this guarantee in your favour under 
the memorandum and articles of Association/constitution of our bank and the undersigned 
is/are the recipient of authority by express delegation of power(s) and has/have full 
power(s) to execute this guarantee for the power of attorney issued by the bank. 

 

Date ………………… (Signature) ………………………………………. Place …………………  

(Printed Name) …………………………………. (Designation) …………………………………… 

(Bank’s common seal) …………………………. 

 

In presence of: 

WTTNESS (with full name, designation, address & official seal, if any) 

(1) ……………………………………… 

(2) ……………………………………… 

 

Bank Details : 

Name & address of Bank : 

Name of contact person of Bank: Contact telephone number: 
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GUIDELINES FOR SUBMISSION OF BANK GUARANTEE “The  Bank  Guarantee  
shall  fulfill  the  following  conditions  in  the  absence  of  which  they  cannot  
be considered valid: - 

1. Bank Guarantee shall be executed on non- judicial stamp paper of applicable value 
purchased in the name of the bank. 

2. Two persons should sign as witnesses mentioning their full name, designation, address 
and office seal (if any). 

3. The Executor (Bank Authorities) may mention the power of attorney No. and date of 
execution in his/her favour authorizing him/ her to sign the document. The Power of 
Attorney to be witnessed by two persons mentioning their full name and address. 

4. The Bank Guarantee should be executed by a Nationalised Bank/ Scheduled 
Commercial Bank only. 

5. Non – Judicial stamp paper shall be used within 6 months from the date of Purchase of 
the same. 

6. Bank Guarantee executed on the non-judicial stamp paper after 6 (six) months of the 
purchase of such stamp paper shall be treated as non-valid. 

7. The contents of Bank Guarantee shall be strictly as per format prescribed by JDA. 
8. Each page of Bank Guarantee shall bear signature and seal of the Bank and B.G. 

number. 
9. All corrections, deletions etc. in the Bank Guarantee should be authenticated by 

signature of Bank Officials signing the Bank Guarantee. 
10. The validity of the Bank Guarantee shall be kept 90 days beyond the contract period. 
11. Bank should separately send through registered post/courier a certified copy of Bank 

Guarantee, mentioning Bid reference, Bid title and bidder name, directly to the 
Purchaser at the following address: 

To: 
 
Executive Engineer (Elect.-PRN),  
Jaipur Development Authority, Jaipur  

 

 

 



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
No. IDA/Ex.En. (TA to Dir. Eng,g.-1)/20•16/D-2 g 	 Dated: 	2  0 

Office Order  

Subject: - DLP peri..)ci for various type of works. 

As per the decision taken in the 201%t meeting of Executive Committee held on 

23.02.2016 w.r.t. agenda no. 201:22, DLP period of various natures of works 

amounting more than Rs. 25 lakhs has been revised as per following time periods 
based on nature of works. 

This order will supersede the earlier orders issued in this regard i.e. order No. 
JDA/TA to D(E)/2010-11/D-317 dated 28.04.2011 including Special Condition 

No. 2.2.2 & 2.2.3 of Annexure-I related to SD refund & forfeiture (other Special 
Condition of annexure-I of this order will remain valid) and order No. 
JDA/Ex.En.(Pr.-5 & TA)/2013/ D-43 dated 27.02.2013 and also all pertaining 
orders ;  in contract agreements or in PWF&AR having DLP period different than 
what is being enforced through this present order for concerned type of work. 

Table-I 
S.No.1 Type of Work Existing 

DLP Period 
As per approved in E.C. 	1 

held on 23.02.2016 
1. Bridge Work 3 years 5 Years 
2: CD Work 3 years 5 Years  

5 Years 3. CC Road, PQC Work 3 years  
3 years L 4. CC tiles/Kerbs/medians 5 years 

5. 	Drains i 6 months ____ i  3j'ears 
6 roads 

(i) Two laver 11'13\I; GS11 	 3 years 	t Months or one full rainy 
season which ever is later 

(ii) For Renew,d/Strtilohening 

F . 	1 year (a)13-1 into 30 mm tbichness 	3 ,-) years 	" 
(b)BT above 30 mm to upto 	40 	3 years 	i-) years   , 	. 

rum 	 ! 
, r 

(e)BT above 40 min to upto 90T3 
rum 	 1 

years 	i 3 years 

(.I) ET Above 90 mm 3 years 	1 5 years 
' 	. 

( ill)New Roads 1 
-I 

(a) BT upto 90 mm 3 years 	1  3 years 
(h) 131 more than 90 mm 3 years 	' 5 years 

7. Compound wall 6 months 	3 years 
8. 1 Buildings work 

(i) Work pertaining to Sanitary works 
electrical works, Joinery works and 

aintin .g works. 
(ii) Work 	pertaining 	to 	Building 
structure and other civil works. 

6 months 2 years 

6 months 5 years 

9. Electric work except maintenance 6 months 
6 months 

3 years 
3 years 	

• 

t. 

'10. Sewer/Water supply all 	including 
STP and water supply related work 
exce  •  t maintenance works. 

A-1) 

r 1.AACIt'kt.  sAc4ir\ 	(\r4-  

7-)1\JA 



The release of SD amount shall be as per following table:- 

Table-II 

i S. No. 	1-------__ Released SD 

DLP period --------__,,__ 

1,1 yea ,. 2nd year  3rd yes r 5th year 

1.  ' Upto 1 year ' 	100% 40% 20% 10% 

2. Upto 2 year • i 60% 20% 10% 

3. Upto 3 year t 60% 10% 

4. Upto , 1 year 20% 

5. i Upto 5 year 50% 

Various conditions for managing DLP are as under:- 

(i) At the time of completion of work, final component shall be worked out for 
each individual item like BT/CC/tiles/drains etc (as per different categories 

in Table I), DLP shall be operative based upon tvpe of individual item e::- 

(.7C-5 Fears, BT- 1/2/3 /5 years, Drain- 3 years etc. 

(ii) Similarly for all new works, these components should he calculated at the 

time of TS itself, which should be made part of BID document. 

tiij 	If any work, amount is less than Rs. 25 !Ails but later on due to extra/excess 

work, if amount of final work crosses more than Rs. 25 lakhs, DLP shall be 

operative as per rule for each individual item. 

(iv) 	Similarly if any woe: if; more than Rs. 25 lakhs but after finalization amount 

of work is less than Rs. 25 lakhs. DLP should be operative for six months or 

fain- season v:hicheYer is late. 

During DU: 0 -:rioki Ii:optractoi -  faiis to repair any wor1; even :lite: .  issue of 7 

tvri`tc'i i 	ice. , :amt' ork shalt be Sot execuet.i by respective Executi\• - e 

Engineer at the contras toi's risk and cost. This :ocess shall be applicable 
throughout the DUD period. After completion of period in such works 
contractor shoiild be debarred and blacklisted from IDA for three years as per 

RIP? Rule 2012 and 2013 where he defaults twice in a single agreement or in 

two different works. 
(vi) Quarterly Inspection as per rules shall be carried out and DLP registers shall 

be maintained by respective Executive Engineers to monitor the DLP repairs. 
(vii) Special and regular inspection shall also be carried out as per order no. 

JDA/Ex.Ei & TA to DE-I/2014-15/D•223 dated 12.03.2015 and order no. SE 

(prvIGSY) CIRCULAR 2006/ D -115 dated 04.05.2006 Point no. 3. 

(viii) In case IDA feels to take up work on any existing DLP road due to any 
reason, following procedure should be adopted: 

(a) At the time of withdrawal total liability of repairs as . per DLP conditions 

to be carried out and contractor shall be asked to complete the same. After 

completion of assessed repairs DLP period shall be released after 
deduction amt. a:-; per table III. 



S.E. & TA to Dir. (Engg.-I) 
JDA, Jaipur ; 

Table-III 
% Recovery on 

Withdrawal of DLP, of 

ork order 

DIP period 

1 year 2 year 3 year 4 year 5 year 

1 year • 	1.12  - - - - 

2 year 2.55 1.43 - - - 
3 year 4.38 3.26 1.83 - - 

5 year 9 7.88 6.45 4.62 2.47 

Note:- Calculation is to he done on quarterly basis. 

(b) In case Contractor fails to carry out these repairs, same shall be carried 

out at his risk and cost. If the total amt. of such repairs works out to be 
more than total retained amt. of SD, same shall be recovered from other 

works and as per PDR rules. The amount as per Table III is also to be 

deducted in addition to this amount. 
(ix) 	Based upon type of work, DIY conditions for works to be carried out during 

DU' period v, ith their frequency of respective type of work shall be prepared 

by respective SE's after approval of these periods. 

This order shall come in force with immediate effect and will be applicable on all 
new works whose NIB is to be called. 

Director (Engineering-I) 
IDA, Jaipur 

Copy to following for information :Ind necessary action:- 

1. PS; to IDC, 	Taipur 
tO Secretary, IDA, Jaipur 

3. Director Engineer I/11, IDA, Jaipur. 

4. Director (Fin.), IDA, Jaipur 

5. C.F, JDA, Jaipur. 

6. All Add. Chief Engineers, IDA, Jaipur. 
7. All Superintendent Engineers, 1I)A, Jaipur. 

8. OSD (RM),..IDA, Jaipur. 

9. Additional Director (REV.&DP.) 

10. CAO (P&A) JDA, Jaipur. 
11. Sr. Horticulturist. JDA, Jaipur 
12. All Executive Engineer, JDA, Jaipur. 

13. DD (E&B) JDA, Jaipur. 

14. All AOs, JDA, Jaipur. 

15. All AAOs, JDA, Jaipur. 
16. System Analyst 

17. All Contractors' Association, JDA, Jaipur. 

18. Guard file 



 

 
           

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
 

TENDER DOCUMENTS 
 

FINANCIAL  BID  

Envelope – 2  
 

 

FOR 

 

1. NAME OF WORK:  SHIFTING OF UTILITIES (11KV & LT LINES) UNDER THE PROJECT  

" SIX LANNING OF JAIPUR RING ROAD FROM TONK ROAD TO AJMER ROAD 

(CHAINAGE 30.00 KM’S TO 37.00 KM’S ) AT JAIPUR. 

1 NIB No. : NIB    3(ii)/2016-17           Dated 30.08.2016 

2 Approximate cost : 1. Rs.  763.74   Lacs 

3 Cost of the tender document : 2. Rs.1000.00  

4 Tender Processing Fees : 3. Rs. 1000.00  

5 Earnest Money  

 

: 4. Rs.381870.00 ( for Contractor enlisted in JDA) 

  5. Rs.1527480.00 (for E-I class Contractor enlisted in  

other Govt. Departments.) 

6 Download of tender 

document 

: 6. 5.09.2016  to 19.09.2016   up to 3:00 PM 

7 Upload the tender Document : 19.09.2016  up  to 3:00PM 

8 Date of opening of tender : 7. 21-09-2016 at 4.00 PM in CCC-TF-309, Third Floor, 

Citizen Care Building, Ram Kishore Vyas Bhavan, 

Indira Circle, JawaharLal Nehru Marg, Jaipur – 302 004 

(Rajasthan) 

9 Completion period of work : 12  (Twelve) Months 

 
  

Executive Engineer (Elect.-III) 

JDA, Jaipur 
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
SCHEDULE AND SPECIFICATIONS 

 

NAME OF WORK:  :  SHIFTING OF UTILITIES (11KV & LT LINES) UNDER THE 
PROJECT  " SIX LANNING OF JAIPUR RING ROAD FROM TONK ROAD TO 
AJMER ROAD (CHAINAGE 30.00 KM’S TO 37.00 KM’S ) AT JAIPUR. 

 

1 NIB No. : NIB    3(ii)/2016-17           Dated 30.08.2016 

2 Approximate cost : 8. Rs.  763.74   Lacs 

3 Cost of the tender document : 9. Rs.1000.00  

4 Tender Processing Fees : 10. Rs. 1000.00  

5 Earnest Money  

 

: 11. Rs.381870.00 ( for Contractor enlisted in JDA) 

  12. Rs.1527480.00 (for E-I class Contractor enlisted in  

other Govt. Departments.) 

6 Download of tender 

document 

: 13. 5.09.2016  to 19.09.2016   up to 3:00 PM 

7 Upload the tender Document : 19.09.2016  up  to 3:00PM 

8 Date of opening of tender : 14. 21-09-2016 at 4.00 PM in CCC-TF-309, Third Floor, 

Citizen Care Building, Ram Kishore Vyas Bhavan, 

Indira Circle, JawaharLal Nehru Marg, Jaipur – 302 004 

(Rajasthan) 

9 Completion period of work : 12  (Twelve) Months 

 

 

SCHEDULE – A: INFORMATION USEFUL FOR THE CONTRACTORS: 
 

The Tenderer should see the site and fully understand the conditions of the site before tendering and include 

all leads, lift etc for the material in his item rate/percentage to be quoted on the rates give in the Schedule 

‘G’. Then work shall be carried out in accordance with the Rajasthan PWD specification for 
electric works 1980 and G-Schedule to the entire satisfaction of the Engineer-In-charge of the 
work. 
The bid will be opened only of those bidders deposit proper bid security, processing fee, tender fee, VAT 

clearance certificate (Valid upto Six months back from the opening of Bid) and copy of registration of 

contractor in required category are found to be in order.  

 

SCHEDULE – B: LIST OF THE DRAWING TO BE SUPPLIED BY THE Department: 
 

The drawing may be seen in office of the undersigned. 
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SCHEDULE – C: LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR: List of 

the drawing to be supplied by the contractor NIL. But the contractor shall have to arrange at his own cost 

drawings required for the work after deposition necessary cost with JDA. 
 

 

SCHEDULE - D: TEST OF THE MATERIALS: 
 

The test of the material and workmanship shall be conducted by the JDA staff as necessary. The 

result of such tests should confirm to be standard laid down in the Indian standards and or the 

standards laid down in the detailed specification of the Public Works/G-Schedule 

proper quality control is required to be maintained by the contractor. Qualified personnel 

as required under the contractor enlistments rules duly approved by the Deptt. shall have to be 

engaged at site by the contractor. The Deptt. reserves the right to engage such staff and recover 

the expenses from the contractor on such account in case of his failure to do so.  

 

SCHEDULE – E: SAMPLES OF THE MATERIALS: 
 

The sample of the materials to be used by the contractor shall be deposited 15days In advance with 

the Engineer In charge and be got approved by him before use.  

 

SCHEDULE - F: TIME OF COMPLETION: 
 

 The work should start within 10 days of issue of work order and complete within time limits.  

 

SCHEDULE – G: ATTACHED SEPARATELY BASED ON JDA ELECTRICAL BSR-2016  

 

SCHEDULE – H: SPECIAL CONDITION: Attached Separately. 

 

SCHEDULE – I: LIST OF MATERIAL TO BE SUPPLIED BY THE DEPARTMENT: NIL 

 
Whatever material available in JDA store shall be issued @ the prevailing store issue rate of JDA + 
5% storage charges at the time of issue. 
 

 

 

 

 

Executive Engineer (Elect.-III) 

JDA, Jaipur 

 
Signature of the Contractor 

 With full Address, Mob No, Landline No & E-mail address 

                             

 

 

 

. 
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   Annexure A : Compliance with the code of Integrity and No Conflict of Interest 

 

Any person participating in a procurement process shall:- 

 

(a) Not offer any bribe, reward or gift or any material benefit either directly or 

indirectly in exchange for an unfair advantage in procurement process or to 

otherwise influence the procurement process. 

(b) Not misrepresent or omit that misleads or attempts to mislead so as to obtain a 

financial or other benefit or avoid an obligation.  

(c) Not indulge in any collusion, Bid rigging or anti- competitive behavior to impair 

the transparency, fairness and progress of the procurement process. 

(d) Not misuse any information shared between the procuring entity and the bidders 

with an intent to gain unfair advantage in the procurement process. 

(e) Not indulge in any coercion including impairing or harming or threatening to do 

the same, directly or indirectly, to any party or to its property to influence the 

procurement process. 

(f) Not obstruct any investigation or audit of a procurement process. 

(g) Disclose conflict of interest, if any and. 

(h) Disclose any previous transgressions with any entity in India or any other country 

during the last three years or any debarment by any other procuring entity. 

 

Conflict of Interest:- 
 

       The Bidder participating in bidding process must not have a Conflict of Interest. 

A Conflict of Interest is considered to be a situation in which a party has interests that 

could improperly influence that party’s performance of official duties or 

responsibilities, contractual obligations, or compliance with applicable laws and 

regulations. 

i.   A Bidder may be considered to be in conflict of interest with one or more parties in 

a bidding process of, including but not limited to : 

a. Have controlling partners/ shareholders in common, or 

b.  Receive or have received any direct or indirect subsidy from any of them, or  

      c.  Have the same legal representative for purposes of the Bid, or 

      d.  have a relationship with each other, directly or through common third parties, 

that puts them in a position to have access to information about or influence 

on the bid of another Bidder, or influence the decisions of the procuring 

entity regarding the bidding process. Or 

      e.  The Bidder participates in more than one Bid in a bidding process. 

Participation by a Bidder in more than one bid will result in the 

disqualification of all bids in which the bidder is involved.  However, this 

does not limit the inclusion of the same subcontractor, not otherwise 

participating as a Bidder, in more than one bid, or. 
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 f. The Bidder or any of its affiliates participated as a consultant in the 

preparation of the design or technical specifications of the Goods, works or 

services that are the subject of the Bid. 

      g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the 

procuring entity as engineer in charge/ Consultant for the contract. 

 

 

Annexure B : Declaration by the Bidder regarding Qualifications :-  

Declaration by the Bidder 

 In relation to my/ our Bid submitted to ………………………………… for     

procurement of ……………………………………. In response to their Notice Inviting 

Bids No.  ……....... Dated …………………. I/We hereby declare under section 7 of 

Rajasthan Transparency in Public Procurement Act. 2012, that: 

1. I/we possess the necessary professional, technical, financial and managerial resources 

and competence required by the Bidding Document issued by the Procuring Entity : 

2. I/ we have fulfilled my/our obligation to pay such of the taxes payable to the union 

and the State Government or any local authority as specified in the Bidding 

Document. 

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our 

affairs administered by a court or a judicial officer, not have my/our business 

activities suspended and not the subject of legal proceeding for any of the foregoing 

reasons: 

4. I/we do not have, and our directors and officers not have, been convicted of any 

criminal offence related to my/our professional conduct or the making of false 

statements or misrepresentations as to my/our qualifications to enter into a 

procurement contract within a period of three years preceding the commencement of 

this procurement process, or not have been otherwise disqualified pursuant to 

debarment proceedings ; 

5. I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding 

Document, which materially affects fair competition; 

 

 

Date :       Signature of bidder 

Place :       Name : 

                 Designation: 

                 Address : 
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Annexure C : Grievance Redressal during Procurement Process 

The designation and address of the first Appellate Authority is E.C.(JDA)/ 

 The designation and address of the Second Appellate Authority is Add. C.S.(UDH)/P.S.(UDH) 

 Nominated Officer (Fin. Dept. ) Govt of Rajasthan. 

(1) Filling an appeal:  

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of 

the Procuring Entity is in contravention to the provisions of the Act or the Rules or the 

Guidelines issued there under, he may file an appeal to First Appellate Authority, as 

specified in the Bidding Document with in a period of ten days from the date of such 

decision or action, omission, as the case may be, clearly giving the specific ground or 

grounds on which he feels aggrieved: 

        Provided that after the declaration of a Bidder as successful the appeal may be filed only 

by a Bidder who has participated in procurement proceedings: 

Provided further that in case a Procuring Entity evaluates the Technical Bids before the 

opening of the Financial Bids, an appeal related to the matter of financial Bids may be 

filed only by a Bidder whose Technical Bid is found to be acceptable. 

(2) The officer to whom an appeal is filed under Para (1) shall deal with the appeal as 

expeditiously as possible and shall endeavor to dispose it of within thirty days from the 

date of the appeal. 

(3) If the officer designated under Para (1) fails to dispose of the appeal filed within the 

period specified in Para (2), or if the Bidder or prospective bidder or the Procuring Entity 

is aggrieved by the order passed by the First Appellate Authority, the Bidder or 

Prospective bidder or the Procuring Entity, as the case may be, may file a second appeal 

to second Appellate Authority specified in the Bidding Document in this behalf within 

fifteen days from the expiry of the period specified in Para (2) or of the date of receipt of 

the order passed by the first Appellate Authority, as the case may be. 

(4) Appeal not to lie in certain cases. 

           No appeal shall lie against any decision of the Procuring Entity relating to the following 

matters, namely:- 

(a) Determination of need of Procurement; 

(b) Provisions limiting participation of bidders in the Bid process; 

(c) The decision of whether or not to enter into negotiations; 
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(d) Cancellation of a procurement process; 

(e) Applicability of the provisions of confidentiality; 

 

 

 

(5)       Form of Appeal: 

(a)  An appeal under Para (1) or (3) above shall be in the annexed form along with 

as many copies as there are respondents in the appeal. 

(b)  Every appeal shall be accompanied by an order appealed against, if any 

affidavit verifying the facts stated in the appeal and proof of payment of fee. 

(c) Every appeal may be presented to First Appellate Authority or Second 

Appellate Authority, as the case may be in person or through registered post or 

authorized representative. 

(6)       Fee for filing appeal:  

(a) Fee for first appeal shall be rupees two thousand five hundred and for second 

appeal shall be rupees ten thousand, which shall be non- refundable. 

(b) The fee shall be paid in the form of Bank demand draft or banker’s cheque of a 

Scheduled Bank in India payable in the name of Appellate Authority concerned. 

(7)       Procedure for disposal of appeal:  

(a) The first Appellate Authority or Second Appellate Authority, as the case may be 

upon filing of appeal, shall issue notice accompanied by copy of appeal, 

affidavit and documents, if any, to the respondents and fix date of hearing. 

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate 

Authority, as the case may be shall, 

 (i) Hear all the parties to appeal present before him and 

             (ii) Peruse or inspect documents, relevant records or copies there or relating to 

the matter. 

(c)         After hearing the parties, perusal or inspection of documents and relevant 

records or copies thereof relating to the matter, the Appellate Authority 

concerned shall pass an order in writing and provide the copy of order to the 

parties to appeal free of cost. 

(d)        The order passed under sub-clause (c) above shall also be placed on the state 

public Procurement Portal. 
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Annexure D: Additional Conditions of Contract 

1. Correction of arithmetical errors 

Provided that a financial Bid is substantially responsive, the procuring entity will correct 

arithmetical errors during evaluation of Financial Bids on the following basis: 

i If there is a discrepancy between the unit price and the total price that is obtained 

by multiplying the unit price and quantity, the unit price shall prevail and the total 

price shall be corrected, unless in the opinion of the procuring Entity there is an 

obvious misplacement of the decimal point in the unit pric, in which case the total 

price as quoted shall govern and the unit price shall be corrected; 

ii If there is an error in a total corresponding to the addition or subtraction of 

subtotals, the subtotals shall prevail and the total shall be corrected; and 

iii If there is a discrepancy between words and figures, the amount in words shall 

prevail, unless the amount expressed in words is related to an arithmetic error, in 

which case the amount in figures shall prevail subject to (i) and(ii) above 

If the Bidder that submitted the lowest evaluated Bid does not accept the 

correction of errors, its Bid shall be disqualified and its Bid Security shall be 

forfeited or its Bid Securing Declaration shall be executed. 

2.    Procuring Entity’s Right to Vary Quantities: 

(i) At the time of award of contract, the quantity of Goods, works or services 

originally specified in the Bidding Document may be increased or decreased 

by a specified percentage, but such increase or decrease shall not exceed 

twenty percent, of the quantity specified in the Bidding Document. It shall be 

without any change in the unit prices or other terms and conditions of the 

Bid and the conditions of contract. 

(ii) If the Procuring Entity does not procure any subject matter of procurement 

or procures less than the quantity specified in the Bidding Document due to 

change in circumstances, the bidder shall not be entitled for any claim or 

compensation except otherwise provided in the conditions of contract. 

(iii)     In case of procurement of Goods or services, additional quantity may be procured 

by placing a repeat order on the rates and conditions of the original order. 

However, the additional quantity shall not be more than 50% of the value of 

Goods of the original contract and shall be within one month from the date of 

expiry of last supply. If the Supplier fails to do so, the Procuring Entity shall be 

free to arrange for the balance supply by limited Bidding or other wise and the 

extra cost incurred shall be recovered from the supplier. 

3. Dividing quantities among more than one Bidder at the time of award (In case 

of Procurement of Goods) 

As a general rule all the quantities of the subject matter of procurement shall be 

procured from the Bidder, whose Bid is accepted. However, when it is considered 

that the quantity of the subject matter of procurement to be procured is very large 

and it may not be in the capacity of the Bidder, whose bid is accepted, to deliver the 

entire quantity or when it is considered that the subject matter of procurement to be 

procured is of critical and vital nature, in such cases, the quantity may be divided 

between the Bidder, whose Bid is accepted and the second lowest Bidder or even 

more bidders in that order, in a fair, transparent and equitable manner at the rates of 

the Bidder, whose Bid is accepted. 
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Form No. 1 

[See rule 83] 

Memorandum of Appeal under the Rajasthan Transparency in 

Public Procurement Act, 2012 

Appeal No …………………………………………. Of 

……………………………………… Before the …………………………. 

(First/ Second Appellate Authority) 

1. Particulars of appellant : 

(i) Name of the appellant : 

(ii) Official address, if any : 

(iii) Residential address: 

2. Name and address of the respondent (s): 

 (i) 

 (ii)  

 (iii) 

3. Number and date of the order appealed against and name and designation 

of the officer/authority who passed the order (enclose copy), or a 

statement of a decision, action or omission of the Procuring Entity in 

contravention to the provisions of the Act by which the appellant is 

aggrieved: 

4. If the Appellant proposes to be represented by a representative, the name 

and postal address of the representative: 

5. Number of affidavits and documents enclosed with the appeal: 

6. Grounds of 

appeal:…………………………………………………………………… 

 (Supported by an affidavit) 

7. Prayer 

……………………………………………………………………… 

Place …………………………………. 

Date ……………………………………. 

           

Appellant’s Signature 
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

DETAILED SPECIAL CONDITION AND SPECIFICATIONS 

 

1. The scope of the Schedule ‘H’ and ‘G’ comprises HT/LT Line work on the road mentioned in 
schedule ‘G’ 

2. The tubular poles are proposed to be erected generally in the median strip of the road or sides 
unless otherwise instructions are given to change the alignment.  

3. The road in question in national, highway / important only road and as not only heavy traffic 
passes through the road but all the VIPs also pass through it the before it will be the contractor 
responsibility the provide all retandared caution signs during the execution of work at his own 
cost in order in to avoid any mis-happening. 

4. No opening shall be left uncovered during night. The tenderer shall make all arrangement to 
avoid any claim if preferred on his account shall be the liability of the tenderer. 

5. No road or part of the road shall be cut without taking the prior permission in writing from the 
competent authority. The permission shall be arranged by tenderer on the request of JDA. 
However, any changes will be borne by JDA. 

6. The contractor shall be deemed to have carefully examined the specifications general condition 
and tender drawing etc. and they have been fully informed and have satisfied himself as to the 
nature and character of the work to be executed site conditions and other relevant matters and 
details. 

7. References to standard code specifications recommendation shall mean the attested addition of 
such publications of the work to be executed at site before the date of invitation to submit 
proposals. 

8. The excavated material shall be place within 1.5 Mtr. of the edge the half of the depth of the 
trench with have is more site clear shall be done within 24 hours. 

9. The work shall be carried out strictly domplying within Indian Electricity Rules in forces and as 
per specifications for Electrical work issued by PWD Raj., Jaipur 1980. 

10. Trenching:  The trenches shall be of shaper size as instructed by the Engineer-In-Charge. 
(a) Width 
(i) The minimum width of trench for laying single cable shall be 35 Cm. 
(ii) Where more than one cable is to be laid in the same trench in horizontal formation. The 

width of the trench shall be increased such that the spacing between the cable shall be 
at least 20 Cm. 

(b)       Depth:  
         (i)       Where cable core laid in single tier formation in the total depth of           
                               shall not be less than 75 cm for cable upto 1.1 KV. 

(ii) When more than one tier of cable is unavoidable and vertical formation of laying is 
adopted depth of trench in (i) above shall increases by 30 cm for each additional tier to 
be formed. 

(iii) The depth shall be 1.0 Mtr. of 11 KV, 1.5 Mtr. For 33 KV. 
(c)       Excavation 

       The trench must be excavated straight and if it is necessary to give  
            band or curve radious of such trench shall be at least 12 time the    
            over all dia meter of the cable.                                                                                                                                                                                                                                                                                                                             
(d)        Placing of the Cable 
        The cable must be places in the trench on band of fine sand of 8 cm  
            thick bed, and the cable shall be laid below water and sewer lines. 
(e) For the safe guard of cable it must have covering of clean dry rever sand or any other 

type of soil as directed by Engineer-In-Charge in not less than 17 cm. 
 
(f) Protection 

To protect the cable against mechanical damages the second class bricks or stone katla 
as specification shall be placed over the cable width wise. 
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11. Satisfactory type/acceptance test that results wherever applicable conducted from Govt./Govt. 
approved laboratory as per ISS shall be submitted prior to use. The routine tests of cable shall be 
conducted only after delivery at site at his own cost. 

12. The HPSV luminaries with bulbs supplied by the department at free of cost and the same shall be 
collected from JDA stores kept at site with proper handing at his own cost. It shall be installed by 
the contractor in perfect working order on the tubular poles as per the instructions of the site with 
In-charge. 

13. Earthing  
The ground Earthing shall be done generally confirming to IS specification of 3043-1966 all the 
work earth terminal be provided duly crimped/soldered. 

14. Controlling Panels 
The controlling panels such as main panel service pillar box and fuse boxes are to be installed in 
span. The rubber gasket bedding of high quality rubber is to be provided around all operable 
parts. The all hard works should be made corrosion resistant giving all chemical treatment before 
its fabrication and before final coat desired colour painting and red oxide primer should be 
applied. All internal connectives are be made with PVC insulated copper conductor with copper 
lugs dully crimped. The internal wiring shall be arranged with clips the bus bars and connection 
shall consists of drawn high conductivity copper strip with PVC 3 leaves tops of phase colours. 

15. Errection of Poles 
The MS welded swaged tubular poles are to be supplied by the department. Tolerances if any 
shall be as per ISI specifications in force for poles 1/6 of length of the pole plus 15 cm from its 
base shall be coated with back bitumen paints. The poles are required to be erected by providing 
1 coat of red oxide and finally work coats of aluminum paints. The pole is required to be erected 
by providing protective sleeve of 40mm. G.I. Pipe ‘A’ class embodied in foundations 1:3:6 1 
cement, 3 coarse and 6 graded stone aggregate 12mm normal size with all with SQM base below 
the bottom at pole as per drawing enclosed . Pole should be completed with all hardware dully 
treated with anticorrosive and required painting cable entry holes with all required sleeve 
luminaries nipple as per requirement under the instructions of Engineer In charge. The pole shall 
be erected in proper alignment, the pole shall be in length of steps can alter with prior permission 
of Engineer.  

16. Submission of drawing by the contractor  

The following two drawing are required to be submitted by the contractor. 
(i) Main Panel Drawing: The Contractor shall submit the drawing of main panel all dimensions 

all internal connection of diagram, well before its fabrication and obtain prior approval of the 
drawings from the competent authority. 

(ii) Completion drawings: The contractor shall submit the completion drawings of the   project 
showing the roots of the cable and position of panel etc. 

17. Testing 
The following test shall be performed by the contractor at his own cost. 
(i) Continuity and installation test of cable: The contractor shall arrange for the continuity of 

cable for well use of the perfect of the cable. 
(ii) Mager Testing: The whole installation shall be arranged to be test by    contractor after its 

completion shall in presence of Engineer-In-Charge and results shall be recoated and singed 
jointly. 

18. Earthing Testing: Earth test shall be performed by the contractor and results will be used be 
recorded and signed jointly. 

19. Any other test for cable etc. required shall be arranged by the contractor. 
20. Material available in the JDA store shall be used and will be supplied at the store issue rate. 
21. No condition of any short except as provided in the printed from schedule of quantities will be 

entertained. 
22. Conditions given in the tender from apply in full. 
23. The contractor shall have to obey the labour laws. The labour shall have to pay monthly and shall 

have first line on the bill of contractor, in case of complaint of labour and non payment of wages 
is received to the department. 

24. The rate of every item should be quoted against each in figures and in words as well for complete 
Non BSR Items. 

25. In case of any typographical error in nomenclature, unit and rate, the rates as per BSR on which 
‘G’ Schedule is prepared shall be binding on the tenders.  
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26. In case of any dispute the Zone Engineer (Electrical) decision shall be final. 
27. The tenderers are expected to be fully conversant with the general and special conditions of 

contract in force in this office. They must see the site of work acquaint themselves of the position 
of the materials. Fluctuation of the rates in the market, see the schedule and plans in the office 
and remove doubts, if any, before submitting their tenders. 

28. The JDA is not responsible for arranging any material whatsoever any the contractor will have to 
complete the work within the specified time with specified material and approved accessories, 
from the stock, non-availability of material or delay in the consignment will not be entertained to 
as an excuse for extension of time for completion of work. 

29. Contractor will not be paid extra for sales or any other tax. 
30. Tender must be submitted on the prescribed forms duly signed by the tenderers on every page. 
31. All entries by the tenderers should be in on ink only. Erasers and over writings are not 

permissible. All cancellation correction and insertions must be signed by the tenderer. 
32. Rate quoted should be given for the work, separately in words and figures in case there is any 

difference in rates between words and figures the lower of the two will be taken as correct. 
33. All the papers signed by the parties to this contract and bond together and sealed shall deemed to 

from part of the contract bond and shall be read as conditions of contract. 
34. In every case in which by virtue for the provisions of section 12 sub section (I) of the workman’s 

Compensation Act. 1923 cost is obliged to pay compensation to a workman employed by the 
contractor of by a sub contractor for execution to said work Govt. will recover from the contractor 
the amount of the compensation paid and without prejudice to the rights of Govt. under section 
12 sub section (2) of the said Act, Govt. shall be at liberty to recover such amount or any part 
there of by deducting if from the earnest mony deposited by the contractor to his credit or any 
other sum due by Govt. to the contractor whether under this contract or other wise. 

35.  The contractor shall arrange the electric connection from concern electric supply company at his 
own before release of the final Bill. However, any fee to be paid on this account shall be paid by 
the JDA. 

36. The contractor shall arrange the certificate from electric inspector on completion of the electric 
installation at his own. However, any fee to be paid on this account shall be paid by the JDA. 

37. The contractor is required to submit registration certificate with P.F. Department. 
38. The entire material of Schedule ‘G’ & specified main materials of schedule ‘H’ shall be inspected 

/ tested at manufacturing site by an officer not below the rank of sector Engineer and the cost of 
inspection shall be borne by the contractor itself. 

 
   I/We have carefully study the instructions / conditions mentioned above & do hereby 
undertake to agree for the same. 
 
 

SIGNATURE OF CONTRACTOR    EXECUTIVE ENGINEER (Elect.-III), 
WITHFULL ADDRESS:                  JDA, JAIPUR 

 
Note:- 

1. fdlh Hkh fufonk dks fcuk dkj.k crk;s fujLr fd;k tk ldrk gSA 

2- vkosnd @ laosnd dks fufonk izkIr djus ds fy;s vkosnu ds lkFk iath;u izek.k i= dh izfr 

izLrqr djuk vfuok;Z gSA 

3- vkosnd @ laosnd dks fufonk izi= ij viuk irk ,ao nwjHkk"k uEcj vafdr djuk vfuok;Z gSA 
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

 

 

Name of Work :-  Shifting of utilities (11KV & LT lines) under the  

Project " Six lanning of Jaipur Ring Road from Tonk 

road to Ajmer road (Chainage 23.00 KM to 30.00 

KM) at Jaipur. 

 

CONTENTS OF BIDDING DOCUMENT 

 

S.No.  Details  Page No.  

1. General Instructions to contractors  15-18 

2. Special Condition for Potential Assessment 

method   

19-22 

3. Special condition of contract  23-26 

4. Inspection and testing  27-28 

5. Minimum Safety rules  29-33 

6. Guarantee  34-35 

7. Erection testing and commissioning  36-44 
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1-GENERAL INSTRUCTIONS TO CONTRACTOR 

 

1.1 The Bidder is expected to examine carefully all instructions, conditions, forms, terms, and 

performance specification and drawing in the bid Documents. Failure to comply with the 

requirements of Bid submission shall be at the Bidder’s own risk, Bids Which are not 

substantially responsive to the requirements of the bid documents shall be summarily 

rejected.  

 

1.2 At any time prior to the last date for submission of bids, the Employer may, for any reason 

whether at his own initiative or in response to a clarification requested by a prospective 

bids, modify the bid Documents but the issuance of an Addendum.  

 

1.3 The Addendum will be sent in writing or by Fax prospective Bidder who have received 

Documents, and will be binding unto them, whether the prospective Bidders acknowledge 

same or not.  

2 DOCUMENTS AND INFORMATION TO BE FURNISHED AT THE TIME OF BID 

SUBMISSION  

2.1 The bid to be prepared and submitted by the Bidder to the Employer for consideration shall 

comprise the following.  

a  Form of bid duly singed along with the complete set of bid Documents. All 

documents issued for the purpose of biding as described shall be deemed to have 

been incorporated in the bid for the work.  

b Bid security, Bid fee and processing fee as applicable deposit online only. 

c Sales Tax Clearance Certificate from the concerned departments  

d Bill of Quantities with the rates (both in figures as well as in words) and amounts 

for, all items of work duly filled in.  

3. BIDED PRICES  

3.1 Unless explicitly stated otherwise in the Bid Documents, the contract shall be for whole 

based on the departmental design, Bill of Quantities, rates and prices submitted by the 

Bidder.  

3.2 The Bid shall fill in percentage rate (above/below) for the scheduled rates items and rates 

and rates and prices for all items in Non scheduled category of works describe in the Bill of 
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Quantities in both figures and words, In case, there is any discrepancy in the rates quoted in 

figures and words, the rates, quoted in words shall be taken as correct. Item against which 

no rate and price is entered by the Bidder will not be paid for the employer when executed 

and shall be deemed to have been covered by the rates and prices in the Bill of Quantities.  

3.3 All duties, taxes, fees and other levies (present and future) payable by the contractor under 

the Contract, or for any other cause, a on the date thirty days prior to the closing date for 

submission of bids, shall be included in the total Contract Price submitted by the Bidder 

and the evaluation and comparison of bids by the Employer shall be made accordingly.  

4 BID SECURITY  

4.1 The Bidder shall furnish as part of his bid security for the respective amounts as mentioned 

in the NIT (Annexure 1 and 2). The amount is to be deposited online by bidder. In case the 

amount exceeds the online payment limit, the payment may be made through RTGS/NEFT 

in ICICI BANK LTD Bank Account Number 675401700586 IFSC Code ICIC0006754. 

After successful payment, update the UTR/Instrument number on JDA Tender portal 

against the tender you want to participate. The amount deposited will be confirmed by JDA 

and will be updated online.  

4.2 Any bid not accompanied by bid security, bid fee and processing fee will be summarily 

rejected by the employer as non-responsive.  

4.3 The bid security of the unsuccessful Bidder will be discharged/returned without interest as 

promptly as possible as but not later than 60 days after expiry of the bid validity prescribed 

by the employer.  

4.4 The bid security of the successful Bidder will be discharged without interest upon the 

Bidder signing the agreement and furnishing the Bank Guarantee/ Surety Bond for the 

performance of the Contract.  

4.5 There will no liability on the part of department towards interest on the Earnest Money paid 

by the Bidder.  

4.6 The bid security shall be forfeited:  

a If a Bidder withdraws his bid during the period of bid validity, or  

b  In the case of a successful Bidder, if he fails or refuses within the specified time 

limit, to:  

 i  Sign the agreement, or  

 ii  Furnish the required performance security.  
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5 VARIATIONS OR DEVIATIONS IN BID DOCUMENTS  

5.1 The bid shall submit an offer which complies fully with the basic requirements of the bid 

Documents as indicated in Drawing and Specifications.  

5.2 All Bidders are cautioned that no conditional offers, variations or deviations by the Bidders 

in respect of any items proposed by the Bidder shall be entertained or considered further in 

the process of bid evaluation. Furthermore, any deviation from contract conditions, 

specification, or other requirements stipulated in these Bid Documents shall be summarily 

rejected as non-responsive.  

6 VALIDITY OF BID  

6.1  The Bid shall remain valid and open for acceptance for a period of 120 days from the bid 

submission deadline. 

 6.2 In exceptional circumstances, prior to expiry of the original bid validity period, the 

Employer may request the Bidder for a specified extension in the period of validity. The 

request and the responses thereto shall be made in writing through post, fax etc. A Bidder 

may refuse the request without forfeiting his bid security. A Bidder agreeing to the request 

will neither be required nor permitted to modify his bid, but will be required to extend the 

validity of his bid security correspondingly The provision of Clause D regarding discharge 

and forfeiture of earnest money shall continue to apply during the extended period of bid 

validity.  

7  FORMAT AND SIGNING OF BIDS  

The complete bid shall be without alterations, interlineations or erasure, except those to 

accord with instructions issued by the Employer or as necessary to correct errors made by 

the Bidder, in which case such corrections shall be initiated by person or persons signing 

the bid.  

8  EMPLOYER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL 

BIDS  

Notwithstanding, Employer reserves the right to accept or reject any bid, and to annul the 

biding process and reject one or all bids, at any time prior to the award of contract, without 

thereby incurring any liability to the affected or renderer’s or any obligation to inform the 

affected Bidder or Bidders of the grounds of the Employer’s action.  

9  NOTIFICATION OF AWARD OF CONTRACT  

Prior to the expiry of the period of bid validity prescribed by the Employer, the Employer 

will notify the successful Bidder by telegram / cable or fax (and subsequently confirm in 

writing by Registered Letter) that his bid has been accepted. This letter called “Letter of 
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Acceptance” shall name the sum which the Employer will pay to the Contractor in 

consideration of the execution, completion and maintenance of the work by the Contractor 

as prescribed by the Contract (called the “Contract Price”).  

10.  The Letter of Acceptance will form part of the Contract and agreement executed between 

the parties in accordance with the Form of agreement provided in the bid.  

11.  Upon furnishing by the successful Bidder of a Performance Security in accordance with 

the provisions of the special conditions of contract, the Employer will promptly notify the 

unsuccessful Bidder that their bids have been unsuccessful and will discharge / return 

without interest their bid security deposits in pursuance with Clause. 

  

12  SIGNING OF AGREMNENT  

At the same time as he notifies the successful Bidder that his bid has been accepted, the 

Employer will instruct the successful Bidder to sign and execute the agreement within 

seven (7) days of issue of the Letter of Acceptance.  

 

  

    Signature of Contractor/Bidder                                                Executive Engineer (Elect-III)  

                                                                                                                 J.D.A., Jaipur  
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2- SPECIAL CONDITION FOR POTENTIAL ASSESSMENT METHOD  

 

1.  The financial bid shall be opened only of those successful Bidders who qualify the 

technical Bid criteria.  

Documents to be submitted with financial bid are as follows:  

Percentage Rates on G-Schedule both in figures and in words duly filled in.  

The financial bid will be evaluated on the basis of basic rates of the System (SITC of the 

Job).  

Before submission of the bids, the bidders are advised to visit the site and get acquainted 

with site conditions, availability of materials & labour. All clarifications must be sought by 

the bidders well in time and no extension of time shall be given on this account.  

The bidders are advised to account for any fluctuations in market rates of material, 

equipment cost, labour rates etc. Any claim on these accounts shall not be entertained after 

the award of work unless specifically agreed to.  

Bids not submitted on prescribed form are liable to be rejected.  

Bidders are advised to quote original offer as per bill of quantities.  

In case drawing and details are not enclosed with bid documents, these can be seen in the 

office of the department during office hours. Failure to avail of this shall not relieve the 

bidder of his responsibility of correct interpretation of work involved. Bidders who resort to 

canvassing in any form shall be liable to rejection.  

Printed Conditions of contract: Any printed conditions and conditions contrary to these 

conditions of contract in contractors offer shall be excluded from the contract and not 

applicable to this contract.  

The bid shall be valid for acceptance for a period of four months from the date of 

submission of the bid.  

2.  EXECUTION DRAWINGS  

The successful bidder shall have to submit execution drawing to the department within a 

total period of 1 week from the date of issue of work order for approval by the department 

3.  TERMS OF PAYMENTS  

As given in general Condition of contract in the approved standard agreement amended up 

to date.  

No escalation charges shall be payable to the contractor over and above the rates as agreed 

to by the department in the detailed bill of quantities.  

No advance shall be payable to the contractor.  
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The department does not bind themselves to accept the lowest or any bid and reserves the 

right to accept or reject any or all the bids in w hole or in part without assigning any 

reasons for doing so.  

The contractor must acquaint, acquire themselves with the site conditions, means to access 

the work, local conditions and all matters pertaining there to it shall be the contractors, 

responsibility to obtain all necessary information required for quoting the above bid and for 

entering into a contract. The detailed drawing and specifications available with the 

documents must be studied and examined carefully by the bidder before submitting their 

offers.  

The successful bidder shall sign the agreement on non judicial stamp paper of requisite 

value within 10 day from the issue of work order. If the contractor selected fails to sign the 

agreement with ten days of the issue of work order his bid security shall be forfeited.  

The following documents shall form part of the contract agreement:  

Invitation to bid.  

All sections of financial and technical bid, contract (agreement), Bill of Quantities & 

drawings.  

All correspondence between the successful bidder and the department. Any other 

documents necessary for completion of contract agreement.  

The rates quoted in the bid shall include all charges for scaffolding, water, electricity 

charges, hiring charges for any tools/ equipments etc. required for completion of jobs. The 

rates shall be inclusive of excise duty, sales tax, octroi duty or any other duties or fees 

levies by Government or by public or local bodies from time to time.  

Necessary documents for import shall be done by the contractor under his own 

arrangements for equipments of foreign origin. Proof of legal imports purchase from 

manufacturer should be submitted at the time of supply, failing which the award may be 

terminated.  

The works contract price quoted shall remain firm till completion of job and handing over 

the same in working condition to the department. The price should not be subject to 

exchange rate variations. No foreign exchange and license shall be arranged by Clint and it 

shall be contractor’s responsibility to do so, if required.  

It shall be contractor’s responsibility to check and ascertain the correct quantities and only 

these assessed quantities in accordance with the requirement and as per the tentative 

schedule of work after approval of the Engineer-in-charge shall be brought at site after 

award of work order.  
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The contractor shall carry out additional /  reduce work or supply material/ equipments at 

the same quoted rates up to any increased or decreased quantities specified in detailed bill 

of quantities. The department shall also be at liberty to ask the contractor to supply, erect 

and commission rates within four months of stipulated date of commencement of the work 

order without any price variation.  

4  BAR CHART & CASH FLOW CHART  

The contractor shall prepare & submit a bar chart & cash flow chart in consultation with the 

department and shall strictly adhere to the same. The progress and the completion of the 

work shall be in accordance of the bar chart will form part of this contract agreement. The 

said schedule of work/ bar-chart will be subject to general conditions of contract related to 

the extension of time. A weekly progress of site shall be submitted in writing to the 

department.  

  

5  PERFORMANCE BOUND CONTRACT  

The contract shall be a performance bound contract and therefore the contractor shall 

makes his independent checks for Mounting, selection of equipment, etc. The drawings 

enclosed with the bid documents are only tentative and for guidance for bidding purposes. 

The details or execution drawings shall be prepared and submitted for approval to the 

department by the successful contactor to suit the requirement pertaining to site conditions.  

6  TRAINING OF PERSONNEL  

The contractor shall impart training to the departmental staff free of cost during erection 

and commissioning of the plant / equipments 

7  GUARNTEE  

The contractor shall guarantee the complete system & equipments for a specified period 

from the date of satisfactory handing over of the plant as certified by the department for 

fault/ bad workmanship, manufacturing defects in equipments etc. The Bidder shall 

guarantee the System to maintain the sound quality on the basis of Design/ Scheme. They 

shall also guarantee that the performance of the various equipments individually and jointly 

and shall not be less than the specified rating when working under operating conditions for 

the complete installation.  

8  The commissioning of system shall be done by the contractor and all tests at site shall be 

conducted to confirm the bided specification should be submitted to the department for 

record.  

9  REPAIR/ REPLACEMENT OF PARTS DURING GUARENTEE  
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Any defects or other faults which may appear within defect liability/guarantee period from 

the date of handing over the system in a satisfactory working conditions to the department 

arising in the system due to material or workmanship should be corrected and replace with 

parts of original specifications and makes by the contractor at his own cost. 

10  Security deposit will be returned to the contractor after specified period from the date of 

finalization of work and successful operation of the system as judged by the department.  

11  POWER SUPPLY FOR ERECTION PURPOSES  

The contractor shall make his own necessary arrangements for power supply required for 

erection purposes by applying to JVVNL for a separate connection at his own cost or 

through his own DG set.  

12  The contractor shall have to submit original voucher/ bills of various items to be used in 

execution of work.  

13  The Octagonal/Conical MS Poles will be dispatch after issuance of certificate from JDA 

Engineer that the material is fit for dispatch, even after receiving the ornamental poles at 

site JDA reserve the right to send the material to any Govt. / Semi Govt. / Private lab for 

testing and if the pole is not found as per specification, the bidder will require to replace the 

complete material at his own cost.  

14  All the materials to be used for electrification work must be inspected by Engineer-in-

charge or any nominated Engineer of J.D.A. at Factory/ Laboratory before dispatch to the 

site at the cost of contractor. The contractor shall have to inform seven days in advance for 

the inspection.  

 

 

         Signature of Contractor/Bidder                        Executive Engineer (Elect-III)  

   J.D.A. Jaipur 
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3.SPECIAL CONDITIONS 

SCHEDULE 'H' 
 

1. If there is any typographical error or otherwise in the 'G' Schedule the rate given in the 

relevant BSR on which Schedule 'G' has been prepared, shall prevail.  

2. The contractor shall follow the contractor labour regulation and abolition Act 1970 & 

Rule1971. 

3. The JDA shall have right to cause an audit technical examination of the work and the 

final bills of the contractor including all supporting vouchers, abstract etc. to be 

made within two years after payment of the final bills and if as a result such audit 

any amount is found to have been over paid / excess in respect of any work done by 

the contractor under the contract or any work claimed by him to have been done 

under this contract and found not to have been executed the contractor shall be liable 

to refund such amount and it shall be lawful for the JDA to recover such sum from 

him in the manner prescribed in special condition no. 8 or any other manner legally 

permissible and if it is found that the contractor was paid less then that was due to 

him under the contract in respect of work executed by him under it, the amount of 

such under payment shall be paid by the JDA to the contractor.     

4. The contractor shall not work after the sunset and before sunrise without specific 

permission of the authority Engineer. 

5. Wherever any claim against the contractor for the payment of a sum of money arises 

out of under the contracts, the JDA shall be entitled to recover the sum by 

appropriating   in part or whole of the security deposit of the contractor, In the event 

of the security being insufficient or if no security has been taken from the contractor 

then the balance of the total sum recoverable as the case may shall be deducted from 

any sum then due or which at any time there contract with the JDA should this sum 

be sufficient to recover the full amount recoverable. The contractor shall pay to JDA 

on demand the balance remaining due. The JDA shall further have the right to affect 

such recoveries under P.D.R. Act.  

6. The rate quoted by the contractor shall remain valid for a period of 4 (Four) months 

from the date of opening of the bids. 
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7. By submission of this bid the contractor agree to abide with all printed conditions 

provided in the PWD manual from 64 (Chapter 3-para 36) and subsequent 

modification. 

8. No conditions are to be added by the contractor and conditional bid is liable to be 

rejected.  

9. All transaction in this execution of this work and this bid will be liable to Sale-Tax 

vide section. 2(B) read with sub-clause (4) Sale-tax Rule, 1954. 

10. If any bidder withdraws his bid prior to expiry of said validity period given at S.No. 

7 or mutually extended period or makes modifications in the rate, terms and 

conditions of the bid within the said period which are not acceptable to the 

department or fails to commence the work in the specified period, fails to execute the 

agreement and fails to furnish performance guarantee the department shall without 

prejudice to any, other right or remedy, be at liberty to forfeit the amount of earnest 

money given in any form absolutely. If any contractor, who having submitted a bid 

does not execute the agreement or start the work or dose not complete the work and 

the work has to be put to rebidding he will stand debarred for 6 Months from 

participating of bidding in JDA in addition to forfeiture of Earnest Money / Security 

Deposit and other action under agreement. 

11. The contractor shall arrange his own machinery required for the work such as 

Bitumen Mixer, Hot Mix plants and paver, road roller, Tar boiler, sprayer etc. 

12. The contractor shall arrange his own storage tanks up to 10 Tones capacity for 

storage of bulk bitumen wherever supplied by the department. 

13. Rules regarding enlistment of contractor provide that work up to the times limit for 

which they are qualified for biding can be allotted to them, Therefore, before biding 

the contractor will keep this in mind, and submit the details of the work. Bids with 

incomplete or incorrect information are liable to be rejected. 

14. Any material not conforming to the specifications collected at site have to be 

removed by the contractor within a period of 3 days of the instruction, issued by do 

Engineer -In charge in writing failing which, such material shall be removed by the 

Engineer-In charge at risk and cost of the contractor after expiry of 3 days period. 

15. The material collected at site and paid provisionally shall remain under and ward of 

the contractor till it is consumed, fully on the work.  



  

25 

 

16. The rates provided in bid documents are inclusive of all Taxes and royalty. 

17. For paver work at least 3 road rollers shall be simultaneously deployed. 

18. No extra lead of earth/material shall be paid over and above as specified in 'G' 

Schedule Source/borrow pit area for earth shall have to be arranged by the 

Contractor at his own cost. 

19. Undersigned has full right to reject any or all bids without given any reasons. 

20. Mortar of Masonry work and lean concrete will be permitted mixer with hopper. 

21. As per Supreme Court decision "All contracts with Governments shall require 

registration of workers under the building and other construction workers 

(Regulation of Employment and Conditions of Service) Act, 1996 and extension of 

benefits to such workers under the act. 

22. Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads 

works costing Rs. 25.00 lacs and more  shall be applicable 

23. The bidders are required to submit copy of their enlistment as contractor. 

24. Conditions of RPWA-100 will be mandatory & acceptable to the contractor. 

25. Any bid received with unattested cutting/ overwriting in rates shall be rejected and 

such bidder will be debarred from bidding for three months in JDA. 

26. All the provision of THE RAJASTHAN TRANSPARENCY IN PUBLIC 

PROCUREMENT ACT 2012 and Rules, 2013 will be applicable. If there is any 

contradictions in existing special conditions and provisions of THE RAJASTHAN 

TRANSPARENCY IN PUBLIC PROCUREMENT ACT 2012 and Rules 2013 

provision of  THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT 

ACT 2012 and Rules 2013 shall be applicable. 

 

 

 

SIGNATURE OF CONTRACTOR             EXECUTIVE ENGINEER (Elect.-III) 

WITH FULL ADDRESS:       JDA JAIPUR 

  



  

26 

 

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

Special Terms & Conditions for Electrification work. 

1. The Contractor has to give the performance guarantee of the electrical work accept maintenance work for 3 

years from the date of completion.  

2. The Contractor has to arrange for the permission for the charging of electrical system from the Electrical 

Inspector Govt. of Rajasthan. He will have to deposit the necessary fees, which shall be reimbursed by Jaipur 

Development Authority. 

3. The contractor will coordinate for the system handing over and charging process and if any defects, is pointed 

out by the RSEB/JVVNL, then he will have to rectify the same. 

4. The final bill shall be paid after the lines and substations are handed over to RSEB/JVVNL and system is 

charged. 

5. Factory inspection of material is must before dispatch of material and expenditure will be bear by the 

contractor itself. 

6. The material shall be purchased from the firms, which are also supplying the material to RSEB/JVVNL. 

7. All HT/LT cables should be sequentially marked with cable size & length duly embossed. 

8. The contractor shall return unused material issued to him by the deptt. If desired by the Engineer in-charge 

and in case, of failure to do so he shall be charged for such unreturned material at double the issue rate 

including storage and supervision charges or the market rate whichever is higher. The basis of the theoretical 

consumption and allowing for wastage @ 5% at double the issue rate including storage and supervision 

charges or market rate whichever is higher. 

9. The contractor shall be fully responsible to follow safety code as per IS 3764:1992 (up to date). The work 

should be executed without damaging existing water pipe line, LT/HT electric underground cable, poles, 

existing surface drain, water connections, Telephone cables etc. In case of any damages the penalty/ 

liability imposed for such work shall be borne by the contractor and shall be got repaired immediately by 

arranging material/ labor/ assistance etc. In case of delay JDA reserve right to execute/ get executed the 

work at the cost and risk of the contractor. 

10. It is a mandatory condition that contractor will get all insulated material tested from CTL of JVVNL before 

using it at site. 

 

 

Executive Engineer (Elect-III) 

JDA, Jaipur. 

I carefully study & do agree for above terms & conditions. 

 

Signature & Seal of the Contractor 
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4-INSPECTION AND TESTING AT MANUFACTURER’S PREMISES 

 

1. The test of the material and workmanship shall be conducted by the JDA/JVVNL Engineers as 

necessary. The result of such tests should confirm to be standard laid down in the Indian standards and 

or the standards laid down in the detailed specification of the JVVNL/ .Public Works.  

2. Proper quality control is required to be maintained by the contractor. Qualified personnel's having a 

degree in engineering or as required under the contractor enlistments rules duly approved by the Deptt. 

Shall have to be engaged at site by the contractor. The Deptt. Reserves the right to engage such staff and 

recover the expenses from the contractor on such account in case of his failure to do so.  

3. The GTP of the material to be used be used by the contractor shall be submitted 21 days in advance with 

the Engineer In charge and be got approved by him before use.  

4. All inspection and testing shall be carried out in accordance with the Specification and in absence of 

Specification relevant Indian Standard or internationally approved equivalent standard. After award of 

contract, Bidder shall furnish QA plan which will be mutually discussed with the Owner and finalized 

QA plan shall include test and incoming supply of raw materials and bought out items, stage inspections 

and tests on finished products at manufacturer’s works / appropriate testing station. QA plan shall clearly 

indicate tests which are intended to be witnessed by the Bidder alone and those by both Bidder and 

Owner.  

5. The Contractor shall carry out wherever practical, at the place of manufacture tests of the Plant / 

Equipment.  

6. The Owner shall be entitled to attend the aforesaid inspection and / or tests by his own duly authorized 

and designated representatives.  

7. The Owner and his duly authorized representative shall have access to the Contractor’s premises at all 

suitable times to inspect and examine the material and workmanship of the mechanical and electrical 

plant and equipment during its manufacture there. If part of the plant and equipment is being 

manufactured on other premises, the Contractor shall obtain permission for the Owner or his duly 

authorized representative, to inspect as if the plant and equipment was manufactured on the Contractors 

own premises. Testing (including testing for chemical analysis and physical properties) shall be carried 

out by the Contractor and certificates submitted to the Owner who will have the right to witness or 

inspect the above mentioned inspection / testing at any stage desired by him. Where inspection or testing 

is to be carried out at a subcontractor’s works, a representative of the Contractor shall be present.  

8.  The procedure for the testing and inspection to be carried out during or following the manufacture of the 

materials to ensure the quality and workmanship of the materials and to further ensure that they conform 

to the Contract is whatever place they are specified shall be as described below.  

(a)  The Contractor shall give the Owner at least 21 clear days notice in writing of the date and the 

place at which any plant or equipment will be ready for inspection/ testing as provided in the 

Contract. The Owner or his duly authorized representative shall thereupon at his discretion 

notify the Contractor of his intention either to release such part of the plant and equipment upon 

receipt of works test certificates or of his intention to inspect. The Owner shall then give notice 

in writing to the Contractor, and attend at the place so named the said plant and equipment 

which will be ready for inspection and/or testing. As and when any plant shall have passed the 
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tests referred to in this section, the Owner shall issue to the Contractor a notification to that 

effect.  

(b)  The Contractor shall forward to the Owner duly certified copies of the test certificates and 

characteristics performance curves for all equipment.  

(c)  If the Owner fails to attend the inspection and/or test, or if it is agreed between the parties that the 

Owner shall not do so, then the Contractor may proceed with the inspection and/or test in the absence 

of the Owner and provide the Owner with a certified report of the results thereof as per (b) above.  

(d)  If any materials or any part of the works fails to pass any inspection / test, the Contractor shall either 

rectify or replace such materials or part of the works and shall repeat the inspection and/or test upon 

giving a notice as per (a) above. Any fault or shortcoming found during any inspection or test shall be 

rectified to the satisfaction of the Owner before proceeding with further inspection.  

(e)  Where the plant and equipment is a composite unit of several individual pieces manufactured in 

different places, it shall be assembled and tested as one complete working unit, at the maker’s works or 

at site as mutually agreed by the Owner and Contractor.  

(f)  Neither the execution of a inspection test of materials or any part of the works, nor the attendance by the 

Owner, nor the issue of any test certificate pursuant to (c) above shall release the Contractor from any 

other responsibilities under the Contract.  

(g)  The test equipment, meters, instruments etc., used for testing shall be calibrated at recognized test 

laboratories at regular intervals and valid certificates shall be made available to the Owner’s at the time 

of testing. The calibrating instrument used as standards shall be traceable to National/International 

standards. Calibration certificates or test instruments shall be produced from a recognized Laboratory for 

the Owner’s consent in advance of testing and if necessary instruments shall be recalibrated or 

substituted before the commencement of the test. 

(h)  Items of plant or control systems not covered by standards shall be tested in accordance with the details 

and program agreed between the Owner and Contractor.  

(i)  Tests shall also be carried out such that due consideration is given to the Site conditions under which the 

equipment is required to function. The test certificates shall give all details of such tests.  

(j)  The Contractor shall establish and submit a detailed procedure for the Inspection of materials or any part 

of the works to the Owner for approval within the date indicated in the Programme Details. The detailed 

procedure shall indicate or specify, without limitation, the following:  

(i)  Applicable code, standard and regulations  

(ii)  Fabrication sequence flow chart indicating tests and inspection points  

(iii)  Detailed tests and inspection method, indicating tests and inspection points  

(iv) All routine tests shall be carried out as per relevant Indian Standard specifications and will be witnessed 

by the Owner,  

(v) Acceptance criteria  

(vi)  Test report forms and required code certificates and data records  

(vii) Method of sampling, if any sampling test to be conducted  

(viii) Contractor’s or Owners witness points.  

(k)  The Contractor shall not pack for shipment any part of the Plant until he has obtained from the Owner or 

his authorized representative his written approval to the release of such part for shipment after any tests 

required by the Contract have been completed to the Owner’s satisfaction.  

(l) The contractor shall be liable to bear all the expenses to carry out the inspection at the manufacture 

works.  

 

Signature of Contractor/Bidder                                  Executive Engineer (Elect-III)  

                                                                                                  J.D.A., Jaipur  
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5-MINIMUM SAFETY RULES 

 

The following are Minimum Safety Rules that apply to all contractors and subcontractors 

associated with this project. All project personnel have a duty and responsibility to ensure 

familiarization with project safety requirements and to comply with all requirements established by 

their employer.  

1.  REPORTING HAZARDS: It is part of each employee’s job to report all unsafe 

conditions/practices to his immediate supervisor for corrective action.  

2.  BASIC PERSONAL PROTECTION for this project includes:  

a)  Safety Hats of the approved type which meet Indian Standard shall be worn while 

on construction sites (hats shall not be Pressed or altered in any way as to make 

them defective). Hard hats shall be worn the way they are intended to be worn. 

Metal hard hats are prohibited. 

b)  Industrial grade safety glasses with side shields meeting ANSI standards Z-87 or 

equivalent Indian Standards will be worn by all personnel. This also applies to all 

persons wearing prescription glasses. Additional eye protection may be necessary 

for various work activities such as grinding, chipping, drilling, chemical handling, 

etc.  

c)  Hearing protection will be worn at posted high-noise areas or work activities 

generating high-noise levels.  

d)  Shirts are required when working on a construction site. All shirts will have sleeves. 

Sleeveless shirts are not permitted.  

e)  Full length trousers are required and must fit properly. Loosely fitting clothing will 

not be worn.  

f)  Safety shoes or safety boots will be worn in the construction area at all times. No 

sneakers, open-toed shoes or tennis shoes are allowed. All shoes will be suitable to 

the construction environment. 

 g)  Gloves will be worn when handling materials that may cut, tear or burn hands. 

Gloves will be in good condition and free of excessive oil or grime. 

3.  RESPIRATORS: Persons engaged in work activities requiring breathing apparatus or 

respirators will be test-fitted to ensure a proper seal and fitting.  

4.  FALL PROTECTION: Safety Belts/Harnesses shall be worn and used when working at 

two meter heights (or greater), where approved platforms, ladders, or scaffolds are not 

provided. Lanyards will be no more than six feet in length. Horizontal or vertical lifelines 

will be provided and used where no tie-off points are provided. Belts/Harnesses shall be 
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worn properly. All fall protection equipment will be inspected for defects by the user before 

each use. Defective or questionable protection equipments shall not be used.  

5.  INJURIES: All persons must report all injuries to their supervisors and obtain first aid 

(regardless of degree of severity) at the contractor’s first aid facility. Each accident must be 

documented on the Accident Notification Report. 

6.  SMOKING: Smoking within an establish NO SMOKING AREA is strictly prohibited and 

is sufficient cause for immediate removal of the person found smoking from the site.  

7.  ELECTRICAL EQUIPMENT : Personnel (except electricians), assigned to work on or 

around specific electrical jobs, will stay clear of all electrical equipment until it is proven 

safe by qualified electrical personnel.  

8.  UNAUTHORIZED USE: The unauthorized operation of any tool, equipment, switch, 

vehicles, valves, etc. is strictly prohibited. 

9.  MAKESHIFT DEVICES: Personnel will not fabricate or use makeshift devices such as 

lifting devices, tools, etc. Specialized tools/equipment are often necessary, but will be 

properly designed and tested by authorized engineering personnel before use. The 

modification of tools/equipment or the overriding of safety devices will not be tolerated.  

10.  TRUCK RIDING: Riding in the bed of trucks is prohibited unless seating arrangements 

conform to client requirements. Personnel are forbidden to ride on loaded trucks, fenders, 

running boards, sideboards, tailgates, etc.  

11. SEAT BELTS: All personnel riding in vehicles will fasten seat belts before the vehicle is 

placed in motion.  

12.  HORSEPLAY: Running, practical jokes, etc. prohibited. Fighting is sufficient cause for 

immediate dismissal. “Short cutting” of established safe practices or deliberate chance-

taking is strictly prohibited.  

13.  WORK PERMITS: If work to be carried out requires a permit, the permit must be 

obtained before work commences.  

14.  EMERGENCY PROCEDURES: It is part of everyone’s job to thoroughly know plant 

emergency procedures, emergency alarms, location of assembly areas, etc. 

15.  WORKING POSITION: Personnel must always ensure safe working positions. Any 

person to position himself between a fixed object and a moving piece of equipment is 

extremely hazardous. Never place yourself between objects which could roll, shift, fall or 

be displaced. Stay alert to conditions around you at all times.  
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16.  SAFE & PRESCRIBED METHODS: All tools and equipment, including motor vehicles 

will be operated in a safe and prescribed manner at all times. If any person is not sure of the 

proper method of tool/equipment use, he must immediately inform his supervisor for the 

person to receive proper direction.  

17.  INSTRUCTIONS FROM SUPERVISORS: Supervisors are responsible for strict 

compliance and enforcement of project and client safety rules and regulations, and to 

ensure that workers are made knowledgeable of requirements. All personnel are required to 

follow instructions from their immediate supervisors. If instructions are not clear or are 

confusing, the employee has a responsibility to question the supervisor and obtain clear 

instructions before commencement of work.  

18.  CO-OPERATION AND TEAMWORK: It takes co-operation and teamwork to complete 

construction projects in a safe, efficient and timely mariner. All project personnel are 

expected to render complete co-operation in the administration and enforcement of the 

project Safety Program.  

19.  CAMERAS: Employees must not, under any circumstances, bring cameras onto the work 

site or use a camera on the work site without written approval of Engineer-In-Charge.  

20.  DRUGS/ALCOHOL: The use of illegal drugs and alcohol is strictly prohibited and is 

cause for immediate removal of the person who is found to be under influence of such 

drugs / alcohol from the site.  

21.  DISCIPLINARY ACTION: Disciplinary action will be taken against persons violating 

the stipulations. Serious infractions and/or repeat offenders will be dealt with severely, up 

to and including permanent removal from the project.  

22.  RESPONSIBILITIES; All persons have a responsibility to themselves and their co-

workers to be physically fit and mentally alert at all times. Conditions on a construction site 

are always in a state of change. Personnel must be able to react accordingly.  

23.  LADDERS AND SCAFFOLDS: All ladders and scaffolding shall be of the approved 

type. Ladders and scaffolding not meeting standards shall be removed from service. 

Ladders and scaffolding shall meet Indian Safety Standards or British Standards whichever 

is more stringent.  
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LADDERS:  

a)  Ladders shall be inspected prior to use. Defective ladders shall be removed from 

service.  

b)  Ladders used near energized lines or equipment shall be made of non- conductive 

materials (wood, fiberglass, etc.)  

c)  Ladders shall be placed on solid footing. They shall not be placed on unstable 

objects such as loose bricks.  

d)  Employees shall not carry tools, materials, or objects while climbing ladders. 

Employees shall face the ladder while climbing and avoid leaning from side to side 

and away from the ladder. 

e)  Employees working from ladders shall wear and utilize proper fall protection 

equipment.  

f)  Straight and extension ladders must be secured at the top when in use. Ladders not 

in use should be removed from the vertical position.  

g)  Ladders must be placed at an angle not to exceed one foot of run for every four feet 

of rise.  

h)  Ladders must extend above their upper support or landing by at least 3 feet.  

i)  Step ladders must be secured or held when in use.  

j)  Employees shall not work from the top step or next to the top step of step ladders.  

 

  SCAFFOLDS:  

a)  Employees shall not erect, alter or dismantle scaffolds unless directed by a 

competent person.  

b)  Scaffolds shall be erected, should be in plumb, and on sound foundation. Loose 

bricks, unstable stacks of lumber, etc. shall not be used to level or support scaffolds.  

c)  Scaffold materials shall be free of defects.  

d)  Work platforms shall be completely decked. (The decking should overhang its end 

supports at least 6 inches but not more than 12 inches. The decking shall be secured 

in place).  

e)  Work platforms shall be equipped with standard handrails, midrails, and toe boards 

when 2 meters or more in height.  
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24. EXCAVATIONS:  

a)  When deeper than 5 feet, excavations shall be sloped or shored to prevent caving-in.  

b)  Excavations must be barricaded and barricades shall be maintained till back filling 

is completed.  

c)  Excavated earth and any equipment shall be kept at least 2 feet from the edge of 

excavations.  

d)  Access ladders shall be placed within a distance of 25 feet of location of working in 

excavations of 4 feet deep or deeper.  

25. CONFINED SPACE OR VESSEL ENTRY:  

a)  Employees shall not enter any confined space unless it has been tested for oxygen 

contents, absence of flammable gases and/or substances, or any other hazardous 

materials, and a written permission has been issued.  

b)  A man way watch trained in his duties shall be present at any time when personnel 

are inside confined spaces or vessels.  

c)  Portable or hand-held lighting should not exceed 12 volts power source. 

d)  Positive ventilation (air movers of fans) shall be used to provide exchange of fresh 

air in confined spaces and vessels.  

26.  TAG-OUT, LOCK-OUT PROCEDURES:  

a)  Employees shall not perform any work including repair, changes, attachments on 

electrical circuits, equipment, or mechanical equipment unless the power supply or 

source of said equipment is positively disconnected or shut off and the concerned 

electrical department employee places his lock and tag on the disconnect.  

b)  Only electrical personnel shall be involved in energizing & de-energizing electrical 

circuits and equipment.  

 

                Signature of Contractor/Bidder    Executive Engineer (Elect-III)  

                                                                                  J.D.A., Jaipur  
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6-Guarantee 

1. General  

The guarantee is applicable for the performance of individual equipment as well as overall 

performance of the Project.  

In case of any contradiction given in this section with respect to those mentioned elsewhere 

in this document the below mentioned clauses shall prevail.  

2.  Manufacturer’s Guarantees  

The manufacturer’s guarantee for design, workmanship and performance for all bought out 

items shall be made available to the owner and shall be valid at least for the entire defects 

liability period. In the event of failure of any particular equipment which fails more than 

three times during the guarantee period as mentioned in clause below, the contractor shall 

replace at his own cost that equipment. Manufacturer’s / Contractor’s guarantee, for such 

replaced equipment shall also be made available to the Owner and should be kept at least 

for one year from the date of last replacement.  

3.  Performance Guarantee for Electrical Systems  

The Contractor shall give guarantee for a period of Three year from the date of successful 

commissioning of the Electrical system against design, defective materials, workmanship 

and performance. The contractor shall give guaranteed for HV and MV Panel and 

performance, quality of cables, luminaries, DB’s, Utility sockets as indicated in the bid 

and as agreed between the owner and contractor before award of contract. Any 

defects found in the workmanship, materials or performance of the unit shall be made good 

by the Contractor at his own expense within the time specified by Engineer-In-Charge.  

In case the parameters vary from what is required, the Contractor shall rectify the 

equipment at no extra cost so as to achieve the requisite performance guarantee and satisfy 

commissioning of the equipment to the Engineer-In-Charge. In case the Contractor fails to 

achieve any of the aforesaid guarantees he will be penalized by an amount as per rule up to 

10% (ten percent) of the total contract value. For this purpose any money due to the 

Contractor shall be forfeited and adjusted against such penalty.  

4.  Equipment Guarantee  

The Contractor shall guarantee for the period of three year from the date of successful 

commissioning of the Electrical System against defective performance of all equipment / 

instruments / mechanical or electrical parts under Contractor’s scope of supply. Any 

defects found either in materials or workmanship shall be made good by the Contractor at 

his own expense within the time specified by the Engineer-In-Charge.  
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5.  Testing and Trial Run  

The contractor shall have to try test each process equipment used for the Electrical System 

for about 48 hours continuous running to the full satisfaction of the Engineer-In-Charge. 

After satisfactory testing of the individual equipment, the Contractor shall run the whole 

Electrical System at no extra cost to the owner for at least 30 days as directed by the 

Engineer-In-Charge and ensure the treated waste water quality.  

Necessary instruments, gauges, supervisory personnel etc. shall be furnished / provided by 

the Contractor free of cost for conducting the trial runs.  

6.  Commissioning and Handing Over  

During trial runs as described above, the Contractor shall satisfy the Engineer-In-Charge in 

all respects regarding the satisfactory quality of materials; equipment and workmanship 

used in the Electrical System and guaranteed parameters. Only after satisfying himself, 

regarding the above points, the Engineer-In-Charge will issue the completion certificate and 

take over the Electrical System and such date of taking over shall be deemed as date of 

commissioning. The Defects Liability Period described above will start from this date.  

 

 

Signature of Contractor/Bidder                      Executive Engineer (Elect-III)  

                                                                                       J.D.A., Jaipur  
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7-ERECTION, TESTING AND COMMISSIONING 

 

1.  ERECTION - GENERAL  

1.1  The Contractor’s staff shall include adequate and competent erection Engineer with proven, 

suitable, previous experience on similar contracts to supervise the erection of the Works 

and sufficient skilled, semi-skilled and unskilled labour to ensure completion of Works in 

time. The Contractor shall not remove any representative, erector or skilled labour from the 

Site without prior approval of the Owner.  

1.2  The Contractor shall ensure that no installation or erection work shall commence until full 

and unconditionally approved working drawings, signed and stamped by the Owner are 

available at Site.  

1.3  The Contractor’s erection staff shall arrive on the Site on dates to be agreed by the Owner. 

Before they proceed to the Site, however, the Contractor shall first satisfy himself, as 

necessary, that sufficient Electrical System of his (or his sub-contractor’s) supply has 

arrived on Site so that there will be no delay on this account.  

1.4  One erection engineer who shall be required to be the Contractor’s representative shall be 

conversant with the erection and commissioning of the complete Works. Should there be 

more than one erector, one shall be in charge and the Contractor shall inform the Owner in 

writing which erector is designated as his representative and is in charge. Erection engineer 

is to report to Project Manager.  

1.5  The Contractor shall be responsible for setting up and erecting the Electrical System to the 

line and levels of reference and of the positions, levels dimensions and alignment, 

appliances and labour in connection therewith. The checking of setting out of any line or 

level by the Owner shall not in any way relieve the Contractor of his responsibility for the 

correctness thereof.  

1.6  Erection of Electrical System shall be phased in such a manner so as not to obstruct the 

work being done by other contractors or operating staff who may be present at the time. 

Before commencing any erection work, the Contractor shall check the dimension of 

structures where the various items of Electrical Systems are to be installed and shall bring 

any deviations from the required position, lines or dimensions to the notice of the Owner. 

Electrical System shall be erected in a neat and workmanlike manner on the foundations 

and at the locations shown on the approved drawings. Unless otherwise directed by the 

Owner, the Contractor shall adhere strictly to the aforesaid approved drawings. If any 

damage is caused by the Contractor during the course of erection to new or existing 
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Electrical System or buildings or any part thereof, the Contractor shall, at no additional cost 

to the Owner, make good, repair or replace the damage, promptly and effectively as 

directed by the Owner and to the Owners satisfaction.  

1.7  The Contractor shall align all equipment and holding down bolts and shall inform the 

Owner before proceeding with grouting-in. the items concerned. The Contractor shall 

ensure that all equipment is securely held and remains in correct alignment before, during 

and after grouting-in.  

1.8  The approval by the Owner of the Contractors proposals for rigging and hoisting any items 

of the Electrical System into final positions shall not relieve the Contractor from his 

responsibility for damage to completed structures, parts or members thereof or other 

installed equipment. He shall at his own cost make good, repair or replace any damaged or 

injured items, whether structural, electrical, architectural, or of any other description, 

promptly and effectively to the satisfaction of the Owner.  

1.9  No Electrical Systems or other loads shall be moved across the floors of structures without 

first covering the floors with timber of sufficient size so that applied loads will be 

transferred to floor beams and girders of steel or concrete. If it is required to reduce 

bending stresses arid deflection, the beams and girders shall be provided with temporary 

supports. Any movement of Electrical System and other loads over the floor structures shall 

be subjected to the prior approval of the Owner.  

1.10 During erection of the Electrical System, the Owner will inspect the installation from time to 

time in the presence of the Contractor’s Site representative to establish conformity with the 

requirements of the Specification. Any deviations and deficiencies found or evidence of 

unsatisfactory workmanship shall be corrected as instructed by the Owner.  

2  LEVELING AND GROUTING OF MACHINERY  

2.1  Contractor shall check the civil works, where the Electrical System is to be installed 

sufficiently in advance, for their conformity to the approved drawings for installing the 

Electrical System with respect to lines, levels and accuracies of positions embedment, 

anchorage pockets, cutouts etc. He shall record all measurements and deviations in 

prescribed control formats. He shall proceed with the work, with the Owners consent to 

such preparatory inspection of works.  

2.2  Contractor shall mark precisely the centre lines and datum reference on the civil works, 

where the Electrical System is to be installed with reference to bench marks, using indelible 

means of marking.  

2.3  He shall undertake sufficiently in advance chipping of any unevenness of concrete on 

foundations, anchor bolt pockets, cutouts etc., to achieve uniform level of reference for 
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erection. All concrete surfaces receiving grout shall be hacked as required to ensure better 

bonding with grouting.  

2.4  Contractor shall undertake the inspection of all components to be erected sufficiently in 

advance to check their soundness and conformity to drawings and the inspection records 

shall be signed by the Owner as approval for undertaking the installation of the 

components. Any damage, shortfalls etc. shall be made good to the satisfaction of the 

Owner.  

2.5  All grout for equipment shall be carried out using non-shrinkable continuous grout 

materials with suitable framework of at least 12 mm thickness. Surfaces to receive the grout 

shall be hacked and roughened and laitance shall be removed by wire brushing or blast of 

air. Concrete surface shall be blown off by compressed air before commencing grouting. 

Grouting shall be done in one continuous operation from one side such that grout flows in a 

single wave until grout reaches all confined spaces with no air pockets and air from all 

confined spaces is expelled. A hydrostatic head of 150 mm shall be maintained during 

grouting operations hydrostatic head of 150 mm shall be maintained during grouting 

operations. All grouting shall be carried out in the presence of the Owner. All lines and 

levels shall be checked up after grout is set. Block outs shall be closed using cement 

concrete of the same grade as that of the parent structure.  

3.  RECORDS, PROCEDURES AND REPORTS  

3.1  The Contractor shall maintain records pertaining to the quality of installation/erection work 

and inspection, testing, compliance with all technical requirements in respect of all his 

works as described in the previous paragraphs. The reporting formats shall be in the 

approved formats. The Contractor shall submit such records to the Owner after the 

completion of any particular work before submitting the bill of supply/progress of work. 

Such report shall comprise shop inspection reports, shop testing reports, material test 

reports, based on which dispatch clearances are provided, all the quality control reports of 

welding, erection and alignment records.  

3.2  All the above mentioned records shall be submitted in the final form duly countersigned by 

the Owner attesting conformity to specifications and his approval of installation, and duly 

incorporating all the additions, alterations, and information as required by the Owner, on 

the basis of preliminary reports giving the progress of the work. Such records 

notwithstanding, any records submitted earlier with bill of supply/progress etc., shall be 

duly bound and submitted to the Owner in six copies by the Contractor on his notification 

of the Electrical completion of erection.  
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4.  GENERAL PREPARATIONS BEFORE COMPLETION OF THE ELECTRICAL 

SYSTEM  

4.1  The following documents should be completed in accordance with the  

Contract schedule before completion of erection. The Owner and the Contractor shall 

preserve and control these documents in a safe and appropriate place on  

Site in order that both parties’ personnel can make use of them at any time.  

(a)  Technical Documents  

(I)  Operation and Maintenance manual  

(ii) Design documents including the Contractor’s design data,  

drawings and Specifications.  

(iii) Tools and test equipment list  

(iv) Spare parts list  

(b)  Procedures  

(i)  Mechanical testing procedure  

(ii) Electrical testing procedure  

(iii) Instrumentation testing procedure  

(iv) Detailed Pre-commissioning and Commissioning procedure  

(v) Detailed Performance Test procedure  

5. COMPLETION OF ERECTION  

5.1  The completion of Electrical System under erection by the Contractor shall be deemed to 

occur, if all the units of the Electrical System are structurally and electrically complete and 

will include among other such responsibilities the following:  

(a)  Electrical System in the Scope of the Contract has been erected, installed and grouted as per 

specifications.  

(b)  Installation checks are completed and approved by the Owner  

(c)  The erected Electrical Systems are totally ready for commissioning checks.  

5.2  At the stage of completion of erection, the Contractor shall ensure that all the physical, 

aesthetic and workmanship aspects are totally complete and the Electrical System is fit and 

sound to undergo tests on completion and subsequent pre-commissioning checks.  

5.3  Upon achieving the completion as described above, the Contractor shall notify the Owner 

by a written notice intimating completion of erection and notify the Owner for inspection. 

The Owner shall proceed with the inspection of such units within 14 days of such a notice.  

(a)  The Owner shall certify completion when there are no defaults in the Works or  

(b) The Owner shall inform the Contractor list of deficiencies for rectification hereinafter 

referred as Punch list and the Contractor shall complete the rectification work within a 
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jointly agreed period before pre-commissioning activities and obtain the Owner’s 

acceptance or approval of the same before proceeding with the same.  

(c)  The Owner may inform the Contractor that the works are accepted with the ‘Punch’ list 

(items which do not hamper operability safety or maintainability) and allow the Contractors 

to proceed with the pre-commissioning checks when the Contractor undertakes to complete 

such outstanding works within an agreed time during defects liability period. Taking over 

shall be based on rectification of all deficiencies as advised by Punch lists.  

5.4  The erection period indicated by the Contractor would be deemed to cover all the activities 

up to Completion as stipulated in previous paragraphs, notice of completion by the 

Contractor, inspection by the Owner for Completion, and Contractor rectification of all 

deficiencies as noticed by the deficiency/Punch list, and acceptance by the Owner of such 

rectifications, prior to Tests on Completion.  

5.5  Minor defects, which in the opinion of the Owner which do not hamper operability and 

maintainability will nor be taken into account for deciding Electrical Completion. Such 

defects shall be rectified concurrent to commissioning checks before Tests on Completion. 

However, the Owner’s decision in this regard is final.  

5.6  The commissioning period as notified by the Contractor shall be deemed to occur beyond 

the date of Completion and shall include all periods of pre-commissioning, trials and Tests 

on completion.  

5.7  It is in the Contractor’s interest to offer the section/units/systems, progressively under the 

identified milestones within overall erection period, duly completed for rectification of any 

deficiencies pointed out by the Owner and to achieve Electrical Completion before 

undertaking the tests on Completion within the specified erection period. The Owner also 

reserves the right to withhold the cost is estimated to be equivalent to the rectification of 

deficiencies pointed out to the Contractor until such a time such deficiencies are rectified to 

the satisfaction to the satisfaction of the Owner.  

6. PRE-COMMISSIONING  

6.1   After the Completion of erection, Pre-commissioning activates listed below shall be 

carried out to make the Electrical System ready for Commissioning.  

6.2 Upon completion of erection of each piece of equipment, facility or discrete part of the 

Electrical System, Electrical checks and tests shall be carried out according to the 

Contractor’s checklist. The Electrical checks and tests shall be to establish that.  

(a)  The Electrical System is erected in accordance with the Contractor’s construction drawings, 

pipe work drawings, instrument diagrams, etc. issued for the Electrical System.  

(b)  The materials are installed and electrically function in accordance with the Contract and  
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(c)  Applicable codes as listed in the Contract are followed for materials and workmanship.  

6.3  Items such as painting, thermal insulation and final clean up which do not materially affect 

the operation or safety of the Electrical System will be excluded. All these items shall be 

listed and completed after the Pre-commissioning or Commissioning at the discretion of the 

Contractor, but before acceptance.  

6.4  The Contractor shall prepare and maintain at Site test forms and records that shall include:  

(a) Description of type of test or check  

(b) Date and time of test or check  

(c) Identification of equipment and facilities  

(d) Test pressure, test data and results, including remarks, if any  

(e)  Signature of the Contractor’s personnel attesting to data recorded, if any.  

The Contractor’s construction forces thereof shall carry out checks, tests and recording.  

6.5  Wherever the Owner’s witness or attesting of the check or test is required, the Owner’s 

personnel shall attend such check and test. For this purpose, the Contractor shall keep the 

Owner informed of a day-to-day test plan schedule. The test plan schedule may be revised 

from time to time to reflect the actual progress of the work and test.  

6.6  Any items found incomplete or requiring repair or adjustment shall be marked as such on 

the test records and then reported by the Contractor to the Owner and the Contractor’s 

personnel in charge of the relevant construction area.  

6.7  Checking procedures shall be repeated until all the items on the checklist  

are cleared  

6.8  A complete set of test records shall be handed over to the Owner on  

completion.  

6.9  The tests on the different Mechanical and Electrical equipment shall include but not limited 

to:  

(a) Pump motors  

Condition of winding insulation be tested and insulation values shall be restored to required 

level by suitable heating arrangements locally.  

(b)  MV Switch board / Power Distribution Boards  

(i)  Checking of all internal wiring for correctness as per supplier’s drawings.  

(ii)  Insulation resistance test.  

(iii) CT Polarity Test / PT Ratio Test.  

(iv)  Operational check of instruments and testing of relays by primary / secondary injection.  

(v) Phase sequence test.  

(vi)  Functional simulation test.  
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(vii)  Local & Remote Operation.  

(c) Power and Control Cables  

(i)  All cores of cables shall be tested individually for continuity and insulation resistance with 

earth/sheath/armour as well as between the cores, before as well as after installation.  

(ii)  Pressure test as per relevant IS will be carried out on all 11 kV cables together with joints.  

(d) Distribution Boards / Switch Socket Outlets  

(i) Checking of wiring as per drawing.  

(ii) Insulation resistance.  

(iii) Functional test.  

(e) Tests for Earthing System  

(i)  The resistance of each earth pit shall be measured and recorded.  

(ii)  The resistance of the complete earthing system shall be less than 1.0 ohm or values 

specified by the local Electrical Inspector whichever is less.  

(iii)  Earthing continuity tests shall be carried out for all the equipment.  

7.  COMMISSIONING  

7.1  After the completion of Pre-commissioning activities the final checks and preparations 

necessary for start-up of the Electrical System shall be carried out. The Contractor shall 

submit to the Owner a written Notice of Electrical Completion that shall include:  

(a)  Identity of a part of the Electrical System considered electrically complete  

(b) A copy of relevant completed test reports  

(c)  The date on which the completion of the tests was achieved  

(d)  Check list and  

(e)  A request for issuance of a Electrical Completion Certificate in respect of that part.  

7.2  Within fourteen (14) days from the date of receipt of the Contractor’s written Notice, the 

Owner shall:  

(a)  In the case of acceptance, issue a Electrical Completion Certificate  

(b)  In the case of Objection, submit a rejection Statement setting forth remaining items 

to be completed or defects of deficiencies to be corrected before Electrical 

Completion status can be accepted. When the Owner rejects the Contractor’s Notice 

the Contractor shall take any necessary action to complete or correct the items 

marked and give the Owner a second Notice of Electrical Completion.  

7.3  After the issuance by the Owner of a Electrical Completion Certificate, Commissioning 

activities listed below shall be carried out to enable the start-up and operation of the 

Electrical System Procedures are described as below:  
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(a)  Commissioning Procedure shall be carried out in a methodical  

sequence as follows  

(i) Warming up  

(ii) Start-up  

(iii) Initial rurming –  

(iv) Operability adjustment  

(v) Stable operation  

(vi) Final adjustment  

(b)  At all stages of commissioning sequence, the Electrical System shall be operated at 

optimum Electrical System conditions. To ensure this, the Contractor may make minor 

adjustment to the conditions indicated in the Operation and Maintenance Manual as 

necessary.  

(c)  The Contractor shall check the operating conditions of the Electrical System by constantly 

monitoring operating data.  

(d) The Contractor shall specify for each discrete part of the Electrical System the operational 

data to be recorded and the manner in which the data is to be taken.  

(e) All the operating data shall be recorded by the Owner on the forms to be mutually agreed. 

The Owner shall make a copy of the operating log and analytical data from initial operation 

through to the completion of Performance Test available to the Contractor for evaluation.  

8. PERFORMANCE TEST  

8.1 After the final operation of the Electrical System, a Performance Test shall be carried out to 

demonstrate the Contractor’s Performance Guarantee.  

8.2 Prior to conducting Performance Test, the Contractor shall furnish the detailed Performance 

Test Procedure for approval.  

8.3 Performance test shall be carried out by the Contractor’s personnel according to the 

instructions set forth in the Contractor’s Operation and Maintenance Manual and under the 

supervision of Owner’s operating personnel.  
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8.4 Operating and analytical data recorded during Performance test shall be taken down by the 

Owner and made available to the Contractor for evaluation.  

9. ACCEPTANCE  

9.1 Acceptance will occur in any of the three following possible ways:  

 (a)  Fulfillment of Guarantees  

When Performance Test has been successfully completed and the Performance 

Guarantees are met.  

 (b) Deemed Acceptance  

  When Performance Test has not been completed or has not been carried out for 

reasons not attributable to the Contractor within specified date or other mutually agreed 

period.  

 

 

                      Signature of Contractor/Bidder            Executive Engineer (Elect-III)  

                                                                                       J.D.A., Jaipur  

 

 



Bidder 

Name:
Less (-) %

Sl.

No.

Description of work No. or

Qty.

Unit

Figure Words

1.00 P & Laying XLPE insulated IS:7098/II/85 of Group1 and approved make H.T.cable

for working voltage 11 K.V.Earthed direct in ground including excavation of

30cmx100cm size trench, 25cm layer of river sand, IInd class bricks covering,

refilling earth, compaction of earth, making necessary connection testing etc.as

required of size.

1.10 3 core 300.0 Sq.mm

4700.00 Mtr. 1988.80

Rupees   One Thousand 

Nine Hundred &  Eighty 

Eight  and Paise Eighty Only

9347360.00

2.00 Providing & making heat shrinkable type indoor/outdoor/straight through

terminations/joint kit of Group1 and approved make suitable for XLPE insulated 11

KV / 33 KV cable, with required components, prepration of cable ends,testing etc.

as required of following sizes .

2.10 33 KV End Termination Kit Outdoor type

2.20 3 core 240/400 Sq.mm

22.00 Set 8085.12

Rupees   Eight Thousand  & 

Eighty Five  and Paise 

Twelve Only

177872.64

2.30 33 KV Straight Through Joint  Kit 

2.40 3 core 240/400 Sq.mm

20.00 Set 24229.44

Rupees   Twenty Four 

Thousand Two Hundred &  

Twenty Nine  and Paise 

Forty Four Only

484588.80

3.00 Supplying and making end termination with heavy Copper lugs ( Pin / ring type )

duly crimped with crimping tool, PVC tape etc of following size.

3.10 300.0 Sq.mm
60.00 Each 68.00 Rupees   Sixty Eight Only 4080.00

4.00 Supply and erection of GI stay set as per Discom specification complete with long

stay rod with anchor plate including stay clamps turn buckle and G.I stay wire

tightened through strain insulator, in cement concrete 1:3:6 including excavation

of pit-re-filling etc as reqd.

4.10 Stay set of dia 20mm,2.4m long stay rod and anchor plate 380x380x6.4mm

18.00 Each 1055.20

Rupees   One Thousand  & 

Fifty Five  and Paise Twenty 
18993.60

5.00 Supplying and drawing overhead steel core Aluminium conductor (ACSR) ISI

marked(IS 398 part II-1996) on existing cross arms through insulator with all

necessary T&P required including binding and twisting etc. complete in all respect

as required as per Discom specification.

5.10 100 sqmm of (6/4.72 mm+1/1.57 mm) (Dog)

350.00 Mtr. 71.20

Rupees   Seventy One and 

Paise Twenty Only
24920.00

6.00 Supplying and laying  of 7/3.15 mm hot dipped galvanized stay wire as required

350.00 Mtr. 20.00
Rupees   Twenty Only 7000.00

7.00 Supply & Erection of lattice structure of height 12.8 mtr in alignment, including

excavation of pit and Providing and laying of cement concrete in ratio 1:3:6 using

43 grade cement, river sand and 12 mm to 20 graded blast crusher broken in pit/

found cement plaster upto 0.50mtr. from top to bottom in 1:3:6 ratio and paint of

tower of approved make two coat of red oxide paint and one coat of aluminium

paint before installation and one coat of paint after irrection work completed as

per technical specifications & drawing of DISCOM. 

14.00 Each 33800.00

Rupees   Thirty Three 

Thousand Eight Hundred    

Only

473200.00

8.00 Supply and fixing 33kV pin insulator( IS 731/ 1971) with minimum creepage

distance of 300mm on existing bracket including all accessories like hot dipped GI

spindle and nuts etc as per technical specifications & drawing of DISCOM. 

24.00 Each 360.00

Rupees   Three Hundred &  

Sixty  Only
8640.00

9.00 Supply and fixing of 33 KV, 630 Amp 3 pole, central pot rotating double break type

isolator (IS: 9921 part I to V) without earth blade operating mechanism with GI

spring loaded reverse loop type fixed contact, solid hard drawn electrolytic copper

tubular moving contact with silver/nickle platedat end points, 18 nos post insulator

of 12 KV (IS: 2554 & IS 5350 part III), hot dipped galvanising hard ware, nut, bolts

etc complete in all respect as per specification of Discom. (Type tested by

ERDA.CPRI). 
8.00 Each 26910.00

Rupees   Twenty Six 

Thousand Nine Hundred &  

Ten  Only

215280.00

SCHEDULE OF WORKS 

Estimated Rate AMOUNT    

Rs.      P

Tender Inviting Authority:  Jaipur Development Authority, Jaipur 

Name of Work: Shifting of utilities (33KV , 11KV & LT lines) under the Project"Six Lanning of Jaipur Ring road from 

                          Tonk road to Ajmer road (Chainage 30.00 KM to 37.00 KM) at Jaipur

Contract No: NIB No- EE-Elect-III/03(ii)/2016-17

Signature of Tenderer with seal



Bidder 

Name:
Less (-) %

Sl.

No.

Description of work No. or

Qty.

Unit

Figure Words

SCHEDULE OF WORKS 

Estimated Rate AMOUNT    

Rs.      P

Tender Inviting Authority:  Jaipur Development Authority, Jaipur 

Name of Work: Shifting of utilities (33KV , 11KV & LT lines) under the Project"Six Lanning of Jaipur Ring road from 

                          Tonk road to Ajmer road (Chainage 30.00 KM to 37.00 KM) at Jaipur

Contract No: NIB No- EE-Elect-III/03(ii)/2016-17

10.00 Supply and installation of spike of M.S. rod 20mm dia 3.0mtr. long for earthing of

(tower/pole) drive into earth by mechnical means sturcture connection the spike

with cross arm top hamper PCC pole, lattics tower to earth etc. complete as per

technical specification of DISCOM
8.00 Per Set 520.00

Rupees   Five Hundred &  

Twenty  Only
4160.00

11.00 S & Laying following size' B ' class G.I. Pipe confirming to IS : 1239 P - 1 ( 1990 ) with 

accessories for laying earth conductor/strip / cable in ground/surface/recess as

required

11.10 125 mm dia.

75.00 Mtr. 740.00

Rupees   Seven Hundred &  

Forty  Only
55500.00

12.00 Supply and fixing M.S. channel (cut point) 100x50mm ISMC (9.5Kg. Per Mtr.)

2x1.8mtr. long with pilot patti 50x6mm thick necessary nuts and bolts etc. as per

technical specification & drawing  of DISCOM.
8.00 Each 1589.60

Rupees   One Thousand Five 

Hundred &  Eighty Nine  

and Paise Sixty Only

12716.80

13.00 Supply and fixing 11kV Disc insulator (IS 731/ 1971) with minimum creepage

distance of 300mm on existing bracket including all accessories like hot dipped GI

spindle and nuts etc (as per specificationof  Discom).

13.10 B & S type hardware 45 KN

12.00 Each 448.00

Rupees   Four Hundred &  

Forty Eight  Only
5376.00

13.20 B & S disc insulator 45 KN

36.00 Each 324.80

Rupees   Three Hundred &  

Twenty Four  and Paise 

Eighty Only

11692.80

14.00 Supply and fixing of PG clamps on overhead lines/jumpers, made of aluminium

alloy 4600 of IS 617-1994 (with latest amendment if any) with steel nut and bolts

conforming to IS 1363-1992 & IS 1367/1979-80 (with latest amendments if any) all

ferrous metal parts intended for outdoor use except those made of stainless steel

shall be protected by hotdip galvanising in accordance with IS 2633-1986 complete

in all respect as required for ACSR conductor.

14.10 Dog

54.00 Each 68.00
Rupees   Sixty Eight Only 3672.00

15.00 Supply and fixing of 1.6 mm thick MS 11 kV Danger plates as per specification of

Discom on the existing poles complete in all respect as per Discom specification.

12.00 Each 36.00

Rupees   Thirty Six Only 432.00

16.00 SITC of Cutting back up surface up to 2 Mtr. Depth by digging by Bogi including all

layers of crust for laying pipe line etc. and making good to original condition

(excluding cost of bitumen) 3000.00 Mtr. 288.00

Rupees   Two Hundred &  

Eighty Eight  Only
864000.00

17.00 Providing and laying in position cement concrete including curing, compaction etc.

complete in specified grade excluding the cost of centering and shuttering - All

work up to plinth level. 

17.10 M10 grade Nominal Mix 

1: 3: 6 (1 cement : 3 coarse sand : 6 graded stone  aggregate 20mm nominal size).

36.00 CUM 3104.80

Rupees   Three Thousand 

One Hundred &  Four  and 

Paise Eighty Only

111772.80

18.00 Supply of Fabricated 33 KV of 'V' type cross arms made of MS channel 100x50

ISMC (9.5Kg. Per Mtr.) on the existing poles complete including all necessary nut

and bolt etc with clamps as per technical specifications & drawing of DISCOM. 

42.00 Each 1012.00

Rupees   One Thousand  & 

Twelve  Only
42504.00

19.00 Supply and fixing of top hamper on the existing pole complete including nut bolts

etc as required. Vertical type 33 kV. 0.75mtr. IS 75x75x6mm as per tech specs. Of

DISCOM (Steel weight 6.5Kg. Approx. per top hamper). 

14.00 Each 280.00

Rupees   Two Hundred &  

Eighty  Only
3920.00

20.00 P & Laying XLPE insulated IS:7098/II/85 of Group1 and approved make H.T.cable

for working voltage 11 K.V.Earthed direct in ground including excavation of

30cmx100cm size trench, 25cm layer of river sand, IInd class bricks covering,

refilling earth, compaction of earth, making necessary connection testing etc.as

required of size.

20.10 3 core 185.0 Sq.mm

35650.00 Mtr. 1012.80

Rupees   One Thousand  & 

Twelve  and Paise Eighty 

Only

36106320.00

Signature of Tenderer with seal



Bidder 
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Less (-) %

Sl.

No.
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SCHEDULE OF WORKS 

Estimated Rate AMOUNT    

Rs.      P

Tender Inviting Authority:  Jaipur Development Authority, Jaipur 

Name of Work: Shifting of utilities (33KV , 11KV & LT lines) under the Project"Six Lanning of Jaipur Ring road from 

                          Tonk road to Ajmer road (Chainage 30.00 KM to 37.00 KM) at Jaipur

Contract No: NIB No- EE-Elect-III/03(ii)/2016-17

20.20 3 core 70.0 Sq.mm

1250.00 Mtr. 603.20

Rupees   Six Hundred &  

Three  and Paise Twenty 

Only

754000.00

21.00 Providing & making heat shrinkable type indoor/outdoor/straight through

terminations/joint kit of Group1 and approved make suitable for XLPE insulated 11

KV / 33 KV cable, with required components, prepration of cable ends,testing etc.

as required of following sizes .

21.01 11 KV End Termination Kit Indoor type

21.02 3 core 70/95 Sq.mm

6.00 Per Set 3600.00

Rupees   Three Thousand 

Six Hundred    Only
21600.00

21.03 3 core 120/150/185/225 Sq.mm

100.00 Per Set 4000.00

Rupees   Four Thousand    

Only
400000.00

21.04 11 KV End Termination Kit Outdoor type

21.05 3 core 70/95 Sq.mm

24.00 Per Set 4560.00

Rupees   Four Thousand 

Five Hundred &  Sixty  Only
109440.00

21.06 3 core 120/150/185/225 Sq.mm

298.00 Per Set 5200.00

Rupees   Five Thousand 

Two Hundred    Only
1549600.00

21.07 11 KV Straight Through Joint  Kit 

21.08 3 core 70/95 Sq.mm

3.00 Per Set 8160.00

Rupees   Eight Thousand 

One Hundred &  Sixty  Only
24480.00

21.09 3 core 120/150/185/225 Sq.mm

176.00 Per Set 12000.00

Rupees   Twelve Thousand    

Only
2112000.00

21.10 Supply and fixing 11kV Disc insulator (IS 731/ 1971) with minimum creepage

distance of 300mm on existing bracket including all accessories like hot dipped GI

spindle and nuts etc (as per specificationof  Discom).

22.10 B & S type hardware 45 KN

72.00 Each 448.00

Rupees   Four Hundred &  

Forty Eight  Only
32256.00

22.20 B & S disc insulator 45 KN

144.00 Each 324.80

Rupees   Three Hundred &  

Twenty Four  and Paise 

Eighty Only

46771.20

23.00 Supplying and making end termination with heavy Copper lugs ( Pin / ring type )

duly crimped with crimping tool, PVC tape etc of following size.

23.10 300.0 Sq.mm

318.00 Each 68.00

Rupees   Sixty Eight Only 21624.00

24.00 S & Laying following size earth wire/strip in horizontal or vertical run in

ground/surface/recess including riveting, soldering, saddles, making connection

etc. as required.

24.10 8 SWG G.I. ( Hot Dipped  ) Wire 

3350.00 Mtr. 7.20

Rupees   Seven and Paise 

Twenty Only
24120.00

25.00 S & Laying following size' B ' class G.I. Pipe confirming to IS : 1239 P - 1 ( 1990 ) with 

accessories for laying earth conductor/strip / cable in ground/surface/recess as

required

25.10 125 mm dia.

4800.00 Mtr. 740.00

Rupees   Seven Hundred &  

Forty  Only
3552000.00

26.00 Supply and erection of P.C.C./R.C.C. pole as per REC manual no 15/1979

conforming to IS: 2905/1966 including excavation of pit and back filling with stone

aggregate/boulders and soil in 0.45m consolidating each deposited layer of 0.45m

by ramming and watering etc complete in all respect.

Signature of Tenderer with seal
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Tender Inviting Authority:  Jaipur Development Authority, Jaipur 

Name of Work: Shifting of utilities (33KV , 11KV & LT lines) under the Project"Six Lanning of Jaipur Ring road from 

                          Tonk road to Ajmer road (Chainage 30.00 KM to 37.00 KM) at Jaipur

Contract No: NIB No- EE-Elect-III/03(ii)/2016-17

26.01 9.0 Mtr long (200 Kg ) as per Discom specification

140.00 Each 3087.36

Rupees   Three Thousand  & 

Eighty Seven  and Paise 

Thirty Six Only

432230.40

26.02 9.0 Mtr long (400 Kg ) as per Discom specification

65.00 Each 3462.72

Rupees   Three Thousand 

Four Hundred &  Sixty Two  

and Paise Seventy Two Only

225076.80

27.00 Supply and erection of GI stay set as per Discom specification complete with long

stay rod with anchor plate including stay clamps turn buckle and G.I stay wire

tightened through strain insulator, in cement concrete 1:3:6 including excavation

of pit-re-filling etc as reqd.

27.01 Stay set of dia 20mm,2.4m long stay rod and anchor plate 380x380x6.4mm

190.00 Each 1055.20

Rupees   One Thousand  & 

Fifty Five  and Paise Twenty 

Only

200488.00

28.00 Supplying and drawing overhead steel core Aluminium conductor (ACSR) ISI

marked(IS 398 part II-1996) on existing cross arms through insulator with all

necessary T&P required including binding and twisting etc. complete in all respect

as required as per Discom specification.

28.01 50 Sqmm of (6+1) 3.35 mm (Insulated Rabbit)

4760.00 Mtr. 49.60

Rupees   Forty Nine and 

Paise Sixty Only
236096.00

29.00 Supply and fixing of 'V' type cross arms made of MS channel on the existing poles

complete including all necessary nut and bolt etc with clamps as per Discom

specification.

29.01 11kV cross arms (75 x 40 x 6.8 kg/mtr)

25.00 Each 680.00

Rupees   Six Hundred &  

Eighty  Only
17000.00

30.00 Supply and fixing of top hamper on the existing pole complete including nut bolts

etc as required.

30.01 Vertical type

30.02 11 kV (.7m long) (65 x 65 x6mm angle)

25.00 Each 252.00

Rupees   Two Hundred &  

Fifty Two  Only
6300.00

31.00 Supply and fixing 11kV pin insulator( IS 731/ 1971) with minimum creepage

distance of 300mm on existing bracket including all accessories like hot dipped GI

spindle and nuts etc (as per specificationof  Discom).
75.00 Each 108.00

Rupees   One Hundred &  

Eight  Only
8100.00

32.00 Supplying and laying  of 7/3.15 mm hot dipped galvanized stay wire as required

1300.00 Mtr. 20.00
Rupees   Twenty Only 26000.00

33.00 Supply and fixing of 11kV, 400 Amp 3pole, central pot rotating double break type

isolator (IS:9921 part I toV) without earth blade operating mechanism with GI

spring loaded reverse loop type fixed contact, solid hard drawn electolytic copper

tubular moving contact with silver/ nickel plated at end points, 9 nos post insulator

of 12 kV (IS:2554 & IS 5350 part III), hot dipped galvanising hard ware, nut, bolts

etc complete in all respect as per specification of Discom.( Type tested by

ERDA/CPRI.) 28.00 Each 10520.00

Rupees   Ten Thousand Five 

Hundred &  Twenty  Only
294560.00

34.00 Supply and fixing double pole structure for 11/0.4 Kv substation as per Discom

specification complete in all respect as required including nuts and bolts etc

(excluding the cost of poles) made of MS channel of 4 nos 100 x 50 x 6mm and 4

nos 75 x 40 x 6mm and MS flat 50 x 6mm as per Discom specifications.

14.00 Each 7656.00

Rupees   Seven Thousand 

Six Hundred &  Fifty Six  

Only

107184.00

35.00 Supply & Erection of lattice structure of height 12.8 mtr in alignment, including

excavation of pit and Providing and laying of cement concrete in ratio 1:3:6 using

43 grade cement, river sand and 12 mm to 20 graded blast crusher broken in pit/

found cement plaster upto 0.50mtr. from top to bottom in 1:3:6 ratio and paint of

tower of approved make two coat of red oxide paint and one coat of aluminium

paint before installation and one coat of paint after irrection work completed as

per technical specifications & drawing of DISCOM. 

16.00 Each 33800.00

Rupees   Thirty Three 

Thousand Eight Hundred    

Only

540800.00

36.00 Supply and installation of spike of M.S. rod 20mm dia 3.0mtr. long for earthing of

(tower/pole) drive into earth by mechnical means sturcture connection the spike

with cross arm top hamper PCC pole, lattics tower to earth etc. complete as per

technical specification of DISCOM 110.00 Per Set 520.00

Rupees   Five Hundred &  

Twenty  Only
57200.00

Signature of Tenderer with seal
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Tender Inviting Authority:  Jaipur Development Authority, Jaipur 

Name of Work: Shifting of utilities (33KV , 11KV & LT lines) under the Project"Six Lanning of Jaipur Ring road from 

                          Tonk road to Ajmer road (Chainage 30.00 KM to 37.00 KM) at Jaipur

Contract No: NIB No- EE-Elect-III/03(ii)/2016-17

37.00 SITC of 11 KV, 400/630 A, 20kA / 3 sec, Out door, Extensible type Ring main unit

(RMU) in suitable RCC foundation with 2 no. Load break switch & 1 no. VCB / SF6

circuit breaker with over load, Earth fault, short circuit relay, copper bus bar,

earthing switch, mechanical ON / OFF / Earth indication, Voltage presence

indicator, Ring core protection CT 2.5 VA, 10P10 as per transformer rating, Shunt

trip coil, Anti reflex operating handle, right angle boots etc. as required.

27.00 Per Set 331648.00

Rupees   Three Lakh Thirty 

One Thousand Six Hundred 

&  Forty Eight  Only

8954496.00

38.00 Supply & fabrication steel structure with MS channel / angle / joist / ISMB / sheet

etc. including welding, rivetting, cutting, nut & bolt , Painting etc. as required.

16000.00 KG 67.20

Rupees   Sixty Seven and 

Paise Twenty Only
1075200.00

39.00 Providing and laying in position cement concrete including curing, compaction etc.

complete in specified grade excluding the cost of centering and shuttering - All

work up to plinth level. 

39.01 M10 grade Nominal Mix 

1: 3: 6 (1 cement : 3 coarse sand : 6 graded stone  aggregate 20mm nominal size).

70.00 CUM 3104.80

Rupees   Three Thousand 

One Hundred &  Four  and 

Paise Eighty Only

217336.00

40.00 P/F testing and commissining of kiosk type weather proof distribution feeder pillar

box of size 600x450x900mm with taper of 75mm at Top for protection of rainwatar

and made out of 3.2mm (10gaige) thick CRCA ms sheet frant & back both side

openable. completly hinged dorrs with locking arrengement by providing both

sides hold draft sand all HIW's for fabrications of box.The cubical pannel should be 27.00 Each 14794.00

Rupees   Fourteen Thousand 

Seven Hundred &  Ninety 

Four  Only

399438.00

41.00 Supply and fixing of 1.6 mm thick MS 11 kV Danger plates as per specification of

Discom on the existing poles complete in all respect as per Discom specification.

175.00 Each 36.00

Rupees   Thirty Six Only 6300.00

42.00 SITC of Cutting back up surface up to 2 Mtr. Depth by digging by Bogi including all

layers of crust for laying pipe line etc. and making good to original condition

(excluding cost of bitumen)

10000.00 Mtr. 288.00

Rupees   Two Hundred &  

Eighty Eight  Only
2880000.00

43.00 Supply and fixing 100 Amp, 11kV Horn gap fuse set IS 9385 on existing DP structure

with 6 nos 24kV/22kV post insulator (IS:5350 part III), hot dipped hard ware,fuse

wire of required size etc. complete in all respect as per specification given by

Discom. (Type tested by ERDA/CPRI)
13.00 Each 4840.00

Rupees   Four Thousand 

Eight Hundred &  Forty  

Only

62920.00

44.00 S I T C of BEE 3 star rated Aluminium wound Transformer conforming to IS: 2026 &

Losses as per Discom's CTL ( CTL Test certificate to be attached ) of rating

11/0.433KV Delta-Star Connected, Vector Group Dyn 11, standard accessories like

conservator, silica gel breather, radiator, fins, HT bushing & LT cableboxes, Off -LTC

(+/- 5% in steps of 2.5%) winding temperature rise of 50/55 C, ISI marked drain

valve, Dial type Temperature gauge, first fill of oil, Epoxy based paint, including

carrying of pre-commission Testing & Charging of Transformer. ( See table - 08 for

CTL Losses )

44.01 100 KVA

6.00 Each 149600.00

Rupees   One Lakh Forty 

Nine Thousand Six 

Hundred    Only

897600.00

44.02 160 KVA

16.00 Each 189904.00

Rupees   One Lakh Eighty 

Nine Thousand Nine 

Hundred &  Four  Only

3038464.00

45.00 Dismentling/Removing of power line materials collecting from site and depositing

the same with AEN office/ store. Refilling pits in compaction, leveling etc. GI wire,

stay wire etc. shall be bounded in the shape of coils, if any material is damaged

during Dismentling/ transportation replacing/repairing shall be on the part of

contractor 

45.01 L.T. Cable above 35Sqmm

350.00 Mtr. 31.00
Rupees   Thirty One Only 10850.00

45.02 Stay Set

27.00 Nos. 93.00
Rupees   Ninety Three Only 2511.00

45.03 L.T. PIN insulator 

75.00 Nos. 5.00
Rupees   Five Only 375.00

45.04 PCC Pole

80.00 Nos. 155.00

Rupees   One Hundred &  

Fifty Five  Only
12400.00

Signature of Tenderer with seal
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45.05 ACSR Weasel/Rabiit conductor

5300.00 P/mtr. 0.70

Rupees    and Paise Seventy 

Only
3710.00

45.06 ACSR Dog conductor 

18000.00 P/mtr. 1.00
Rupees   One Only 18000.00

45.07 11KV cross arm

80.00 Nos. 12.30

Rupees   Twelve and Paise 

Thirty Only
984.00

45.08 11KV  disc insulators

155.00 Nos. 4.50

Rupees   Four and Paise 

Fifty Only
697.50

45.09 11KV disc H/W

155.00 Nos. 4.75

Rupees   Four and Paise 

Seventy Five Only
736.25

45.10 11KV pin insulators

175.00 Nos. 3.50

Rupees   Three and Paise 

Fifty Only
612.50

45.11 11/0 4 KV transformer

15.00 Each 530.00

Rupees   Five Hundred &  

Thirty  Only
7950.00

45.12 L.T. cross arms 

8.00 Mtr. 7.00
Rupees   Seven Only 56.00

76373564.09

76373564.09 76373564.00

Quoted Rate in Words Rupees   Seven Crore Sixty Three Lakh Seventy Three Thousand Five 

Total Estimated Cost in Figures

Quoted Amount

Signature of Tenderer with seal




