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Annexure: 1 
Template of NIB for Publication in News Paper 

 
 

JAIPUR DEVELOPMENT AUTHORITY 
Room No. 234, Main Building Ram Kishore Vyas Bhavan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur – 302 004 

Telephone: +91-141-2569696 e.mail :  xxxxxxxx@jaipurjda.org 
 

No. JDA/E.E/Elect.-I/2017-18/D-                                    Date:  

 

SHORT TERM NOTICE INVITING BID 
NIB No. : 01/2017-18 

Online Bids are invited up-to 6.00 PM of 21.04.2017 for Annual Rate Contract 
for Shifting/dismantling of existing HT/LT lines and removing, Providing and  
fixing of Street light  with Temporary light from Sodala Tri-junction to LIC office 
near Ambedkar Circle, Jaipur. Details may be seen in the Bidding Document at 
our office or the website of State Public Procurement Portal website 
www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in and 
www.jaipurjda.org.  
To participate in the bid, bidder has to be: 

1. Registered on JDA website www.jaipurjda.org 
For participating in the Bid, the Bidder has to apply for the Bid and pay 
the Bidding Document Fee, RISL Processing Fee and Bid Security Deposit, 
online only. 

2. Registered on e-Procurement Portal of Government of Rajasthan 
www.eproc.rajasthan.gov.in for online e-Bid submission. 

 
 (Executive Engineer Elect-I) 

Procuring Entity 
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t;iqj fodkl izkf/kdj.k] t;iqj 
bfUnjk lfdZy ts-,y-,u- ekxZ] t;iqj 

 

Øekad@ tfoizk@vf/k-vfHk-@fo|qr&izFke@2017&18@Mh&   fnukad%  

 

 

vYidkyhu fcM lwpuk la- 01@2017&18 

 

tfoizk tksu&¼fo|qr&izFke½ esa lksMkyk frjkgs ls ,y-vkbZ-lh- vkWfQl ds ikl 

vEcsMdj lfdZy rd okf"kZd nj lafonk ij ,p-Vh-@,y-Vh- ykbZuksa ,oa LVªhV ykbZV 

iksy dks gVkus o yxkus dk dk;Z ,oa vLFkkbZ ykbZV O;oLFkk djus dk dk;ZA ds fy, 

fnukad 21-04-2017 lk;a 6-00 cts rd vkWu ykbZu fufonk vkeaf=r dh tkrh gSa foLr̀r 

fooj.k] tks fd fufonk izi= esa miyC/k gS] v|ksgLrk{kjdrkZ ds dk;kZy; esa vFkok 

jktLFkku ljdkj ds mikiu iksVZy www.sppp.raj.nic.in o www.eproc.rajasthan.gov.in 

,oa t;iqj fodkl izkf/kdj.k dh osclkbZV www.jaipurjda.org ij ns[kh tk ldrh gSA 

fufonknkrk dks fufonk esa Hkkx ysus gsrq vko';d gS fd %&  

1- t;iqj fodkl izkf/kdj.k dh osclkbZV www.jaipurjda.org ij iathd`r gksA 

fufonk 'kqYd o vkj-vkbZ-,l-,y- izfØ;k 'kqYd dsoy vkWu ykbZu gh ns; 

gksxhA cksyh izfrHkwfr vkWuykbZu vFkok cSad xkjUVh ds }kjk nh tk ldrh gSA  

2- vkWu ykbZu fufonk esa Hkkx ysus gsrq jktLFkku ljdkj ds iksVZy 

www.eproc.rajasthan.gov.in ij iathd`r gksA  

 

 

vf/k’kk"kh vfHk;Urk ¼fo|qr&izFke ½ 

                                         tfoizk] t;iqjA 
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Annexure: 2 

Template of Detail NIB for uploading on SPP Portal, e-Procurement, JDA Protal& as part of NIB 

Document 

JAIPUR DEVELOPMENT AUTHORITY 

                 Room No. 114, Court Building, Ist Floor,  Ram Kishore Vyas Bhavan, Indira Circle, Jawahar Lal 

Nehru Marg, Jaipur – 302 004  Telephone: +91-141-2569696 e.mail :  xxxxxxxx@jaipurjda.org 

JDA/XEN/Elect-I/2017-18/D-                                                                             Dated :  

SHORT TERM NOTICE INVITING BID 

NIB No. : 01/2016-17 

 

Name & Address of the Procuring 
Entity 
 

 Name: Executive Engineer (Elect-I), Jaipur Development Authority 
 Address: Room No. 114, Court building, Ist Floor, Ram Kishore Vyas Bhavan, 

Indira Circle, Jawahar Lal Nehru Marg, Jaipur – 302 004 (Rajasthan) 
 Email: ee.electric4@jaipurjda.org 

Subject Matter of Procurement  Annual Rate Contract for Shifting/dismantling of existing HT/LT lines and 
Providing and fixing of Street light with Temporary light from Sodala Tri-
junction to LIC office near Ambedkar Circle, Jaipur. 

Bid Procedure  Two Bid (eg. Single-stage Two part (envelope) open competitive) eBid 
procedure at http://eproc.rajasthan.gov.in 

Bid Evaluation Criteria (Selection 
Method) 

  L-1    (eg.Least Cost Based Selection (LCBS)-L1) 

Websites for downloading Bidding 
Document, Corrigendum's, 
Addendums,   etc. 

 Websites:  www.sppp.rajasthan.gov.in,www.eproc.rajasthan.gov.in, 
www.jaipurjda.org 

Website for online Bid application 
and payment * 

 Website: www.jaipurjda.org 
 For participating in the Bid, the Bidder has to apply for this Bid and pay the 

Bidding Document Fee, RISL Processing Fee and Bid Security Deposit, online 
only. 
o Bidding document fee: Rs. 1000.00 Rupees (One Thousand only)  
o RISL Processing Fee: Rs. 1000 (Rupees One Thousand only) 
o Requisite Bid Security Deposit 

Estimated Procurement Cost  INR 557.00 Lacs (Rupees Five Crore Fifty Seven  Lacs  Only) 

Bid Security Deposit  Amount (INR) : 2% (Rs. 1114000.00 )of Estimated Procurement Cost, 0.5% of 
S.S.I. of Rajasthan, 0.5% (Rs 278500.00 ) for Bidder registered as contractor in 
JDA, 1% for Sick Industries, other than S.S.I., whose cases are pending with 
Board of Industrial & Financial Reconstruction 
 (*2% for bidder who is A and AA class contractor registered in other Govt. 

Department) / 0.5% for bidder registered as contractor AA,A,B,C in JDA 
 Micro small medium Enterprises situated in Rajasthan Tender Fee 50% EMD 

value 0.5% 
 Incase of department of the state govt. and undertaking, corporations, 

Autonomous bodies, Registered societies, cooperative societies which are 
owned or controlled or managed by the state Govt. and Govt. undertaking of 
the central Govt. shall submit a bid securing declaration in lieu of bid 
security. 

Date/Time/Place of Pre-Bid   N/A 
 Last date of submitting clarifications requests by the bidder<date and time> 

addressed to the procurement entity at <Address of procurement entity> 
 

Applying bid and making online 
payment on JDA portal 
(www.jda.urban.rajasthan.gov.in 

 Start Date: 7.04.2017 at 10.30 AM onwards 
   End Date: 21.04.2017 at 06:00 PM 
    In case EMD in from BG original bank guarantee is to be submitted     

   in room no………..(Room no. of DD (E&B) of main building, JDA,    
   Jaipur by 24.04.2017 up to 6.00 PM 

Bid submission on e-procurement 
portal of GOR (www.eproc. 
rajasthan.gov.in) 

 Start Date: 7.04.2017 at 10.30 AM onwards 
   End Date: 21.04.2017 at 06:00 PM 
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Date/ Time/ Place of Technical Bid 
Opening  

  26/04/2017 at 4.00 PM 
 Room No. CCC TF-309, IIIrd Floor, CCC building, Ram Kishore Vyas    Bhavan, 

Indira Circle, Jawahar Lal Nehru Marg, Jaipur – 302004 (Rajasthan) 

Date/ Time/ Place of Financial Bid 
Opening 

  Will be intimated later to the technically qualified bidders. 

Bid Validity    120 days from the bid submission deadline 

Time Period  24 Months 

Job No:- JDA/EE Project 01/A & F/2015-2016/Dec/350 Dated : 04/12/2015 
*   Jaipur development authority has decided to receive earnest money deposit (EMD) (Bid Security), Tender fee and RISL processing fee online 

through JDA portal. The bid security options available in tender for participants are as   mentioned below:-. 
*   There should be a gap of 3 working days BETWEEN End Date for Bid Applying, Online Payment & Bid Submission AND Bid opening date. 

Note: 
1. Bidder (authorized signatory) shall submit their offer on-line in Electronic formats both for technical and financial proposal. 
2. In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to confirmation), its Bid shall not be 

accepted.  
3. To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type III) as per Information Technology Act-2000 

using which they can digitally sign their electronic bids. Bidders can procure the same from any CCA approved certifying agency, i.e. TCS, 
Safecrypt, Ncode etc. Bidders who already have a valid Digital Signature Certificate (DSC) need not procure a new DSC. Also, bidders must 
register on http://eproc.rajasthan.gov.in (bidders already registered on http://eproc.rajasthan.gov.in before 30-09-2011 must register again). 

4. JDA will not be responsible for delay in online submission due to any reason. For this, bidders are requested to upload the complete bid well 
advance in time so as to avoid 11th hour issues like slow speed; choking of web site due to heavy load or any other unforeseen problems. 

5. Bidders are also advised to refer "Bidders Manual Kit" available at e-Proc website for further details about the e-Tendering process. 
6. Training for the bidders on the usage of e-Tendering System (e-Procurement) is also being arranged by DoIT&C, GoR on a regular basis. Bidders 

interested for training may contact e-Procurement Cell, DoIT&C for booking the training slot. 
Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in Address : e-Procurement Cell, JDA, 
Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur 

7. The procuring entity reserves the complete right to cancel the bid process and reject any or all of the Bids. 
8. No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless and until a formal contract is signed and 

executed between the procuring entity and the successful bidder. 
9. Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely on the individual bidders to verify such 

information) and the information provided therein are intended only to help the bidders to prepare a logical bid-proposal. 
10. The provisions of RTPPA Act 2012 and Rules thereto shall be applicable for this procurement. 

Furthermore, in case of any inconsistency in any of the provisions of this bidding document with the 
RTPP Act 2012 and Rules thereto, the later shall prevail. 

 
 
 

Executive Engineer (Elect-I) 
JDA, Jaipur 
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JAIPUR DEVELOPMENT AUTHORITY JAIPUR 

 

JAIPUR DEVELOPMENT AUTHORITY JAIPUR 

SPECIAL CONDITION OF THE CONTRACT FOR POST QUALIFICATION OF 

CONTRACTORS 

Name of work : - Annual Rate Contract for Shifting/dismantling of existing 

                                       HT/LT lines and  removing, Providing and  fixing of Street  

                                        light  with Temporary light from Sodala Tri-junction to LIC  

  office near Ambedkar Circle, Jaipur. 

Special conditions of contract for POST QUALIFICATION as detailed here 

under, shall be applicable in addition to all other terms and condition already 

prescribed under standard agreement forms/rules and regulations to contract.  

1. Procedure: 

                Procedure for POST QUALIFICATION would be as follow: 

(a) Three-envelope system would be adopted, for POST QUALIFICATION.  

Envelop-1. The Bidders are required to submit Bid security, cost of Bid documents, 
Bid processing fees through online payment after registering with JDA 
on www.jaipurjda.org/e-services/e-tender portal. There should be a 
gap of 3 working days BETWEEN End Date for Bid Applying, Online 
Payment & Bid Submission AND Bid opening date. In the absence of 
such fees the bid of respective bidder will be considered as non-
responsive and shall be rejected. 

Envelop-2  being for Technical Bid and 

Envelop-3  being for Financial Bid. 

 (b)  The technical bid will be opened only of those bidders whose proper Bid 
security, cost of Bid documents, Bid processing fees through online 
payment after registering with JDA on www.jaipurjda.org/e-services/e-
tender portal.  There should be a gap of 3 working days BETWEEN End 
Date for Bid Applying, Online Payment & Bid Submission AND Bid 
opening date. In the absence of such fees the bid of respective bidder will 
be considered as non-responsive and shall be rejected. The technical bid 
will be opened only of those bidders whose VAT clearance certificate 
(Valid up to Six months back from the opening of Technical Bid) and 
copy of registration of contractor in required category are found to be in 
order.  
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 (c)  The Technical Bid envelope-2 would be opened on the date 26.04.2017 at 

4.00 PM in the chamber of Addl. Chief Engineer (Elect.), JDA, Jaipur The 
Financial Bid envelope-3 would be opened only of those bidders who 
fulfill all the POST QUALIFICATION criteria. 

Note:- 

If VAT clearance certificate is not applicable in any State then appropriate 
proof is to be enclosed by bidder with certificate which is applicable in 
place of VAT. 

2.Criteria: 

            Criteria for POST QUALIFICATION would be as follows:- 

(a) The bidder should have executed following quantities of work in any one 

financial year during last five financial years. However the bidder may opt 

current year in the said financial assessment period. 

S.No. Item Quantities required to be 

executed (50% Qty. of  

G-Schedule) 

1 

 

Major Item of Schedule - G  

For Electrical work  

A LT Cable (All sizes) 15720 Mtr. 

B HT XLPE Cable (All Sizes) 7315 Mtr. 

C RMU 14 Nos. 

D Street Light Pole  105 Nos 

E LED Lights 105 Nos 

F High Mast Light 2 Nos. 

 

      Note:- 

 

      (i) The Bidder should enclose the certificate having quantities Financial year 

wise other wise the certificate will not be considered. 

      (ii) Quantities of all the items mentioned in criteria 2 (a) should be executed in 

one financial year. 

      (iii) Certificate issued by Govt. of India, State Govt., Union Territory, Govt. 

Undertakings, Autonomous Bodies shall only be considered. 
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(b) The bidder should have completed at least one electrical nature work in last 

three financial year (including current year, if opted by the bidder) of value 

not less than 50% of the Estimated Cost of the work (bid cost) updated to 

present price level) 
 

      Notes:- 
 

(i) The starting & completion date of the work is to be in between above said 
financial year. If no then maximum work (70%) is to be completed in 
above said financial year. 

(ii) If bidder is submitted certificate having different components / nature of 
work then proper completion certificate of required similar nature 
component is to be enclosed.   

 
(c) The bidder should have achieved an annual financial turnover of at least 60 % 

of the Estimated Cost of the work (bid cost) in any one of last Three financial 
years (including current year, if opted by the bidder) 

   
   Note:- 
 
       (i) The bidder should enclose certificate of Turn over from Chartered Accountant 

for last five financial years & audited balance sheet of the year which is 
considered by the bidder in criteria 2 (c). 

       (ii) If current year or last year has been opted by bidder whose balance sheet is 
not submitted till the submission of bid then certificate from Chartered 
Accountant should be enclosed. 

 
(d) The bidder should give Affidavit to deploy the machinery and equipment as 

specified in Schedule – III, for the execution of this work.  
(e) Bid Capacity: Bidders who meet the minimum qualification criteria will be 

qualified only if available bid capacity is equal to or more than the total Bid 
value. 
The available bid capacity will be calculated as under:  
Bid Capacity = (A x N x 3 – B) 

Where    A = Maximum  value  of electrical engineering work  executed in 
any one year during the last 5 financial years (updated to 
present Price level) taking in to  account the  completed as well  
as works in progress. However, the bidder may opt current year 
in the five year assessment period   

              N =  Number of year prescribed for completion of the work for which 
bids is invited = 2.  

              B =  Value, at present price level of existing commitments and on-
Going Works to be executed during 'N' period (period  
prescribed  for completion of the works for which the bids are 
invited) 
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       Note:- 
      (i) Certificate from Chartered Accountant should be enclosed by bidder clearly 

indicated maximum value of Electrical Engineering Work in one Financial 
Year. 

 
(f) Litigation History: - Bidder should provide an accurate information on any 

litigation or arbitration resulting from contracts completed or under execution 
by him over the last five years. The maximum value (updated at the present 
price level) of disputed amount claimed in the litigation / arbitration 
resulting from contracts executed in last five years shall be deducted from the 
calculated Bid Capacity of the bidder. The details shall be furnished in 
Schedule VI.  

  
      Note :- 
 
      (i) The present price level for turnover, cost of completed work & disputed 
amount Of  similar nature,  the previous years value shall be given weight age of 
10% per Year as follows:- 
  

(a) For current year                      1.00 
(b) For last year                             1.00 
(c) For one year before                 1.10 
(d) For two year before                 1.21 
(e) For three year before              1.33 
(f)        For four year before                1.46 
 

3. Documentation : 
 
The bidder should furnish the following documents along with the technical bid: 

(a) Information regarding financial resources and capability in Schedule –I. 

(b) Information regarding works executed in the last five years in Schedule–II  

(c) Certificates from the concerned Engineer–In–Charge in support and 

verification of the information furnished in Schedule–II  

(d) Affidavit regarding machinery and equipment required for deployment, as 

detailed in scheduled – III. 

(e) Information regarding details of maximum value of electrical engineering 

works executed in any one year during the last five years taking into account 

the completed as well as works in progress in schedule – IV.  

(f) Information regarding existing commitments and ongoing works to be 

completed in schedule – V. 

(g) Information regarding details of litigation or arbitration contracts to be 
furnished in schedule – VI. 
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(h) Calculation of Bid capacity in schedule – VII. 
(i) Affidavit as per Annexure I. 

 

4. Important:  
 

     (a)   The bidder must ensure that all the information required in the Documents is 

furnished by him complete in all respects. He would not be allowed to 

withdraw any document, or to rectify any information furnished therein, after 

submitting the bid.  

(b) The bidder should give an affidavit that the information furnished in 

schedule I, to VII is correct. If any information is found incorrect, the offer of 

the bidder shall be rejected and action be taken as per rules.  

(c) Bidders must do paging of all enclosure of bid documents. 
 
5. Rejection of bids 
  
     The department reserves the rights to reject any bid or to disqualify any or all 
      The bidders, without assigning any reasons at any stage. 

(i) If  Bid is not accompanied with the requisite documents mentioned in   
clauses 3 (a) to 3 (i) or  is not in accordance  with procedure specified 
in Para 1,  or is not accompanied with earnest money, tender fee, 
processing fee & VAT clearance Certificate and registration of 
contractor in required category it would be liable for rejection.   

         
(ii)  Furnishing of incorrect or incomplete or concealment of any 

information   required in the bid documents would render the bid 
liable for rejection.  

 
(iii) If  all  the  copies  enclosed  in  support and  affidavit is not duly 

attested by Notary public / gazetted officer then bid of the bidder is 
to be rejected. 

 
 
 

         
 

                                                                         EXECUTIVE ENGINEER (Elect-I)  
      JAIPUR DEVELOPMENT AUTHORITY 

       JAIPUR 
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Schedule – I 

FINANCIAL RESOURCES AND CAPABILITY 

[Reference clause 3 (a)] 

1. Name of Bidder 

 

2. Total financial turnover achieved by the bidder in the last five financial years: 

S.no. Year Turnover 

(1)   

(2)   

(3)   

(4)   

(5)   

 

Note: Balance Sheets and Profit & Loss Accounts is to be enclosed by the bidder 
which is considered by him as per criteria 2 (a). 

 

3. Total financial Turnover projected in the current financial year      

4. Has the bidder ever been debarred from tendering for Central Government / 
State Government / any Government undertaking? 

 Yes / No, if yes give details. 

5. Has bidder ever been declared insolvent? 

 Yes/No, if yes give details. 

6. Name(s) and Address of Branch/(s) for bidder's Bankers. 

 

I/We hereby certify that the above information is correct to the best of my/our 
knowledge and belief. 

 

 

      Signature of Bidder 

Date:                                                                      (With Seal wherever applicable) 
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SCHEDULE – II 

(Reference Clause 3b) 

Detail of quantities of work executed during last five financial years 

S. 
No. 

Name of Work    
(with Agreement 

No. & Date) 

Place 
(District/Sta

te) 

Financial 
Year 

Principal item of work 

 

 

 

 

 

 

 

     

 

Date: 

Signature of Bidder 

 

Note: Certificate from concerned Engineer-in-charge should be enclosed in support 
and verification of the above statement. 
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To be given on Non-Judicial stamp  
Paper of Rs. 10/- only, duly attested by  

 Notary Public 
Schedule – III 

 

[Reference Clause 3(d)] 

AFFIDAVIT 

 
 

 I/We…………………………………………………….. Proprietor/ Partner/ 

Authorized signatory of M/s ……………………………………… under take the oath 

that I/We will deploy the machinery and equipment listed below as and when 

required in the execution of this work. 

S.No. Name of Machinery Minimum 
Requirement 

Availability 

Owned                 Leased 

1 Digital Insulation tester 
5 KV, with timer 

1 No’s   

2 HV Test set  1 No’s   

3 Hydraulic Crimping 
tool up to 240 sqmm 

1 No’s   

4 Multimeter  1 No’s   

 

I/We hereby certify that the above information is correct to the best of my/our 
knowledge and belief. 

 

 

Date:           Signature of Bidder 

                                                                                        (With seal) 
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ANNEXURE- I 
 

                                                                                       [Reference Clause 3(i)] 

 
To be given on Non-Judicial stamp  

Paper of Rs. 10/- only, duly attested by  
 Notary Public 

 

 
AFFIDAVIT 

 
 

 I/We…………………………………………………….. Proprietor/ Partner/ 

Authorized signatory of M/s ……………………………………… under take the 

oath that the  information furnished by me/us  in schedule I to VII of the 

assessment Bid for ………………………………… 

……………………………………………….….. is correct to the best of my/our 

knowledge. If any information is found to be incorrect JDA has right to reject the 

Bid and to take action against me/us as per rules. 

 
 
 

.................................... 

Proprietor/ Partner/ Authorized signatory 

M/s ………………………………………. 

……………………………………………. 
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

 

 

FINANCIALBID POST QUALIFICATION 

Envelop-3 

(G-SCHEDULE IS PROVIDED IN EXCEL FILE) 

 

 

For 

 

 

Name of Work:- Annual Rate Contract for Shifting/dismantling of existing HT/LT  

                      lines and removing, Providing and  fixing of Street light  with   

                        Temporary light from Sodala Tri-junction to LIC office near Ambedkar 

Circle, Jaipur. 

 

 

 

Date of on line Sale   : 7.04.2017 to 21.04.2017  

Date of on line receipt  : 7.04.2017 to 21.04.2017  

 

 

M/s: ……………………………… 

Note- Digital signature is valid in all documents.  

 

Executive Engineer (Elect-I) 

JDA, Jaipur 

 

 

 

 



 

 - 2 - 

 

 

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

 

 

Name of Work:- Annual Rate Contract for Shifting/dismantling of existing HT/LT  

                      lines and removing, Providing and  fixing of Street light  with   

                                      Temporary light from Sodala Tri-junction to LIC office near 

Ambedkar Circle, Jaipur. 

 

 

 

 

CONTENTS OF BIDDING DOCUMENT 

 

S.No.  Details  Page No.  

1. General Instructions to contractors  3-6 

2. Special Condition for post qualification  7-11 

3. Special condition of contract  12-14 

4. Inspection and testing  15-17 

5. Minimum Safety rules  18-22 

6. Guarantee  23-24 

7. Erection testing and commissioning  25-34 

8. GTP to RMU  35-36 

9. Annexure A to D 37-42 

10. DLP 43-45 
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1-GENERAL INSTRUCTIONS TO CONTRACTOR 

 

1.1 The Bidder is expected to examine carefully all instructions, conditions, forms, terms, 

and performance specification and drawing in the bid Documents. Failure to comply 

with the requirements of Bid submission shall be at the Bidder’s own risk, Bids Which 

are not substantially responsive to the requirements of the bid documents shall be 

summarily rejected.  

 

1.2 At any time prior to the last date for submission of bids, the Employer may, for any 

reason whether at his own initiative or in response to a clarification requested by a 

prospective bids, modify the bid Documents but the issuance of an Addendum.  

 

1.3 The Addendum will be sent in writing or by Fax prospective Bidder who have received 

Documents, and will be binding unto them, whether the prospective Bidders 

acknowledge same or not.  

2 DOCUMENTS AND’INFORMATION TO BE FURNISHED AT THE TIME OF BID 

SUBMISSION  

2.1 The bid to be prepared and submitted by the Bidder to the Employer for consideration 

shall comprise the following.  

a  Form of bid duly singed along with the complete set of bid Documents. All 

documents issued for the purpose of biding as descried shall be deemed to have 

been incorporated in the bid for the work.  

b Bid security, Bid fee and processing fee as applicable in form of demand draft of 

any Nationalised Bank of India in favour of the Secretary Jaipur Development 

Authority Jaipur’, payable at Jaipur.  

c Sales Tax Clearance Certificate from the concerned departments  

d Bill of Quantities with the rates (both in figures as well as in words) and amounts 

for, all items of work duly filled in.  

3. BIDED PRICES  

3.1 Unless explicitly stated otherwise in the Bid Documents, the contract shall be for whole 

based on the departmental design, Bill of Quantities, rates and prices submitted by the 

Bidder.  
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3.2 The Bid shall fill in percentage rate (above/below) for the scheduled rates items and 

rates and rates and prices for all items in Non scheduled category of works describe in 

the Bill of Quantities in both figures and words, In case, there is any discrepancy in the 

rates quoted in figures and words, the rates, quoted in words shall be taken as correct. 

Item against which no rte of rice is entered by the Bidder will not be paid for the 

employer when executed and shall be deemed to have been covered by the rates and 

prices in the Bill of Quantities.  

3.3 All duties, taxes, fees and other levies (present and future) payable by the contractor 

under the Contract, or for any other cause, a on the date thirty days prior to the closing 

date for submission of bids, shall be included in the total Contract Price submitted by 

the Bidder and the evaluation and comparison of bids by the Employer shall be made 

accordingly.  

4 BID SECURITY  

4.1 The Bidder shall furnish as part of his bid security for the respective amounts as 

mentioned in the NIT in form of demand draft of any Nationalised Bank of India in 

favour of ‘The Secretary Jaipur Development Authority Jaipur’, payable at Jaipur.  

4.2 Any bid not accompanied by bid security, bid fee and processing fee will be summarily 

rejected by the employer as non-responsive.  

4.3 The bid security of the unsuccessful Bidder will be discharged/returned without interest 

as promptly as possible as but not later than 60 days after expiry of the bid validity 

prescribed by the employer.  

4.4 The bid security of the successful Bidder will be discharged without interest upon the 

Bidder signing the agreement and furnishing the Bank Guarantee/ Surety Bond for the 

performance of the Contract.  

4.5 There will no liability on the part of department towards interest on the Earnest Money 

paid by the Bidder.  

4.6 The bid security shall be forfeited:  

a If a Bidder withdraws his bid during the period of bid validity, or  

b  In the case of a successful Bidder, if he fails or refuses within the specified time 

limit, to:  

 i  Sign the agreement, or  

 ii  Furnish the required performance security.  
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5 VARIATIONS OR DEVIATIONS IN BID DOCUMENTS  

5.1 The bid shall submit an offer which complies fully with the basic requirements of the bid 

Documents as indicted in Drawing and Specifications.  

5.2 All Bidders are cautioned that no conditional offers, variations or deviations by the 

Bidders in respect of any items proposed by the Bidder shall be entertained or 

considered further in the process of bid evaluation. Furthermore, any deviation from 

contract conditions, specification, or other requirements stipulated in these Bid 

Documents shall be summarily rejected as non-responsive.  

6 VALIDITY OF BID  

6.1  The Bid shall remain valid and open for acceptance for a period of 4 (four) months after 

the date of opening of bid.  

6.2 In exceptional circumstances, prior to expiry of the original bid validity period, the 

Employer may request the Bidder for a specified extension in the period of validity. The 

request and the responses thereto shall be made in writing through post, fax etc. A 

Bidder may refuse the request without forfeiting his bid security. A Bidder agreeing to 

the request will neither be required nor permitted to modify his bid, but will be 

required to extend the validity of his bid security correspondingly The provision of 

Clause D regarding discharge and forfeiture of earnest money shall continue to apply 

during the extended period of bid validity.  

7  FORMAT AND SIGNING OF BIDS  

The complete bid shall be without alterations, interlineations or erasure, except those 

to accord with instructions issued by the Employer or as necessary to correct errors 

made by the Bidder, in which case such corrections shall be initiated by person or 

persons signing the bid.  

8  EMPLOYER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS  

Notwithstanding, Employer reserves the right to accept or reject any bid, and to annul 

the biding process and reject one or all bids, at any time prior to the award of contract, 

without thereby incurring any liability to the affected or renderer’s or any obligation to 

inform the affected Bidder or Bidders of the grounds of the Employer’s action.  

9  NOTIFICATION OF AWARD OF CONTRECT  
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Prior to the expiry of the period of bid validity prescribed by the Employer, the 

Employer will notify the successful Bidder by telegram / cable or fax (and subsequently 

confirm in writing by Registered Letter) that his bid has been accepted. This letter called 

“Letter of Acceptance” shall name the sum which the Employer will pay to the 

Contractor in consideration of the execution, completion and maintenance of the work 

by the Contractor as prescribed by the Contract (called the “Contract Price”).  

10.  The Letter of Acceptance will form part of the Contract and agreement executed 

between the parties in accordance with the Form of agreement provided in the bid.  

11.  Upon furnishing by the successful Bidder of a Performance Security in accordance with 

the provisions of the special conditions of contract, the Employer will promptly notify 

the unsuccessful Bidder that their bids have been unsuccessful and will discharge / 

return without interest their bid security deposits in pursuance with Clause. 

  

12  SIGNING OF AGREMNENT  

At the same time as he notifies the successful Bidder that his bid has been accepted, the 

Employer will instruct the successful Bidder to sign and execute the agreement within 

seven (7) days of issue of the Letter of Acceptance.  

 

 Signature of Contractor/Bidder                                Executive Engineer (Elect-I)  
                                                                                                                              J.D.A.,Jaipur  
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 2-SPECIAL CONDITION FOR POST QUALIFICATION 

1.  The financial bid shall be opened only of those successful Bidders who qualify the 

technical Bid criteria.  

Documents to be submitted with financial bid are as follows:  

Percentage Rates on C-Schedule both in figures and in words duly filled in.  

The financial bid will be evaluated on the basis of basic rates of the System (SITC of the 

Job).  

On bid scrutiny, if differences are found in rates given by the bidder in words and 

figures in individual rates or in sub-total or in grand totals the procedure for deriving the 

final value shall be as follows:  

Before submission of the bids, the bidders are advised to visit the site and get 

acquainted with site conditions, availability of materials & laour. All clarifications must 

be sought by the bidders well in time and no extension of time shall be given on this 

account.  

The bidders are advised to account for any fluctuations in market rates of material! 

equipment cost labour rates. Any claim on these accounts shall not be entertained after 

the award of work unless specifically agreed to.  

Bids not submitted on prescribed form are liable to be rejected.  

Bidders are advised to quote original offer as per bill of quantities.  

In case drawing and details are not enclosed with bid documents, these can be seen in 

the office of the department during office hours. Failure to avail of this shall not relieve 

the bidder of his responsibility of correct interpretation of work involved. Bidders who 

resort to canvassing in any form shall be liable to rejection.  

Printed Conditions of contract: Any printed conditions and conditions contrary to these 

conditions of contract in contractors offer shall be excluded from the contract and not 

applicable to this contract.  

The bid shall be valid for acceptance for a period of four months from the date of 

submission of the bid.  
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2.  EXECUTION DRAWINGS  

The successful bidder shall have to submit execution drawing to the department within 

a total period of 1 week from the date of issue of work order for approval by the 

department 

3.  TERMS OF PAYMENTS  

As given in general Condition of contract in the approved standard agreement amended 

up to date.  

No escalation charges shall be payable to the contractor over and above the rates as 

agreed to by the department in the detailed bill of quantities.  

No advance shall be payable to the contractor.  

The department does not bind themselves to accept the lowest or any bid and reserves 

the right to accept or reject any or all the bids in w hole or in part without assigning any 

reasons for doing so.  

The contractor must acquaint, acquire themselves with the site conditions, means to 

access the work, local conditions and all matters pertaining there to. I shall be the 

contractors, responsibility to obtain all necessary information required for quoting the 

above bid and for entering into a contract. The detailed drawing and specifications 

available with the documents must be studied and examined carefully by the bidder 

before submitting their offers.  

The successful bidder shall sign the agreement on non judicial stamp paper of requisite 

value within 10 day from the issue of work order. If the contractor selected fails to sign 

the agreement with ten days of the issue of work order his bid security shall be 

forfeited.  

The following documents shall form part of the contract agreement:  

Invitation to bid.  

All sections of financial and technical bid, contract (agreement), Bill of Quantities & 

drawings.  

All correspondence between the successful bidder and the department. Any other 

documents necessary for completion of contract agreement.  

The rates quoted in the bid shall include all charges for scaffolding, water, electricity 

charges, hiring charges for any tools/ equipments etc. required for completion of jobs. 
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The rates shall be inclusive of excise duty, sales tax, octroi duty or any other duties or 

fees levies by Government or by public or local bodies from time to time.  

Necessary documents for import shall be done by the contractor under his own 

arrangements for equipments of foreign origin. Proof of legal imports! purchase from 

manufacturer should be submitted at the time of supply, failing which the award may 

be terminated.  

The works contract price quoted shall remain firm till completion of job and handing 

over the same in working condition to the department. The price should not be subject 

to exchange rate variations. No foreign exchange and license shall be arranged by Clint 

and it shall be contractor’s responsibility to do so, if required.  

It shall be contractor’s responsibility to check and ascertain the correct quantities and 

only these assessed quantities in accordance with the requirement and as per the 

tentative schedule of work after approval of the Engineer-in-charge shall be brought at 

site after award of work order.  

The contractor shall carry out additional! reduce work or supply material/ equipments 

at the same quoted rates up to any increased or decreased quantities specified in 

detailed bill of quantities. The department shall also be at liberty to ask the contractor 

to supply, erect and commission rates within four months of stipulated date of 

commencement of the work order without any price variation.  

4  BAR CHART & CASH FLOW CHART  

The contractor shall prepare & submit a bar chart & cash flow chart in consultation with 

the department and shall strictly adhere to the same. The progress and the completion 

of the work shall be in accordance of the bar chart will form part of this contract 

agreement. The said schedule of work/ bar-chart will be subject to general conditions of 

contract related to the extension of time. A weekly progress of site shall be submitted in 

writing to the department.  

  

5  PERFORMANCE BOUND CONTRACT  

The contract shall be a performance bound contract and therefore the contractor shall 

makes his independent checks for Mounting, selection of equipment, etc. The drawings 

enclosed with the bid documents are only tentative and for guidance for bidding 

purposes. The details or execution drawings shall be prepared and submitted for 
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approval to the department by the successful contactor to suit the requirement 

pertaining to site conditions.  

6  TRAINING OF PERSONNEL  

The contractor shall impart training to the departmental staff free of cost during 

erection and commissioning of the plant  

7  GUARNTEE  

The contractor shall guarantee the complete system & equipments for a period of 12 

months from the date of satisfactory handing over of the plant as certified by the 

department for fault/ bad workmanship, manufacturing defects in equipments etc. The 

Bidder shall guarantee the System to maintain the sound quality on the basis of Design/ 

Scheme. They shall also guarantee that the performance of the various equipments 

individually and jointly and shall not be less than the specified rating when working 

under operating conditions for the complete installation.  

8  The commissioning of system shall be done by the contractor and all tests at site shall 

be conducted to confirm the bided specification should be submitted to the department 

for record.  

9  REPAIR/ REPLACEMENT OF PARTS DURING GUARENTEE  

Any defects or other faults which may appear within defect liability/guarantee period of 

twelve months from the date of handing over the system in a satisfactory working 

conditions to the department arising in the system due to material or workmanship 

should be corrected and replace with parts of original specifications and makes by the 

contractor at his own cost. 

10  Security deposit will be returned to the contractor after 12 month from the date of 

finalization of work and successful operation of the system as judged by the 

department.  

11  POWER SUPPLY FOR ERECTION PURPOSES  

The contractor shall make his own necessary arrangements for power supply required 

for erection purposes by applying to JVVNL for a separate connection at his own cost or 

through his own DG set.  

12  The contractor shall have to submit original voucher/ bills of various items to be used in 

execution of work.  
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13  The Octagonal Poles will be dispatch after issuance of certificate from JDA Engineer that 

the material is fit for dispatch, even after receiving the ornamental poles at site JDA 

reserve the right to send the material to any Govt. / Semi Govt. / Private lab for testing 

and if the pole is not found as per specification, the bidder will require to replace the 

complete material at his own cost.  

14  All the materials to be used for electrification work must be inspected by Engineer-in-

charge or any nominated Engineer of J.D.A. at Factory/ Laboratory before dispatch to 

the site at the cost of contractor. The contractor shall have to inform seven days in 

advance for the inspection.  

 

Signature of Contractor/Bidder                         Executive Engineer (Elect-I)  
J.D.A.,Jaipur  
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3.SPECIAL CONDITIONS OF CONTRACT 

SCHEDULE 'H' 
 

1. If there is any typographical error or otherwise in the 'G' Schedule the rate given in the relevant BSR on 

which Schedule 'G' has been prepared, shall prevail.  

2. The contractor shall follow the contractor labour regulation and abolition Act 1970 & Rule1971. 

3. The JDA shall have right to cause an audit technical examination of the work and the final bills of the 

contractor including all supporting vouchers, abstract etc. to be made within two years after payment of 

the final bills and if as a result such audit any amount is found to have been over paid / excess in respect 

of any work done by the contractor under the contract or any work claimed by him to have been done 

under this contract and found not to have been executed the contractor shall be liable to refund such 

amount and it shall be lawful for the JDA to recover such sum from him in the manner prescribed in 

special condition no. 8 or any other manner legally permissible and if it is found that the contractor was 

paid less then that was due to him under the contract in respect of work executed by him under it, the 

amount of such under payment shall be paid by the JDA to the contractor.     

4. The contractor shall not work after the sunset and before sunrise without specific permission of the 

authority Engineer. 

5. Wherever any claim against the contractor for the payment of a sum of money arises out of under the 

contracts, the JDA shall be entitled to recover the sum by appropriating   in part or whole of the security 

deposit of the contractor, In the event of the security being insufficient or if no security has been taken 

from the contractor then the balance of the total sum recoverable as the case may shall be deducted 

from any sum then due or which at any time there contract with the JDA should this sum be sufficient to 

recover the full amount recoverable. The contractor shall pay to JDA on demand the balance remaining 

due. The JDA shall further have the right to affect such recoveries under P.D.R. Act.  

6. The rate quoted by the contractor shall remain valid for a period of 4 (Four) months from the date of 

opening of the bids. 

7. By submission of this bid the contractor agree to abide with all printed conditions provided in the PWD 

manual from 64 (Chapter 3-para 36) and subsequent modification. 

8. No conditions are to be added by the contractor and conditional bid is liable to be rejected.  

9. All transaction in this execution of this work and this bid will be liable to Sale-Tax vide section. 2(B) read 

with sub-clause (4) Sale-tax Rule, 1954. 

10. If any bidder withdraws his bid prior to expiry of said validity period given at S.No. 7 or mutually extended 

period or makes modifications in the rate, terms and conditions of the bid within the said period which 

are not acceptable to the department or fails to commence the work in the specified period, fails to 

execute the agreement and fails to furnish performance guarantee the department shall without 

prejudice to any, other right or remedy, be at liberty to forfeit the amount of earnest money given in any 

form absolutely. If any contractor, who having submitted a bid does not execute the agreement or start 

the work or dose not complete the work and the work has to be put to rebidding he will stand debarred 
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for 6 Months from participating of bidding in JDA in addition to forfeiture of Earnest Money / Security 

Deposit and other action under agreement. 

11. The contractor shall arrange his own machinery required for the work such as Bitumen Mixer, Hot Mix 

plants and paver, road roller, Tar boiler, sprayer etc. 

12. The contractor shall arrange his own storage tanks up to 10 Tones capacity for storage of bulk bitumen 

wherever supplied by the department. 

13. Rules regarding enlistment of contractor provide that work up to the times limit for which they are 

qualified for biding can be allotted to them, Therefore, before biding the contractor will keep this in mind, 

and submit the details of the work. Bids with incomplete or incorrect information are liable to be 

rejected. 

14. Any material not conforming to the specifications collected at site have to be removed by the contractor 

within a period of 3 days of the instruction, issued by do Engineer -In charge in writing failing which, such 

material shall be removed by the Engineer-In charge at risk and cost of the contractor after expiry of 3 

days period. 

15. The material collected at site and paid provisionally shall remain under and ward of the contractor till it is 

consumed, fully on the work.  

16. The rates provided in bid documents are inclusive of all Taxes and royalty. 

17. For paver work at lest 3 road rollers shall be simultaneously deployed. 

18. No extra lead of earth/material shall be paid over and above as specified in 'G' Schedule Source/borrow 

pit area for earth shall have to be arranged by the Contractor at his own cost. 

19. Undersigned has full right to reject any or all bids without given any reasons. 

20. Mortar of Masonry work and lean concrete will be permitted mixer with hopper. 

21. As per Supreme Court decision "All contracts with Governments shall require registration of workers 

under the building and other construction workers (Regulation of Employment and Conditions of Service) 

Act, 1996 and extension of benefits to such workers under the act. 

22. Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads works costing Rs. 25.00 

lacs and more  shall be applicable 

23. The bidders are required to submit copy of their enlistment as contractor. 

24. Conditions of RPWA-100 will be mandatory & acceptable to the contractor. 

25. Any bid received with unattested cutting/ overwriting in rates shall be rejected and such bidder will be 

debarred from biding for three months in JDA. 

26. All the provision of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT 2012 and Rules, 

2013 will be applicable. If there is any contradictions in existing epscial conditions and provisions of 

THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT 2012 and Rules 2013 provision of  THE 

RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT 2012 and Rules 2013 shall be applicable. 

 

 

SIGNATURE OF CONTRACTOR                      Executive Engineer (Elect-I) 
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WITH FULL ADDRESS:         JDA JAIPUR 
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

Special Terms & Conditions for Electrification work. 

The Contractor has to give the performance guarantee of the following materials for the period mentioned against them 

from the date of completion of work: 

(a) Transformers    30 Months 

(b) All types of Insulators   18 Months 

(c) ACSR Conductors    6 Months 

(d) Isolators     6 Months 

(e) Horn gap fuse set    6 Months 

(f) LT Pillar Box    6 Months 

(g) All types of HT/LT cables   18 Months 

1. DLP period for various type of above works will now be governed by Director (Engineering-I) office order no. 29 

dated 11.03.2016 (Copy Enclosed named by DLP period) 

2. The Contractor has to arrange for the permission for the charging of electrical system from the Electrical Inspector 

Govt. of Rajasthan. He will have to deposit the necessary fees, which shall be reimbursed by Jaipur Development 

Authority. 

3. The contractor will coordinate for the system handing over and charging process and if any defects, is pointed out 

by the RSEB/JVVNL/PWD/JNN, then he will have to rectify the same. 

4. The final bill shall be paid after the lines and substations are handed over to RSEB/JVVNL/PWD/JNN and system is 

charged. 

5. Inspection shall be bear by the contractor it self. 

6. The material shall be purchased from the firms, which are also supplying the material to RSEB/JVVNL. 

7. All HT/LT cables should be sequentially marked with cable size & length duly embossed. 

8. The contractor shall return unused material issued to him by the deptt. If desired by the Engineer in-charge and in 

case, of failure to do so he shall be charged for such unreturned material at double the issue rate including storage 

and supervision charges or the market rate whichever is higher. The basis of the theoretical consumption and 

allowing for wastage @ 5% at double the issue rate including storage and supervision charges or market rate which 

ever is higher. 

9. The contractor shall be fully responsible to follow safety code as per IS 3764:1992 (upto date). The work should 

be executed without damaging existing water pipe line, LT/HT electric under ground cable, poles, existing surface 

drain, water connections, Telephone cables etc. In case of any damages the penalty/ liability imposed for such 

work shall be borne by the contractor and shall be got repaired immediately by arranging material/ labor/ 

assistance etc. In case of delay JDA reserve right to execute/ get executed the work at the cost and risk of the 

contractor. 

10. It is a mandatory condition that contractor will get all insulated material tested from CTL of JVVNL before using it at 

site. 

         Executive Engineer  (Elect.-I) 
           JDA, Jaipur 
I carefully study & do agree for above terms & Conditions. 

Signature & Seal of the Contractor  
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4-INSPECTION AND TESTING AT MANUFACTURER’S PREMISES 

1. The test of the material and workmanship shall be conducted by the JDA/JVVNL Engineers as 

necessary. The result of such tests should confirm to be standard laid down in the Indian standards 

and or the standards laid down in the detailed specification of the JVVNL/ .Public Works.  

2. Proper quality control is required to be maintained by the contractor. Qualified personnels having a 

degree in engineering or as required under the contractor enlistments rules duly approved by the 

Deptt. Shall have to be engaged at site by the contractor. The Deptt. Reserves the right to engage 

such staff and recover the expenses from the contractor on such account in case of his failure to do 

so.  

3. The GTP of the material to be used be used by the contractor shall be submitted 21 days in advance 

with the Engineer In charge and be got approved by him before use.  

4. All inspection and testing shall be carried out in accordance with the Specification and in absence of 

Specification relevant Indian Standard or internationally approved equivalent standard. After award 

of contract, Bidder shall furnish QA plan which will be mutually discussed with the Owner and 

finalized QA plan shall include test and incoming supply of raw materials and bought out items, stage 

inspections and tests on finished products at manufacturer’s works / appropriate testing station. QA 

plan shall clearly indicate tests which are intended to be witnessed by the Bidder alone and those by 

both Bidder and Owner.  

5. The Contractor shall carry out wherever practical, at the place of manufacture tests of the Plant / 

Equipment.  

6. The Owner shall be entitled to attend the aforesaid inspection and / or tests by his own duly 

authorized and designated representatives.  

7. The Owner and his duly authorized representative shall have access to the Contractor’s premises at 

all suitable times to inspect and examine the material and workmanship of the mechanical and 

electrical plant and equipment during its manufacture there. If part of the plant and equipment is 

being manufactured on other premises, the Contractor shall obtain permission for the Owner or his 

duly authorized representative, to inspect as if the plant and equipment was manufactured on the 

Contractors own premises. Testing (including testing for chemical analysis and physical properties) 

shall be carried out by the Contractor and certificates submitted to the Owner who will have the 

right to witness or inspect the above mentioned inspection / testing at any stage desired by him. 

Where inspection or testing is to be carried out at a subcontractor’s works, a representative of the 

Contractor shall be present.  

8.  The procedure for the testing and inspection to be carried out during or following the manufacture 

of the materials to ensure the quality and workmanship of the materials and to further ensure that 

they conform to the Contract is whatever place they are specified shall be as described below.  
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(a)  The Contractor shall give the Owner at least 21 clear days notice in writing of the date and 

the place at which any plant or equipment will be ready for inspection/ testing as provided 

in the Contract. The Owner or his duly authorized representative shall thereupon at his 

discretion notify the Contractor of his intention either to release such part of the plant and 

equipment upon receipt of works test certificates or of his intention to inspect. The Owner 

shall then give notice in writing to the Contractor, and attend at the place so named the said 

plant and equipment which will be ready for inspection and/or testing. As and when any 

plant shall have passed the tests referred to in this section, the Owner shall issue to the 

Contractor a notification to that effect.  

(b)  The Contractor shall forward to the Owner duly certified copies of the test certificates and 

characteristics performance curves for all equipment.  

(c)  If the Owner fails to attend the inspection and/or test, or if it is agreed between the parties 

that the Owner shall not do so, then the Contractor may proceed with the inspection and/or 

test in the absence of the Owner and provide the Owner with a certified report of the 

results thereof as per (b) above.  

(d)  If any materials or any part of the works fails to pass any inspection / test, the Contractor 

shall either rectify or replace such materials or part of the works and shall repeat the 

inspection and/or test upon giving a notice as per (a) above. Any fault or shortcoming found 

during any inspection or test shall be rectified to the satisfaction of the Owner before 

proceeding with further inspection.  

(e)  Where the plant and equipment is a composite unit of several individual pieces 

manufactured in different places, it shall be assembled and tested as one complete working 

unit, at the maker’s works or at site as mutually agreed by the Owner and Contractor.  

(f)  Neither the execution of a inspection test of materials or any part of the works, nor the 

attendance by the Owner, nor the issue of any test certificate pursuant to (c) above shall 

release the Contractor from any other responsibilities under the Contract.  

(g)  The test equipment, meters, instruments etc., used for testing shall be calibrated at 

recognized test laboratories at regular intervals and valid certificates shall be made available 

to the Owner’s at the time of testing. The calibrating instrument used as standards shall be 

traceable to National/International standards. Calibration certificates or test instruments 

shall be produced from a recognized Laboratory for the Owner’s consent in advance of 

testing and if necessary instruments shall be recalibrated or substituted before the 

commencement of the test. 

(h)  Items of plant or control systems not covered by standards shall be tested in accordance 

with the details and program agreed between the Owner and Contractor.  
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(i)  Tests shall also be carried out such that due consideration is given to the Site conditions 

under which the equipment is required to function. The test certificates shall give all details 

of such tests.  

(j)  The Contractor shall establish and submit a detailed procedure for the Inspection of 

materials or any part of the works to the Owner for approval within the date indicated in the 

Programme Details. The detailed procedure shall indicate or specify, without limitation, the 

following:  

(i)  Applicable code, standard and regulations  

(ii)  Fabrication sequence flow chart indicating tests and inspection points  

(iii)  Detailed tests and inspection method, indicating tests and inspection points  

(iv) All routine tests shall be carried out as per relevant Indian Standard specifications and will 

be witnessed by the Owner,  

(v) Acceptance criteria  

(vi)  Test report forms and required code certificates and data records  

(vii) Method of sampling, if any sampling test to be conducted  

(viii) Contractor’s or Owners witness points.  

(k)  The Contractor shall not pack for shipment any part of the Plant until he has obtained from 

the Owner or his authorized representative his written approval to the release of such part 

for shipment after any tests required by the Contract have been completed to the Owner’s 

satisfaction.  

(l) The contractor shall be liable to bear all the expenses to carry out the inspection at the 

manufacture works.  

 

Signature of Contractor/Bidder                                                  Executive Engineer (Elect-I)  

                                                                                                   J.D.A., Jaipur  
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5-MINIMUM SAFETY RULES 

The following are Minimum Safety Rules that apply to all contractors and subcontractors 

associated with this project. All project personnel have a duty and responsibility to ensure 

familiarization with project safety requirements and to comply with all requirements 

established by their employer.  

1.  REPORTING HAZARDS: It is part of each employee’s job to report all unsafe 

conditions/practices to his immediate supervisor for corrective action.  

2.  BASIC PERSONAL PROTECTION for this project includes:  

a)  Safety Hats of the approved type which meet Indian Standard shall be worn 

while on construction sites (hats shall not be Pressed or altered in any way as to 

make them defective). Hard hats shall be worn the way they are intended to be 

worn. Metal hard hats are prohibited. 

b)  Industrial grade safety glasses with side shields meeting ANSI standards Z-87 or 

equivalent Indian Standards will be worn by all personnel. This also applies to all 

persons wearing prescription glasses. Additional eye protection may be 

necessary for various work activities such as grinding, chipping, drilling, chemical 

handling, etc.  

c)  Hearing protection will be worn at posted high-noise areas or work activities 

generating high-noise levels.  

d)  Shirts are required when working on a construction site. All shirts will have 

sleeves. Sleeveless shirts are not permitted.  

e)  Full length trousers are required and must fit properly. Loosely fitting clothing 

will not be worn.  

f)  Safety shoes or safety boots will be worn in the construction area at all times. 

No sneakers, open-toed shoes or tennis shoes are allowed. All shoes will be 

suitable to the construction environment. 

 g)  Gloves will be worn when handling materials that may cut, tear or burn hands. 

Gloves will be in good condition and free of excessive oil or grime. 

3.  RESPIRATORS: Persons engaged in work activities requiring breathing apparatus or 

respirators will be test-fitted to ensure a proper seal and fitting.  
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4.  FALL PROTECTION: Safety Belts/Harnesses shall be worn and used when working at two 

meter heights (or greater), where approved platforms, ladders, or scaffolds are not 

provided. Lanyards will be no more than six feet in length. Horizontal or vertical lifelines 

will be provided and used where no tie-off points are provided. Belts/Harnesses shall be 

worn properly. All fall protection equipment will be inspected for defects by the user 

before each use. Defective or questionable protection equipments shall not be used.  

5.  INJURIES: All persons must report all injuries to their supervisors and obtain first aid 

(regardless of degree of severity) at the contractor’s first aid facility. Each accident must 

be documented on the Accident Notification Report. 

6.  SMOKING: Smoking within an establish NO SMOKING AREA is strictly prohibited and is 

sufficient cause for immediate removal of the person found smoking from the site.  

7.  ELECTRICAL EQUIPMENT : Personnel (except electricians), assigned to work on or 

around specific electrical jobs, will stay clear of all electrical equipment until it is proven 

safe by qualified electrical personnel.  

8.  UNAUTHORIZED USE: The unauthorized operation of any tool, equipment, switch, 

vehicles, valves, etc. is strictly prohibited. 

9.  MAKESHIFT DEVICES: Personnel will not fabricate or use makeshift devices such as 

lifting devices, tools, etc. Specialized tools/equipment are often necessary, but will be 

properly designed and tested by authorized engineering personnel before use. The 

modification of tools/equipment or the overriding of safety devices will not be 

tolerated.  

10.  TRUCK RIDING: Riding in the bed of trucks is prohibited unless seating arrangements 

conform to client requirements. Personnel are forbidden to ride on loaded trucks, 

fenders, running boards, sideboards, tailgates, etc.  

11. SEAT BELTS: All personnel riding in vehicles will fasten seat belts before the vehicle is 

placed in motion.  

12.  HORSEPLAY: Running, practical jokes, etc. prohibited. Fighting is sufficient cause for 

immediate dismissal. “Short cutting” of established safe practices or deliberate chance-

taking is strictly prohibited.  

13.  WORK PERMITS: If work to be carried out requires a permit, the permit must be 

obtained before work commences.  
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14.  EMERGENCY PROCEDURES: It is part of everyone’s job to thoroughly know plant 

emergency procedures, emergency alarms, location of assembly areas, etc. 

15.  WORKING POSITION: Personnel must always ensure safe working positions. Any person 

to position himself between a fixed object and a moving piece of equipment is 

extremely hazardous. Never place yourself between objects which could roll, shift, fall 

or be displaced. Stay alert to conditions around you at all times.  

16.  SAFE & PRESCRIBED METHODS: All tools and equipment, including motor vehicles will 

be operated in a safe and prescribed manner at all times. If any person is not sure of the 

proper method of tool/equipment use, he must immediately inform his supervisor for 

the person to receive proper direction.  

17.  INSTRUCTIONS FROM SUPERVISORS: Supervisors are responsible for strict compliance 

and enforcement of project and client safety rules and regulations, and to ensure that 

workers are made knowledgeable of requirements. All personnel are required to follow 

instructions from their immediate supervisors. If instructions are not clear or are 

confusing, the employee has a responsibility to question the supervisor and obtain clear 

instructions before commencement of work.  

18.  CO-OPERATION AND TEAMWORK: It takes co-operation and teamwork to complete 

construction projects in a safe, efficient and timely mariner. All project personnel are 

expected to render complete co-operation in the administration and enforcement of 

the project Safety Program.  

19.  CAMERAS: Employees must not, under any circumstances, bring cameras onto the work 

site or use a camera on the work site without written approval of Engineer-In-Charge.  

20.  DRUGS/ALCOHOL: The use of illegal drugs and alcohol is strictly prohibited and is cause 

for immediate removal of the person who is found to be under influence of such drugs / 

alcohol from the site.  

21.  DISCIPLINARY ACTION: Disciplinary action will be taken against persons violating the 

stipulations. Serious infractions and/or repeat offenders will be dealt with severely, up 

to and including permanent removal from the project.  

22.  RESPONSIBILITIES; All persons have a responsibility to themselves and their co-workers 

to be physically fit and mentally alert at all times. Conditions on a construction site are 

always in a state of change. Personnel must be able to react accordingly.  
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23.  LADDERS AND SCAFFOLDS: All ladders and scaffolding shall be of the approved type. 

Ladders and scaffolding not meeting standards shall be removed from service. Ladders 

and scaffolding shall meet Indian Safety Standards or British Standards whichever is 

more stringent.  

LADDERS:  

a)  Ladders shall be inspected prior to use. Defective ladders shall be removed from 

service.  

b)  Ladders used near energized lines or equipment shall be made of non- 

conductive materials (wood, fiberglass, etc.)  

c)  Ladders shall be placed on solid footing. They shall not be placed on unstable 

objects such as loose bricks.  

d)  Employees shall not carry tools, materials, or objects while climbing ladders. 

Employees shall face the ladder while climbing and avoid leaning from side to 

side and away from the ladder. 

e)  Employees working from ladders shall wear and utilize proper fall protection 

equipment.  

f)  Straight and extension ladders must be secured at the top when in use. Ladders 

not in use should be removed from the vertical position.  

g)  Ladders must be placed at an angle not to exceed one foot of run for every four 

feet of rise.  

h)  Ladders must extend above their upper support or landing by at least 3 feet.  

i)  Step ladders must be secured or held when in use.  

j)  Employees shall not work from the top step or next to the top step of step 

ladders.  

SCAFFOLDS:  

a)  Employees shall not erect, alter or dismantle scaffolds unless directed by a 

competent person.  

b)  Scaffolds shall be erected, should be in plumb, and on sound foundation. Loose 

bricks, unstable stacks of lumber, etc. shall not be used to level or support 

scaffolds.  

c)  Scaffold materials shall be free of defects.  
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d)  Work platforms shall be completely decked. (The decking should overhang its 

end supports at least 6 inches but not more than 12 inches. The decking shall be 

secured in place).  

e)  Work platforms shall be equipped with standard handrails, midrails, and toe 

boards when 2 meters or more in height.  

24. EXCAVATIONS:  

a)  When deeper than 5 feet, excavations shall be sloped or shored to prevent 

caving-in.  

b)  Excavations must be barricaded and barricades shall be maintained till back 

filling is completed.  

c)  Excavated earth and any equipment shall be kept at least 2 feet from the edge of 

excavations.  

d)  Access ladders shall be placed within a distance of 25 feet of location of working 

in excavations of 4 feet deep or deeper.  

25. CONFINED SPACE OR VESSEL ENTRY:  

a)  Employees shall not enter any confined space unless it has been tested for 

oxygen contents, absence of flammable gases and/or substances, or any other 

hazardous materials, and a written permission has been issued.  

b)  A man way watch trained in his duties shall be present at any time when 

personnel are inside confined spaces or vessels.  

c)  Portable or hand-held lighting should not exceed 12 volts power source. 

d)  Positive ventilation (air movers of fans) shall be used to provide exchange of 

fresh air in confined spaces and vessels.  

26.  TAG-OUT, LOCK-OUT PROCEDURES:  

a)  Employees shall not perform any work including repair, changes, attachments on 

electrical circuits, equipment, or mechanical equipment unless the power supply 

or source of said equipment is positively disconnected or shut off and the 

concerned electrical department employee places his lock and tag on the 

disconnect.  

b)  Only electrical personnel shall be involved in energizing & de-energizing 

electrical circuits and equipment.  
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Signature of Contractor/Bidder     Executive Engineer (Elect-I)  
                                                                                         J.D.A., Jaipur  
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6-Guarantee 

1. General  

The guarantee is applicable for the performance of individual equipment as well as 

overall performance of the Project.  

In case of any contradiction given in this section with respect to those mentioned 

elsewhere in this document the below mentioned clauses shall prevail.  

2.  Manufacturer’s Guarantees  

The manufacturer’s guarantee for design, workmanship and performance for all bought 

out items shall be made available to the owner and shall be valid at least for the entire 

defects liability period. In the event of failure of any particular equipment which fails 

more than three times during the guarantee period as mentioned in clause below, the 

contractor shall replace at his own cost that equipment. Manufacturer’s / Contractor’s 

guarantee, for such replaced equipment shall also be made available to the Owner and 

should be kept at least for one year from the date of last replacement.  

3.  Performance Guarantee for Electrical Systems  

The Contractor shall give guarantee for a period of one year from the date of successful 

commissioning of the Electrical system against design, defective materials, 

workmanship and performance. The contractor shall give guaranteed for HV and MV 

Panel and performance, quality of cables, luminaries, DB’s, Utility sockets as indicated 

in the bid and as agreed between the owner and contractor before award of contract. 

Any defects found in the workmanship, materials or performance of the unit shall be 

made good by the Contractor at his own expense within the time specified by Engineer-

In-Charge.  

In case the parameters vary from what is required, the Contractor shall rectify the 

equipment at no extra cost so as to achieve the requisite performance guarantee and 

satisfy commissioning of the equipment to the Engineer-In-Charge. In case the 

Contractor fails to achieve any of the aforesaid guarantees he will be penalized by an 

amount as per rule up to 10% (ten percent) of the total contract value. For this purpose 

any money due to the Contractor shall be forfeited and adjusted against such penalty.  

4.  Equipment Guarantee  
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The Contractor shall guarantee for the period of one year from the date of successful 

commissioning of the Electrical System against defective performance of all equipment 

/ instruments / mechanical or electrical parts under Contractor’s scope of supply. Any 

defects found either in materials or workmanship shall be made good by the Contractor 

at his own expense within the time specified by the Engineer-In-Charge.  

5.  Testing and Trial Run  

The contractor shall have to try test each process equipment used for the Electrical 

System for about 48 hours continuous running to the full satisfaction of the Engineer-In-

Charge. After satisfactory testing of the individual equipment, the Contractor shall run 

the whole Electrical System at no extra cost to the owner for at least 30 days as directed 

by the Engineer-In-Charge and ensure the treated waste water quality.  

Necessary instruments, gauges, supervisory personnel etc. shall be furnished / provided 

by the Contractor free of cost for conducting the trial runs.  

6.  Commissioning and Handing Over  

During trial runs as described above, the Contractor shall satisfy the Engineer-In-Charge 

in all respects regarding the satisfactory quality of materials; equipment and 

workmanship used in the Electrical System and  

 guaranteed parameters. Only after satisfying himself, regarding the above points, the 

Engineer-In-Charge will issue the completion certificate and take over the Electrical 

System and such date of taking over shall be deemed as date of commissioning. The 

Defects Liability Period described above will start from this date.  

 

 

Signature of Contractor/Bidder                      Executive Engineer (Elect-I)  

                                                                                       J.D.A., Jaipur  

  



 

 - 27 - 

 

7-ERECTION, TESTING AND COMMISSIONING 

1.  ERECTION - GENERAL  

1.1  The Contractor’s staff shall include adequate and competent erection Engineer with 

proven, suitable, previous experience on similar contracts to supervise the erection of 

the Works and sufficient skilled, semi-skilled and unskilled labour to ensure completion 

of Works in time. The Contractor shall not remove any representative, erector or skilled 

labour from the Site without prior approval of the Owner.  

1.2  The Contractor shall ensure that no installation or erection work shall commence until 

full and unconditionally approved working drawings, signed and stamped by the Owner 

are available at Site.  

1.3  The Contractor’s erection staff shall arrive on the Site on dates to be agreed by the 

Owner. Before they proceed to the Site, however, the Contractor shall first satisfy 

himself, as necessary, that sufficient Electrical System of his (or his sub-contractor’s) 

supply has arrived on Site so that there will be no delay on this account.  

1.4  One erection engineer who shall be required to be the Contractor’s representative shall 

be conversant with the erection and commissioning of the complete Works. Should 

there be more than one erector, one shall be in charge and the Contractor shall inform 

the Owner in writing which erector is designated as his representative and is in charge. 

Erection engineer is to report to Project Manager.  

1.5  The Contractor shall be responsible for setting up and erecting the Electrical System to 

the line and levels of reference and of the positions, levels dimensions and alignment, 

appliances and labour in connection therewith. The checking of setting out of any line 

or level by the Owner shall not in any way relieve the Contractor of his responsibility for 

the correctness thereof.  

1.6  Erection of Electrical System shall be phased in such a manner so as not to obstruct the 

work being done by other contractors or operating staff who may be present at the 

time. Before commencing any erection work, the Contractor shall check the dimension 

of structures where the various items of Electrical Systems are to be installed and shall 

bring any deviations from the required position, lines or dimensions to the notice of the 

Owner. Electrical System shall be erected in a neat and workmanlike manner on the 
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foundations and at the locations shown on the approved drawings. Unless otherwise 

directed by the Owner, the Contractor shall adhere strictly to the aforesaid approved 

drawings. If any damage is caused by the Contractor during the course of erection to 

new or existing Electrical System or buildings or any part thereof, the Contractor shall, 

at no additional cost to the Owner, make good, repair or replace the damage, promptly 

and effectively as directed by the Owner and to the Owners satisfaction.  

1.7  The Contractor shall align all equipment and holding down bolts and shall inform the 

Owner before proceeding with grouting-in. the items concerned. The Contractor shall 

ensure that all equipment is securely held and remains in correct alignment before, 

during and after grouting-in.  

1.8  The approval by the Owner of the Contractors proposals for rigging and hoisting any 

items of the Electrical System into final positions shall not relieve the Contractor from 

his responsibility for damage to completed structures, parts or members thereof or 

other installed equipment. He shall at his own cost make good, repair or replace any 

damaged or injured items, whether structural, electrical, architectural, or of any other 

description, promptly and effectively to the satisfaction of the Owner.  

1.9  No Electrical Systems or other loads shall be moved across the floors of structures 

without first covering the floors with timber of sufficient size so that applied loads will 

be transferred to floor beams and girders of steel or concrete. If it is required to reduce 

bending stresses arid deflection, the beams and girders shall be provided with 

temporary supports. Any movement of Electrical System and other loads over the floor 

structures shall be subjected to the prior approval of the Owner.  

1.10 During erection of the Electrical System, the Owner will inspect the installation from time 

to time in the presence of the Contractor’s Site representative to establish conformity 

with the requirements of the Specification. Any deviations and deficiencies found or 

evidence of unsatisfactory workmanship shall be corrected as instructed by the Owner.  

2  LEVELING AND GROUTING OF MACHINERY  

2.1  Contractor shall check the civil works, where the Electrical System is to be installed 

sufficiently in advance, for their conformity to the approved drawings for installing the 

Electrical System with respect to lines, levels and accuracies of positions embedment, 

anchorage pockets, cutouts etc. He shall record all measurements and deviations in 
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prescribed control formats. He shall proceed with the work, with the Owners consent to 

such preparatory inspection of works.  

2.2  Contractor shall mark precisely the centre lines and datum reference on the civil works, 

where the Electrical System is to be installed with reference to bench marks, using 

indelible means of marking.  

2.3  He shall undertake sufficiently in advance chipping of any unevenness of concrete on 

foundations, anchor bolt pockets, cutouts etc., to achieve uniform level of reference for 

erection. All concrete surfaces receiving grout shall be hacked as required to ensure 

better bonding with grouting.  

2.4  Contractor shall undertake the inspection of all components to be erected sufficiently in 

advance to check their soundness and conformity to drawings and the inspection 

records shall be signed by the Owner as approval for undertaking the installation of the 

components. Any damage, shortfalls etc. shall be made good to the satisfaction of the 

Owner.  

2.5  All grout for equipment shall be carried out using non-shrinkable continuous grout 

materials with suitable framework of at least 12 mm thickness. Surfaces to receive the 

grout shall be hacked and roughened and laitance shall be removed by wire brushing or 

blast of air. Concrete surface shall be blown off by compressed air before commencing 

grouting. Grouting shall be done in one continuous operation from one side such that 

grout flows in a single wave until grout reaches all confined spaces with no air pockets 

and air from all confined spaces is expelled. A hydrostatic head of 150 mm shall be 

maintained during grouting operations hydrostatic head of 150 mm shall be maintained 

during grouting operations. All grouting shall be carried out in the presence of the 

Owner. All lines and levels shall be checked up after grout is set. Block outs shall be 

closed using cement concrete of the same grade as that of the parent structure.  

3.  RECORDS, PROCEDURES AND REPORTS  

3.1  The Contractor shall maintain records pertaining to the quality of installation/erection 

work and inspection, testing, compliance with all technical requirements in respect of 

all his works as described in the previous paragraphs. The reporting formats shall be in 

the approved formats. The Contractor shall submit such records to the Owner after the 

completion of any particular work before submitting the bill of supply/progress of work. 

Such report shall comprise shop inspection reports, shop testing reports, material test 
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reports, based on which dispatch clearances are provided, all the quality control reports 

of welding, erection and alignment records.  

3.2  All the above mentioned records shall be submitted in the final form duly countersigned 

by the Owner attesting conformity to specifications and his approval of installation, and 

duly incorporating all the additions, alterations, and information as required by the 

Owner, on the basis of preliminary reports giving the progress of the work. Such records 

notwithstanding, any records submitted earlier with bill of supply/progress etc., shall be 

duly bound and submitted to the Owner in six copies by the Contractor on his 

notification of the Electrical completion of erection.  

4.  GENERAL PREPARATIONS BEFORE COMPLETION OF THE ELECTRICAL SYSTEM  

4.1  The following documents should be completed in accordance with the  

Contract schedule before completion of erection. The Owner and the Contractor shall 

preserve and control these documents in a safe and appropriate place on  

Site in order that both parties’ personnel can make use of them at any time.  

(a)  Technical Documents  

(I)  Operation and Maintenance manual  

(ii) Design documents including the Contractor’s design data,  

drawings and Specifications.  

(iii) Tools and test equipment list  

(iv) Spare parts list  

(b)  Procedures  

(i)  Mechanical testing procedure  

(ii) Electrical testing procedure  

(iii) Instrumentation testing procedure  

(iv) Detailed Pre-commissioning and Commissioning procedure  

(v) Detailed Performance Test procedure  

5. COMPLETION OF ERECTION  

5.1  The completion of Electrical System under erection by the Contractor shall be deemed 

to occur, if all the units of the Electrical System are structurally and electrically complete 

and will include among other such responsibilities the following:  

(a)  Electrical System in the Scope of the Contract has been erected, installed and grouted 

as per specifications.  
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(b)  Installation checks are completed and approved by the Owner  

(c)  The erected Electrical Systems are totally ready for commissioning checks.  

5.2  At the stage of completion of erection, the Contractor shall ensure that all the physical, 

aesthetic and workmanship aspects are totally complete and the Electrical System is fit 

and sound to undergo tests on completion and subsequent pre-commissioning checks.  

5.3  Upon achieving the completion as described above, the Contractor shall notify the 

Owner by a written notice intimating completion of erection and notify the Owner for 

inspection. The Owner shall proceed with the inspection of such units within 14 days of 

such a notice.  

(a)  The Owner shall certify completion when there are no defaults in the Works or  

(b) The Owner shall inform the Contractor list of deficiencies for rectification hereinafter 

referred as Punch list and the Contractor shall complete the rectification work within a 

jointly agreed period before pre-commissioning activities and obtain the Owner’s 

acceptance or approval of the same before proceeding with the same.  

(c)  The Owner may inform the Contractor that the works are accepted with the ‘Punch’ list 

(items which do not hamper operability safety or maintainability) and allow the 

Contractors to proceed with the pre-commissioning checks when the Contractor 

undertakes to complete such outstanding works within an agreed time during defects 

liability period. Taking over shall be based on rectification of all deficiencies as advised 

by Punch lists.  

5.4  The erection period indicated by the Contractor would be deemed to cover all the 

activities up to Completion as stipulated in previous paragraphs, notice of completion 

by the Contractor, inspection by the Owner for Completion, and Contractor rectification 

of all deficiencies as noticed by the deficiency/Punch list, and acceptance by the Owner 

of such rectifications, prior to Tests on Completion.  

5.5  Minor defects, which in the opinion of the Owner which do not hamper operability and 

maintainability will nor be taken into account for deciding Electrical Completion. Such 

defects shall be rectified concurrent to commissioning checks before Tests on 

Completion. However, the Owner’s decision in this regard is final.  

5.6  The commissioning period as notified by the Contractor shall be deemed to occur 

beyond the date of Completion and shall include all periods of pre-commissioning, trials 

and Tests on completion.  
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5.7  It is in the Contractor’s interest to offer the section/units/systems, progressively under 

the identified milestones within overall erection period, duly completed for rectification 

of any deficiencies pointed out by the Owner and to achieve Electrical Completion 

before undertaking the tests on Completion within the specified erection period. The 

Owner also reserves the right to withhold the cost as estimated to be equivalent to the 

rectification of deficiencies pointed out to the Contractor until such a time such 

deficiencies are rectified to the satisfaction to the satisfaction of the Owner.  

6. PRE-COMMISSIONING  

6.1   After the Completion of erection, Pre-commissioning activates listed below shall be 

carried out to make the Electrical System ready for Commissioning.  

6.2 Upon completion of erection of each piece of equipment, facility or discrete part of the 

Electrical System, Electrical checks and tests shall be carried out according to the 

Contractor’s checklist. The Electrical checks and tests shall be to establish that.  

(a)  The Electrical System is erected in accordance with the Contractor’s construction 

drawings, pipe work drawings, instrument diagrams, etc. issued for the Electrical 

System.  

(b)  The materials are installed and electrically function in accordance with the Contract and  

(c)  Applicable codes as listed in the Contract are followed for materials and workmanship.  

6.3  Items such as painting, thermal insulation and final clean up which do not materially 

affect the operation or safety of the Electrical System will be excluded. All these items 

shall be listed and completed after the Pre-commissioning or Commissioning at the 

discretion of the Contractor, but before acceptance.  

6.4  The Contractor shall prepare and maintain at Site test forms and records that shall 

include:  

(a) Description of type of test or check  

(b) Date and time of test or check  

(c) Identification of equipment and facilities  

(d) Test pressure, test data and results, including remarks, if any  

(e)  Signature of the Contractor’s personnel attesting to data recorded, if any.  

The Contractor’s construction forces thereof shall carry out checks, tests and recording.  

6.5  Wherever the Owner’s witness or attesting of the check or test is required, the Owner’s 

personnel shall attend such check and test. For this purpose, the Contractor shall keep 
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the Owner informed of a day-to-day test plan schedule. The test plan schedule may be 

revised from time to time to reflect the actual progress of the work and test.  

6.6  Any items found incomplete or requiring repair or adjustment shall be marked as such 

on the test records and then reported by the Contractor to the Owner and the 

Contractor’s personnel in charge of the relevant construction area.  

6.7  Checking procedures shall be repeated until all the items on the checklist  

are cleared  

6.8  A complete set of test records shall be handed over to the Owner on  

completion.  

6.9  The tests on the different Mechanical and Electrical equipment shall include but not 

limited to:  

(a) Pump motors  

Condition of winding insulation be tested and insulation values shall be restored to 

required level by suitable heating arrangements locally.  

(b)  MV Switch board / Power Distribution Boards  

(i)  Checking of all internal wiring for correctness as per supplier’s drawings.  

(ii)  Insulation resistance test.  

(iii) CT Polarity Test / PT Ratio Test.  

(iv)  Operational check of instruments and testing of relays by primary / secondary injection.  

(v) Phase sequence test.  

(vi)  Functional simulation test.  

(vii)  Local & Remote Operation.  

(c) Power and Control Cables  

(i)  All cores of cables shall be tested individually for continuity and insulation resistance 

with earth/sheath/armour as well as between the cores, before as well as after 

installation.  

(ii)  Pressure test as per relevant IS will be carried out on all 11 kV cables together with 

joints.  

(d) Distribution Boards / Switch Socket Outlets  

(i) Checking of wiring as per drawing.  

(ii) Insulation resistance.  
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(iii) Functional test.  

(e) Tests for Earthing System  

(i)  The resistance of each earth pit shall be measured and recorded.  

(ii)  The resistance of the complete earthing system shall be less than 1.0 ohm or 

values specified by the local Electrical Inspector whichever is less.  

(iii)  Earthing continuity tests shall be carried out for all the equipment.  

7.  COMMISSIONING  

7.1  After the completion of Pre-commissioning activities the final checks and preparations 

necessary for start-up of the Electrical System shall be carried out. The Contractor shall 

submit to the Owner a written Notice of Electrical Completion that shall include:  

(a)  Identity of a part of the Electrical System considered electrically complete  

(b) A copy of relevant completed test reports  

(c)  The date on which the completion of the tests was achieved  

(d)  Check list and  

(e)  A request for issuance of a Electrical Completion Certificate in respect of that 

part.  

7.2  Within fourteen (14) days from the date of receipt of the Contractor’s written Notice, 

the Owner shall:  

(a)  In the case of acceptance, issue a Electrical Completion Certificate  

(b)  In the case of Objection, submit a rejection Statement setting forth remaining 

items to be completed or defects of deficiencies to be corrected before Electrical 

Completion status can be accepted. When the Owner rejects the Contractor’s 

Notice the Contractor shall take any necessary action to complete or correct the 

items marked and give the Owner a second Notice of Electrical Completion.  

7.3  After the issuance by the Owner of a Electrical Completion Certificate, Commissioning 

activities listed below shall be carried out to enable the start-up and operation of the 

Electrical System Procedures are described as below:  

(a)  Commissioning Procedure shall be carried out in a methodical  

sequence as follows  

(i) Warming up  

(ii) Start-up  

(iii) Initial rurming –  
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(iv) Operability adjustment  

(v) Stable operation  

(vi) Final adjustment  

(b)  At all stages of commissioning sequence, the Electrical System shall be operated at 

optimum Electrical System conditions. To ensure this, the Contractor may make minor 

adjustment to the conditions indicated in the Operation and Maintenance Manual as 

necessary.  

(c)  The Contractor shall check the operating conditions of the Electrical System by 

constantly monitoring operating data.  

(d) The Contractor shall specify for each discrete part of the Electrical System the 

operational data to be recorded and the manner in which the data is to be taken.  

(e) All the operating data shall be recorded by the Owner on the forms to be mutually 

agreed. The Owner shall make a copy of the operating log and analytical data from 

initial operation through to the completion of Performance Test available to the 

Contractor for evaluation.  

8. PERFORMANCE TEST  

8.1 After the final operation of the Electrical System, a Performance Test shall be carried 

out to demonstrate the Contractor’s Performance Guarantee.  

8.2 Prior to conducting Performance Test, the Contractor shall furnish the detailed 

Performance Test Procedure for approval.  

8.3 Performance test shall be carried out by the Contractor’s personnel according to the 

instructions set forth in the Contractor’s Operation and Maintenance Manual and under 

the supervision of Owner’s operating personnel.  

8.4 Operating and analytical data recorded during Performance test shall be taken down by 

the Owner and made available to the Contractor for evaluation.  



 

 - 36 - 



 

 - 37 - 

9. ACCEPTANCE  

9.1 Acceptance will occur in any of the three following possible ways:  

 (a)  Fulfillment of Guarantees  

When Performance Test has been successfully completed and the Performance 

Guarantees are met.  

 (b) Deemed Acceptance  

  When Performance Test has not been completed or has not been carried out for 

reasons not attributable to the Contractor within specified date or other mutually 

agreed period.  

 

 

Signature of Contractor/Bidder                      Executive Engineer (Elect-I)  

                                                                                       J.D.A., Jaipur  
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8-GTP of RMU 

Electrical/Mechanical data.-12 Kv-28Kv-1min 

Nominal voltage: 11kV 

Rated frequency: 50 Hz 

Rated current bus bars: 630 A 

Rated current cable switch disconnector: 630 A 

Short time withstand current:  

Cable time withstand current:  

Cable switch disconnector with interface C (400-bolt) bushing: 20 kArms 3 sec.  

Vacuum circuit breaker with interface C (400-bolt) bushing: 20 kArms 3 sec.  

Rated current for transformer T-off: 630 A  

Impulse withstand voltage:  

To earth and between phases: 75 kV  

Insulation Level:  

Power frequency 1 min: 28 KV 

Metal Enclosed Swichgear:    IEC 62271-200 

General Purpose switches    IECd 60265-1 

Disconnectors and Earthing switches  IEC 62271-102 

Circuit Breakers:     IEC 62271-100 

Common Clasues:     IEC 60694 

Pressure of SF6 gas:    1.4 bar at 20c  

Cable bushings:     DIN 47636 

Temperature class     -25c-+50c outdoor  

Degree of protection:      

SF6 tank:      IP 67 

Cable cover:      IP 2X  

Cable cover:      IP 3X 

Earth bar (external):     Min 240 mm2 Cu 

Bolt Dimension:     Min 120 mm2 Cu- 

Protection:      M10 
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and F/F     Self powered Relay O/C 

Enclosure:      IS 632 

Detailed JVVNL specifications are required to be followed.  
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Annexure A : Compliance with the code of Integrity and No Conflict of Interest 

Any person participating in a procurement process shall – 

(a) Not offer any bribe, reward or gift or any material benefit either directly or indirectly in exchange for an unfair 

advantage in procurement process or to otherwise influence the procurement process; 

(b) Not misrepresent or omit the misleads or attempts to mislead so as to obtain a financial or other benefit or 

avoid an obligation; 

(c) Not indulge in any collusion, Bid rigging or anti-competitive behaviour to impair the transparency, fairness and 

progress of the procurement process; 

(d) Not misuse any information shared between the procuring Entity and the Bidders with an intent to gain unfair 

advantage in the procurement process; 

(e) Not indulge in any coercion including impairing or harming or threatening to do the same, directly or indirectly, 

to any party or to its property to influence the procurement process; 

(f) Not obstruct any investigation or audit of a procurement process; 

(g) Disclose conflict of interest, if any; and 

(h) Disclose any previous transgressions with any Entity in India or any other country during the last three years or 

any debarment by any other procuring entity. 

Conflict of Interest :- 

The Bidder participating in a bidding process must not have a Conflict of interest. A conflict of interest is 

considered to be a situation in which a party has interests that could improperly influence that party’s 

performance of official duties or responsibilities, contractual obligations, or compliance with applicable laws and 

regulations. 

i. A Bidder may be considered to be in Conflict of Interest with one or more parties in a bidding process if, 

including but not limited to: 

a. Have controlling partners/shareholders in common ; or  

b. Receive or have received any direct or indirect subsidy from any of them; or 

c. Have the same legal representative for purposes of the Bid; or 

d. Have a relationship with each other; directly or through common third parties, that puts them in a position to 

have access to information about or influence on the Bid of another Bidder, or influence the decisions of the 

Procuring Entity regarding the bidding process; or 

e. The Bidder participates in more than one Bid in a bidding process. Participation by a Bidder in more than one 

Bid will result in the disqualification of all Bids in which the Bidder is involved. However, this does not limit the 

inclusion of the same subcontractor, not otherwise participating as a Bidder, in more than one Bid; or 

f. The Bidder or any of its affiliates participated as a consultant in the preparation of the design or technical 

specifications of the Goods, Works or Services that are the subject of the Bid; or 

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as engineer-in-

charge/ consultant for the contract. 
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Annexure B : Declaration by the Bidder regarding Qualifications Declaration by the Bidder 

 

In relation to my/our Bid submitted to ……………………………….. for procurement of 

………………………………………………….. in response to their Notice inviting Bids No. ……………..Dated ……………….. I/We 

hereby declare under Section 7 of Rajasthan Transparency in Public Procurement Act, 2012, that : 

 

1. I/We possess the necessary professional, technical, financial and managerial resources and competence 

required by the Bidding Document issued by the Procuring Entity; 

2. I/We have fulfilled my/our obligation to pay such of the taxes payable to the Union and the State Government 

or any local authority as specified in the Bidding Document; 

3. I/We are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs administered by a 

court or a judicial officer, not have my/our business activities suspended ant not the subject of legal proceeding 

for any of the foregoing reasons; 

4. I/We do not have, and our directors and officers not have, been convicted of any criminal offence related to 

my/our professional conduct or the making of false statements or misrepresentations as to my/our qualifications 

to enter into a procurement Contract within a period of three years preceding the commencement of this 

procurement process, or not have been otherwise disqualified pursuant to debarment proceedings; 

5. I/We do not have a conflict of interest as specified in the Act, Rules and the Bidding Document, which materially 

affects fair competition; 

 

Date :          Signature of bidder 

Place :         Name : 

Designation : 

Address : 
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Annexure C : Grievance Redressal during Procurement Process 

The designation and address of the First Appellate Authority is Executive Committee, JDA, Jaipur 

The designation and address of the Second Appellate Authority ACS/PS, UDH, GOR, Jaipur. 

            

• Filing an appeal 

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the Procuring Entity is in 

contravention to the provisions of the Act or the Rules or the Guidelines issued thereunder, he may file an appeal 

to First Appellate Authority, as specified in the Bidding Document within a period of ten days from the date of such 

decision or action, omission, as the case may be, clearly giving the specific ground or grounds on which he feels 

aggrieved: Provided that after the declaration of a Bidder as successful the appeal may be filed only by a Bidder 

who has participated in procurement proceedings: Provided further that in case a Procuring Entity evaluates the 

Technical Bids before the opening of the Financial Bids, an appeal related to the matter of Financial Bids may be 

filed only by a Bidder whose Technical Bid is found to be acceptable.  
 

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as expeditiously as possible and 

shall endeavour to dispose it of within thirty days from the date of the appeal. 

 

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period specified in para 

(2), or if the Bidder or prospective bidder or the Procuring Entity is aggrieved by the order passed by the First 

Appellate Authority, the Bidder or prospective bidder or the Procuring Entity, as the case may be, may file a 

second appeal to Second Appellate Authority specified in the Bidding Document in this behalf within fifteen days 

from the expiry of the period specified in para (2) or of the date of receipt of the order passed by the First 

Appellate Authority, as the case may be. 

 

(4) Appeal not to lie in certain cases 

No appeal shall lie against any decision of the Procuring Entity relating to the following matters, namely :- 

(a) Determination of need of procurement; 

(b) Provisions limiting participation of Bidders in the Bid process; 

(c) The decision of whether or not to enter into negotiations; 

(d) Cancellation of a procurement process; 

(e) Applicability of the provisions of confidentiality. 

 

(5) Form of Appeal 

(a) An appeal under para (1) or (3) above shall be in the annexed form along with as many copies as there are 

respondents in the appeal. 

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying the facts stated in 

the appeal and proof of payment of fee. 

(c) Every appeal may be presented to First Appellate Authority or Second Appellate Authority, as the case may be, 

in person or through registered post or authorized representative. 
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(6) Fee for filing appeal 

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be rupees ten 

thousand, which shall be non-refundable. 

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of a Scheduled Bank in India payable 

in the name of Appellate Authority concerned. 

(7) Procedure for disposal of appeal 

(a) The First Appellate Authority or Second Appellate Authority, as the case may be, upon filing of appeal, shall 

issue notice accompanied by copy of appeal, affidavit and documents, if any, to the respondents and fix date of 

hearing.  

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate Authority, as the case may be, 

shall,- 

(i) Hear all the parties to appeal present before him; and 

(ii) Peruse or inspect documents, relevant records or copies there of relating 

to the matter. 

(c) After hearing the parties, perusal or inspection of documents and relevant records or copies thereof relating to 

the matter, the Appellate Authority concerned shall pass and order in writing and provide the copy of order to the 

parties to appeal free of cost. 

(d) The order passed under sub-clause (c) above shall also be placed on the State Public Procurement Portal. 
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FORM No. 1 

[See Rule 83] 

Memorandum of Appeal under the Rajasthan 

Transparency in Public Procurement Act, 2012 
 

Appeal No. ……………………………………………… of …………………………………… 

Before the …………………………..…….. (First/Second Appellate Authority) 

1. Particulars of appellant : 

(i) Name of the appellant : 

(ii) Official address, if any : 

(iii) Residential address : 

2. Name and address of the respondent (s) : 

(i) 

(ii) 

(iii) 

3. Number and date of the order appealed against and name and designation of the officer/authority who passed 

the order (enclose copy), or a statement of a decision, action or omission of the Procuring Entity in contravention 

to the provisions of the Act by which the appellant is aggrieved: 

4. If the Appellant proposes to be represented by a representative, the name and postal address of the 

representative: 

5. Number of affidavits and documents enclosed with the appeal : 

6. Grounds of appeal : …………………………………………………………………….. 

(Supported by an affidavit) 

7. Prayer : …………………………………………………………………………………… 

 

Place ………………………….. 

Date ………………………….. 

Appellant’s Signature 
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Annexure D : Additional Conditions of Contract 

• Correction of arithmetical errors 

 

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct arithmetical errors during 

evaluation of Financial Bids on the following basis: 

 

i. If there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit price 

and quantity, the unit price shall prevail and the total price shall be corrected, unless in the opinion of the 

Procuring Entity there is an obvious misplacement of the decimal point in the unit price, in which case the total 

price as quoted shall govern and the unit price shall be corrected; 

ii. It there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall prevail 

and the total shall be corrected and . If there is a discrepancy between words and figures, the amount in words 

shall prevail, unless the amount expressed in words is related to an arithmetic error, in which case the amount in 

figures shall prevail subject to (i) and (ii) above. 

 

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of errors, its Bid shall be 

disqualified and its Bid Security shall be forfeited or its Bid Securing Declaration shall be executed. 

2. Procuring Entity’s Right to Vary Quantities 

(i) If the Procuring Entity does not procure any subject matter of procurement or procures less than the quantity 

specified in the Bidding Document due to change in circumstances, the Bidder shall not be entitled for any claim or 

compensation except otherwise provided in the Conditions of Contract. 

(ii) On repeat order for extra items for additional quantity may be placed if it is provided in the bidding documents 

on the rates and conditions given in the contract, if the original order was given after inviting open competitive 

bids. Delivery or completion period may also be proportionately increase. The limits of repeat order shall be as 

under. 

(a) 50% of the qty of the individual items and 50% of the value of original contract in case of works and 

(b) 50% of the value of goods or services of the original contract. 

 

3. Dividing quantities among more than one Bidder at the time of award (In case 

of procurement of Goods) 

As a general rule all the quantities of the subject matter of procurement shall be procured from the Bidder, whose 

Bid is accepted. However, when it is considered that the quantity of the subject matter of procurement to be 

procured is very large and it may not be in the capacity of the Bidder, whose Bid is accepted, to deliver the entire 

quantity or when it is considered that the subject matter of procurement to be procured is of critical and vital 

nature, in such cases, the quantity may be divided between the Bidder, whose Bid is accepted and the second 

lowest Bidder or even more Bidders in that order, in a fair, transparent and equitable manner at the rates of the 

Bidder, whose Bid is accepted. 
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SPECIAL CONDITIONS OF CONTRACT REGARDING  

DEFECT LIABILITY PERIOD (DLP) FOR ROADS/ ELECTRICALS WORKS  

 

As per the decision taken in the 201
st

 meeting of Executive Committee held on 23.02.2016 w.r.t. agenda no. 

201:22, DLP period of various natures of works amounting more than Rs. 25 lakhs has been revised as per following 

time periods based on nature of works.  

  This order will supersede the earlier orders issued in this regard i.e. order No. JDA/TA to  

D(E)/2010-11/D-317 dated 28.04.2011 including Special Condition No. 2.2.2 & 2.2.3 of Annexure-I related to SD refund 

& forfeiture (other Special Condition of annexure-I of this order will remain valid) and order No. JDA/Ex.En.(Pr.-5 & 

TA)/2013/D-43 dated 27.02.2013 and also all pertaining orders, in contract agreements or in PWF&AR having DLP 

period different than what is being enforced through this present order for concerned type of work.  

Table-I   

S.No.  Type of work  Existing DLP Period  As per approved in E.C.  

held on 23.02.2016 

1.  Bridge Work  3 years  5 Years  

2.  CD Work  3 years  5 Years  

3.  CC Road. PQC Work  3 years  5 Years  

4.  CC tiles/Kerbs/medians  3 years  5 Years  

5.  Drains  6 Months  3 Years  

6.  Roads    

 (i)Two layer WBM/GSB  3 years  6 months or one full rainy 
season which ever  

is later  

 (ii)For Renewal/Strengthening     

 (a)BT upto 30 mm thichness 3 years  1 Years  

 (b)BT above 30 mm to upto 40 mm  3 years  2 Years  

 (c)BT above 40 mm to upto 90 mm  3 years  3 Years  

 (d)BT above 90 mm thickness   3 years  5 Years  

 (iii) New Roads    

 (a) BT upto 90 mm   3 years  3 Years  

 (b) BT more than 90 mm  3 years  5 Years  

7.  Compound wall  6 Months  3 Years  

8.  Building Work    

 (i) Work pertaining to Sanitary work electrical 

works, Joinery works and painting works.  

6 Months  2 Years  
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 (ii) Work pertaining to Building structure and 

other civil works  

6 Months  5 Years  

9.  Electric work except maintenance  6 Months  3 years  

10.  Sewer/Water supply all including STP and water 

supply related work except maintenance works.  

6 Months  3 Years  

The release of SD amount shall be as per following table :-  

Table-II     

S.No.  

 

Released 

SD  

1 Year  2 Years  3 Years  5 Years  

1. Upto 1 year   100%  40%  20%  10%  

2. Upto 2 year    60%  20%  10%  

3. Upto 3 year     60%  10%  

4. Upto 4 year      20%  

5. Upto 5 year      50%  

 

Various condition for managing DLP are as under :- 

(i) At the time of completion of work, final componnt shall be worked out for each individual item like 

BT/CC/tiles/ drains etc (as per different categories in Table-I), DLP shall be operative based upon 

type of individual item ex:- CC-5 years, BT1/2/3/5 years, Drain-3 years etc.  

(ii) Similarly for all new works, these components should be calculated at the time of TS itself, which 

should be made part of BID document.  

(iii) If any work, amount is less than Rs. 25 lacs but later on due to extra/excess work, if amount of final 

work cresses more than Rs. 25 lacs, DLP shall be operative as per rule for each individual items.   

(iv) Similarly if any work is more than Rs. 25 lacs but after finalization amount or work is less than Rs. 25 

lacs, DLP should be operative for six months or rainy season whichever is late.   

(v) During DLP period if contractor fails to repair any work even after issue of 7 days written notice, same 

work shall be got executed by respective Executive Engineer at the contractor’s risk and cost. This 

process shall be applicable throughout the DLP period. After completion of DLP period in such 

works contractor should be debarred and blacklisted. From JDA for three years as per RTPP rule 

2012 and 2013 where he defaults twice in a single agreement or in two different works.  

(vi) Quarterly Inspection as per rules shall be carried out and DLP registers shall be maintained by 

respective Executive Engineers to monitor the DLP repairs.  

(vii) Special and regular inspection shall also be carried out as per order no. JDA/Ex.En. & TA to DE-

I/2014-15/D-223 dated 12.03.2015 and order no. SE (PMGSY) CIRULAR 2006/D-115 dated 

04.05.2006 Point no. 3.   

(viii) In case JDA feels to take up work on any existing DLP road due to any reason, following procedure 

should be adopted:   

(a) At the time of withdrawal total liability of repairs as per DLP conditions to be carried out 

and contractor shall be asked to complete the same. After completion of assessed repairs 

DLP period shall be released after deduction amt. as per table III  

DLP Period  
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Note :- Calculation is to be done on quarterly basis.   

(b) In case Contractor fails to carry out these repairs, same shall be carried out at his risk and cost. If 

the total amt. of such repairs works out to be more than total retained amt. of SD same shall be 

recovered from other works and as per PDR rules. The amount as per Table III is also to be 

deducted in addition to this amount.   

(ix) Based upon type of work, DLP conditions for works to be carried out during DLP period with 

their frequency of respective type of work shall be prepared by respective SE‟s after approval 

of these periods.  

This order shall come in force with immediate effect and will be applicable on all new works whose NIB 

is to be called.  

 

 

Signature of contractor with                                  Executive Engineer – (Elect-I)  

Full address.                                                                JDA, Jaipur.  

 



Bidder 
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Sl.

No.
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TOTAL AMOUNT  

Without Taxes

TOTAL AMOUNT 

In Words

1.60 Part A HT/LT Work

1.00 P/Laying P.V.C. / XLPE insulated & P.V.C. sheathed cable of

1.1 KV grade with aluminium conductor of IS:1554 P-I / IS

:7098 P - I of Group 1 of approved make in ground as per

IS:1255 including excavation of 30cmx75cm size trench, 25 cm

thick under layer of sand,IInd class bricks covering, refilling

earth,compaction of earth, making necessary connection,

testing etc. as required of size.

1.10 2 core 10.0 Sq.mm 

1500.00 Mtr 109.60 164400.00

INR  One Lakh Sixty Four 

Thousand Four Hundred    

Only

1.20 4 core 16.0 Sq.mm 

1500.00 Mtr 142.40 213600.00

INR  Two Lakh Thirteen 

Thousand Six Hundred    

Only

1.30 3.5 core 25.0 Sq.mm 

1500.00 Mtr 166.40 249600.00

INR  Two Lakh Forty Nine 

Thousand Six Hundred    

Only

1.40 3.5 core 185.0 Sq.mm 

5000.00 Mtr 733.60 3668000.00
INR  Thirty Six Lakh Sixty 

Eight Thousand    Only

1.50 3.5 core 300.0 Sq.mm

500.00 Mtr 1093.60 546800.00

INR  Five Lakh Forty Six 

Thousand Eight Hundred    

Only

2.00 P & Laying XLPE insulated IS:7098/II/85 of Group1 and

approved make H.T.cable for working voltage 11 K.V.Earthed

direct in ground including excavation of 30cmx100cm size

trench, 25cm layer of river sand, IInd class bricks covering,

refilling earth, compaction of earth, making necessary

connection testing etc.as required of size.

2.10 3 core 120.0 Sq.mm

2100.00 Mtr 786.40 1651440.00

INR  Sixteen Lakh Fifty One 

Thousand Four Hundred & 

Forty  Only

2.20 3 core 185.0 Sq.mm

3530.00 Mtr 1012.80 3575184.00

INR  Thirty Five Lakh 

Seventy Five Thousand One 

Hundred & Eighty Four  

Only

2.30 3 core 300.0 Sq.mm

5300.00 Mtr 1359.20 7203760.00

INR  Seventy Two Lakh 

Three Thousand Seven 

Hundred & Sixty  Only

3.00 P & Laying XLPE insulated IS:7098/II/85 of Group1 and

approved make H.T.cable for working voltage 33 K.V.Earthed

direct in ground including excavation of 30cmx120cm size

trench, 25cm layer of river sand, IInd class bricks covering,

refilling earth, compaction of earth, making necessary

connection testing etc.as required of size.

3.10 3 core 300.0 Sq.mm

3700.00 Mtr 1988.80 7358560.00

INR  Seventy Three Lakh 

Fifty Eight Thousand Five 

Hundred & Sixty  Only

4.00 Providing & making heat shrinkable type

indoor/outdoor/straight through terminations/joint kit of

Group1 and approved make suitable for XLPE insulated 11

KV / 33 KV cable, with required components, prepration of

cable ends,testing etc. as required of following sizes .

4.10 11 KV End Termination Kit Indoor type

PRICE SCHEDULE
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4.11 3 core 120/150/185/225 Sq.mm
70.00 Set 4000.00 280000.00

INR  Two Lakh Eighty 

Thousand    Only

4.12 3 core 240/300 Sq.mm

27.00 Set 4360.00 117720.00

INR  One Lakh Seventeen 

Thousand Seven Hundred 

& Twenty  Only

4.20 11 KV End Termination Kit Outdoor type

4.21 3 core 120/150/185/225 Sq.mm
30.00 Set 5200.00 156000.00

INR  One Lakh Fifty Six 

Thousand    Only

4.22 3 core 240/300 Sq.mm
10.00 Set 5600.00 56000.00

INR  Fifty Six Thousand    

Only

4.30 11 KV Straight Through Joint  Kit 

4.31 3 core 120/150/185/225 Sq.mm
70.00 Set 12000.00 840000.00

INR  Eight Lakh Forty 

Thousand    Only

4.32 3 core 240/300 Sq.mm
30.00 Set 13200.00 396000.00

INR  Three Lakh Ninety Six 

Thousand    Only

4.40 33 KV End Termination Kit Outdoor type

4.41 3 core 240/400 Sq.mm

6.00 Set 8085.12 48510.72

INR  Forty Eight Thousand 

Five Hundred & Ten  and 

Paise Seventy Two Only

4.50 33 KV Straight Through Joint  Kit 

4.51 3 core 240/400 Sq.mm

30.00 Set 24229.44 726883.20

INR  Seven Lakh Twenty 

Six Thousand Eight 

Hundred & Eighty Three  

and Paise Twenty Only

5.00 SITC of 11 KV, 400/630 A, 20kA / 3 sec, Out door, Extensible

type Ring main unit (RMU) in suitable RCC foundation with 2

no. Load break switch & 1 no. VCB / SF6 circuit breaker with

over load, Earth fault, short circuit relay, copper bus bar,

earthing switch, mechanical ON / OFF / Earth indication,

Voltage presence indicator, Ring core protection CT 2.5 VA,

10P10 as per transformer rating, Shunt trip coil, Anti reflex

operating handle, right angle boots etc. as required.

27.00 Set 331648.00 8954496.00

INR  Eighty Nine Lakh Fifty 

Four Thousand Four 

Hundred & Ninety Six  

Only

6.00 Supply & fabrication steel structure with MS channel / angle

/ joist / ISMB / sheet etc. including welding, rivetting,

cutting, nut & bolt , Painting etc. as required.
6000.00 KG 67.20 403200.00

INR  Four Lakh Three 

Thousand Two Hundred    

Only
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7.00 P/F testing and commissining of kiosk type weather proof

distribution feeder pillar box of size 600x450x900mm with

taper of 75mm at Top for protection of rainwatar and made

out of 3.2mm (10gaige) thick CRCA ms sheet frant & back

both side openable. completly hinged dorrs with locking

arrengement by providing both sides hold draft sand all

HIW's for fabrications of box.The cubical pannel should be

dust and varmin proof followed by two coats of Powder

coated. The cubical pannel should be mounted with HIW an

angle iron frame 50mmx50mmx6mm and 900mm lags with

hold drafts duly primered and blake painted frame be grouted 

with cement can crete 1:2:4 ratio and providing brick

masonary alang iron frame above grand level. The pannel

should camprising of as per following.

(a) P/F of 1 No Kanife switch 200 Amp. with U cantrats studs,

washers etc.

(b) P/F of 10 No. connecting 63 Amp. MCB group-I

(c) P/F of 10 No. connecting strips of 63 Amp. 4 pole.

(d) bekalite sheet 9.0mm thiele and size 3x2feet

(e) PVC copper wire of 1st. ( See table E - 13 for

specs.)                                

                                    

                                    

                                    

                                    

                 

60.00 Each 17820.00 1069200.00

INR  Ten Lakh Sixty Nine 

Thousand Two Hundred    

Only

8.00 Supply and fixing of piller box made of 2 mm thick powder

coated CRCA sheet of 415 volts 3 phase 4 wire triple pole and

neutral type, complete in all respect as required. Including

knife switch of 400 amp. rating , HRC fuses with copper one

piece U contacts base, brass studs and nuts, copper busbar for

main and interconnection, MS angle frame of 50 x 50 x 6 mm

grouted with C.C. of M-10 grade to achieve the height of 1.5

feet above the road level suitable for four outgoing.

12.00 Each 34000.00 408000.00
INR  Four Lakh Eight 

Thousand    Only

9.00 Supply and installation of spike of M.S. rod 20mm dia 3.0mtr.

long for earthing of (tower/pole) drive into earth by

mechnical means sturcture connection the spike with cross

arm top hamper PCC pole, lattics tower to earth etc. complete

as per technical specification of DISCOM

225.00 Each 520.00 117000.00
INR  One Lakh Seventeen 

Thousand    Only

10.00 S & Laying following size earth wire/strip in horizontal or

vertical run in ground/surface/recess including riveting,

soldering, saddles, making connection etc. as required.

10.10 8 SWG G.I. ( Hot Dipped  ) Wire 

675.00 Mtr 7.20 4860.00
INR  Four Thousand Eight 

Hundred & Sixty  Only

11.00 SITC of Cutting back up surface up to 2 Mtr. Depth by

digging by Bogi including all layers of crust for laying pipe

line etc. and making good to original condition

(excluding cost of bitumen)

14485.00 Mtr 288.00 4171680.00

INR  Forty One Lakh 

Seventy One Thousand Six 

Hundred & Eighty  Only

11.10 Part B Street Light Work

12.00 Supplying and drawing FR PVC insulated & unsheathed

flexible copper conductor ISI marked (IS:694) of 1.1 kV grade

and approved make in existing surface or recessed

conduit/casing capping including making connections etc. as

required. 2 x 2.5 Sq.mm Complete Rate Group 1

2150.00 Mtr. 32.80 70520.00

INR  Seventy Thousand 

Five Hundred & Twenty  

Only

13.00 P & F in position frame made out of M.S. angle (riveted or

welded) finished with two coats of red oxide and enamel

paint including cutting, welding, holes etc.of following sizes

as required. 50mm x 50mm x 6mm Complete Rate Group 1
186.00 Mtr. 250.40 46574.40

INR  Forty Six Thousand 

Five Hundred & Seventy 

Four  and Paise Forty Only
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14.00 P & F paper phenolic resin bonded laminates confirming to IS

: 2036 - 1995 for boxes/ frames including making holes for

switches etc, with brass screws, washers/ zinc plated nut and

bolts as required. 6.4 mm thick Complete Rate Group 1
9.28 Sq.m 712.80 6614.78

INR  Six Thousand Six 

Hundred & Fourteen  and 

Paise Seventy Eight Only

15.00 P&F 240/415 V AC MCB with positive isolation of breaking

capacity not less than 10 KA (B/ C/ D tripping characteristic)

ISI marked IS 8828(1996)]/ conforming to IEC 60898 in

existing board/sheets including making connections, testing

etc. as required.   

15.10  Single pole MCB

15.11  6 A to 32 A rating Complete Rate Group 1

420.00 Each 120.80 50736.00
INR  Fifty Thousand Seven 

Hundred & Thirty Six  Only

15.20 Single Pole & Neutral MCB

15.21   40 A to 63 A rating Complete Rate Group 1
36.00 Each 528.00 19008.00

INR  Nineteen Thousand  

&Eight  Only

16.00 SITC of wall/ free standing floor mounted dust and vermin

proof compartmentalised cubical panel made out of CRCA

sheet , required hardware ,duly treated for derusting in 7

tank process with dephosphating and with powder coating on

both side of panel in desired shade The panel having PU/

Neoprene rubber gasket of not less than 3mm thickness ,

separate detachable gland plate M.S. base channel ,hinged

door with locking arrangement for equipment/switchgear .

Thickness of sheet shall not be less than 1.6 mm up to 600

mm length / width of any compartment and be of 2.0 mm

above 600 mm. Load bearing structure shall be of 2.0 mm

thick sheet supported by base M.S. channel if required . Side

walls and cable alley compartments having bolted type doors

with / without detachable extension type structure. (only

outer area on all sides shall be measured & panel to be

fabricated from CPRI approved fabricator) Complete Rate

Group 1

95.00 sqm 2201.60 209152.00

INR  Two Lakh Nine 

Thousand One Hundred & 

Fifty Two  Only

17.00 Supplying and fixing of Aluminium / Copper bus bar by

means of SMC / DMC type insulator, high tensile nuts and

bolts spring washers in existing panel including bending ,

cutting in required shape and size and colour coding with

heat shrinkable PVC sleeves. Electrolytic grade Aluminium

bus bar Complete Rate Group 1

12.00 Kg 336.00 4032.00
INR  Four Thousand  

&Thirty Two  Only

18.00 SF of 110/220 V, LED (22.5 mm dia ) Indicating lamp with

integral circuit, terminal block, including connection etc. as

required. Red/yellow/Green colour Complete Rate Group 1 15.00 Each 120.00 1800.00
INR  One Thousand Eight 

Hundred    Only

19.00 P & F of ac operated heavy duty 230 /440 Volt power

contactor conforming to IS:13947-4-1/IEC:947-4-1 having

provision of mechanical interlocking, auuxilary contacts, Din

rail mounting type including making connections, testing etc.

as required. 4 pole Power contactors with following AC 1

Rating Up to 100 Amp Complete Rate Group 1

5.00 Each 4595.20 22976.00

INR  Twenty Two 

Thousand Nine Hundred & 

Seventy Six  Only

20.00 P&F of mechanical / digital time switch having following day

/ week programme and minimum 100 hours reserve and AC1

rating of 16-20 amperes including making connection,

programming etc. as required One day & week reserve

(digital type ) Complete Rate Group 1

5.00 Each 4596.80 22984.00

INR  Twenty Two 

Thousand Nine Hundred & 

Eighty Four  Only
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21.00 SITC of quick make and quick break 3 pole current limiting

MCCB having following current rating, short circuit breaking

capacity at 440/415 V, 50 Hz; O/L & S/C settings and

conforming to IS 60947-2 / IEC 60947-2 with front face and

centralised adjustable, line load interchangeability, having

positive isolation capability, provision for UVR , shunt trip ,

earth fault trip, push ( test ) to trip, including making

connections with lugs & spreaders, etc. as required. With

Thermal Magnetic release up to 100 Amp , 25 kA, adjustable

O/L & fixed S/C setting, Ics = 100 % Icu

5.00 Each 3825.60 19128.00

INR  Nineteen Thousand 

One Hundred & Twenty 

Eight  Only

22.00 SITC of quick make and quick break 4 POLE current limiting

MCCB having following current rating, short circuit

breaking capacity at 440/415 V, 50 Hz; O/L & S/C settings

and conforming to IS 60947-2 / IEC 60947-2 with front face

and centralised adjustable, line load interchangeability,

having positive isolation capability, provision for UVR , shunt

trip ,earth fault trip, push ( test ) to trip , including making

connections with lugs & spreaders, etc. as required.With

Thermal Magnetic release up to 100 Amp , 25 kA, adjustable

O/L & fixed S/C setting, Ics = 100 % Icu

5.00 Each 5072.80 25364.00

INR  Twenty Five Thousand 

Three Hundred & Sixty 

Four  Only

23.00 P/Laying P.V.C. / XLPE insulated & P.V.C. sheathed cable of

1.1 KV grade with aluminium conductor of IS:1554 P-I / IS

:7098 P - I of Group 1 of approved make in ground as per

IS:1255 including excavation of 30cmx75cm size trench, 25 cm

thick under layer of sand,IInd class bricks covering, refilling

earth,compaction of earth, making necessary connection,

testing etc. as required of size. 

23.10 10.0 Sq.mm 2 core Complete Rate Armoured

9440.00 Mtr. 109.60 1034624.00

INR  Ten Lakh Thirty Four 

Thousand Six Hundred & 

Twenty Four  Only

23.20 16.0 Sq.mm 4 core Complete Rate Armoured 

5200.00 Mtr. 142.40 740480.00

INR  Seven Lakh Forty 

Thousand Four Hundred & 

Eighty  Only

23.30 25.0 Sq.mm 3.5 core Complete Rate Armoured 

6800.00 Mtr. 166.40 1131520.00

INR  Eleven Lakh Thirty 

One Thousand Five 

Hundred & Twenty  Only

24.00 Supplying and making one end termination with heavy duty

single compression brass gland SIBG type, heavy duty

aluminium lugs duly crimped with crimping tool, PVC tape

etc for following size of Armoured PVC insulated & PVC

sheathed/ XLPE aluminium conductor cable of 1100 volt

grade as required of size.

24.10 4 x 16.0 sq.mm Complete Rate

20.00 Per Set 86.40 1728.00

INR  One Thousand Seven 

Hundred & Twenty Eight  

Only

24.20 3.5 x 25.0 sq.mm Complete Rate

20.00 Per Set 91.20 1824.00

INR  One Thousand Eight 

Hundred & Twenty Four  

Only

25.00 S & Laying following size earth wire/strip in horizontal or

vertical run in ground/surface/recess including riveting,

soldering, saddles, making connection etc. as required.

25.10 8 SWG G.I. ( Hot Dipped  ) Wire 

282.00 Mtr. 7.20 2030.40

INR  Two Thousand  

&Thirty  and Paise Forty 

Only
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25.20 S & Laying following size' B ' class G.I. Pipe confirming to IS :

1239 P - 1 ( 1990 ) with accessories for laying earth

conductor/strip / cable in ground/surface/recess as required 120.00 Mtr. 533.60 64032.00
INR  Sixty Four Thousand  

&Thirty Two  Only

26.00 Supply and installation of spike of M.S. rod 20mm dia 3.0mtr.

long for earthing of (tower/pole) drive into earth by

mechnical means sturcture connection the spike with cross

arm top hamper PCC pole, lattics tower to earth etc. complete

as per technical specification of DISCOM

52.00 Set 520.00 27040.00
INR  Twenty Seven 

Thousand  &Forty  Only

27.00 Supply and erection of GI Octagonal / Conical pole of

following length and dimension as per table E-10 with base

plate on the cement concrete foundation of M-20 grade

(1:1.5:3) with the help of anchor bolts of grade 6.8 (IS: 1367 P

III ). The pole shall have a weatherproof flush door and

locking arrangements. The complete work shall be supervised

and certified by the manufacturers for satisfactory supply,

erection, testing and commissioning. Octagonal MS Poles

made of S-355JO grade steel sheet , folded lengthwise to

obtained Octagonal shape, having single longitudinal seam

weld and hot dipped galvanised internally & externally in

accordance with IS 2629. (See Table E - 10 for specs.)

27.10 10 Mtr. Complete Rate Group 1

210.00 Each 14960.00 3141600.00

INR  Thirty One Lakh Forty 

One Thousand Six Hundred    

Only

28.00 Supply, Erection and Fixing of hot dipped galvanised

Overhang (48.3 X 3.25 mm) with cap (400 x 88.9 / 114.3 x 3.25

mm) over the existing poles Single arm overhang Complete

Rate Group 1

315.00 mtr 712.00 224280.00

INR  Two Lakh Twenty 

Four Thousand Two 

Hundred & Eighty  Only

29.00 P & F IP-65 / IP-66 protected LED street light luminaire on

existing bracket. Fixture made from powder coated single

piece pressure die cast aluminium housing with Heat

dissipation fins on housing with High Power LEDs of CREE /

NICHIA / OSRAM / PHILIPS make. DIffuser / Glass cover

for ensuring IP65 protection for Lamp & control gear

compartment, System Lumen output of 1500 - 8500 High

Power LED. Integrated Driver shall be high efficiency having

efficiency > 85% and in compliance to IEC standards System

life of 25,000 Burning Hours with 70% of initial Lumens

maintained. Fixture shall be in  CE Compliance. 

29.10 IP - 65 Protected LED Street Light Luminaire

29.11 LED Street Light fixture 110-120 Watt  (Group-A1)

210.00 Each 18920.00 3973200.00

INR  Thirty Nine Lakh 

Seventy Three Thousand 

Two Hundred    Only
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30.00 SITC of high mast lighting system (as per CP3-TR7/1996 of

ILE, UK) consisting of totally hot dip galvanised by single

dipped method high mast, lantern carriage suitable for up to

12 nos luminaries with welded arm, mast head frame

assembly with full cover, aviation obstruction lights, double

drum type self sustaining winch, integral power tool accesible

from door with padlocking arrangement ( winch motor with

control circuit) hot dipped galvanised heavy duty pipe

lightening finial, suitable ropes (AISI 316, 7 / 19 costruction ),

EPR insulated PCP sheathed trailing cable, outdoor type

control panel for auto on / off, reverse / forward motor

operation and CC foundation of M - 25 grade complete as

required. The mast is constructed from mild steel plates (as

per IS 5986 Gr. 510 ) cut and folded to form a polygonal

section, telescopic jointed and welding as per BS 5135. The

complete work shall be supervised and certified by the

manufacturers for satisfactory supply, erection, testing and

commissioning of high mast. (  See table E - 13 for specs.)

30.10 20.0 Mtr Hm (in 2 section)
3.00 Each 252000.00 756000.00

INR  Seven Lakh Fifty Six 

Thousand    Only

31.00 P & F of IP 65 / IP66 protected High Power LED Flood Light

system with extruded aluminium housing, toughened glass

diffuser with suitable lenses on LED to acheive various beam

angles, 240V, 50Hz - High Power LED lamps supplied with

pre-wired cable of 1 mtr. Integrated Driver shall be high

efficiency having efficiency > 85% and in compliance to IEC

standards.System life of 25,000 Burning Hours with 70% of

initial Lumens maintained. Light output in Cool white or

Warm White Colour as per engineers choice. Fixtures shall be

CE and compliance

31.10 High Power LED Flood Light 160W (Group-A1)

24.00 Each 21120.00 506880.00

INR  Five Lakh Six 

Thousand Eight Hundred & 

Eighty  Only

32.00 SITC of Cutting back up surface up to 2 Mtr. Depth by

digging by Bogi including all layers of crust for laying pipe

line etc. and making good to original condition (excluding

cost of bitumen)

4135.00 Mtr 288.00 1190880.00

INR  Eleven Lakh Ninety 

Thousand Eight Hundred & 

Eighty  Only

Total in Figures 55675901.50

INR  Five Crore Fifty Six 

Lakh Seventy Five 

Thousand Nine Hundred 

& One  and Paise Fifty 

Only

Quoted Rate in Figures
Select

0.00 INR Zero Only

Quoted Rate in Words INR Zero Only


