
 

JAIPUR DEVELOPMENT AUTHORITY JAIPUR 

 
TENDER DOCUMENT 

 
TECHNICAL BID 

 
(POTENTIAL ASSESSMENT) 

FOR 
“Construction of Internal Bituminous roads in various co-operative Schemes of Sector 

D-2 & E of Zone-17, JDA, Jaipur Phase-IV (Annual Rate Contract)” 

    

Period of download   from   04.02.2016  to  04.03.2016 up to 6.00 PM 

Period of upload                                   from   04.02.2016  to  04.03.2016 upto 6.00 PM 

Start/End Date for Online payment   04.02.2016 to 04.03.2016 upto 6.00 PM 

Date of submission of the bid 04.02.2016 to 04.03.2016 upto 6.00 PM 

Date of opening of technical bid Dated 11.03.2016 at 3:00 PM at Room No. CCC

TF-308, CCC Building, Ram Kishore Vyas 

Bhavan, Indira Circle, Jawahar Lal Nehru Marg, 

Jaipur – 302004 

 

     

                   

Executive Engineer- Zone 17 
Jaipur Development Authority 

 
 
 
 

NAME OF AGENCY M/s --------------------------------------------------------------- 

 

 

 

 



 

 

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
SCHEDULE AND SPECIFICATIONS 

 

“Construction of Internal Bituminous roads in various co-operative Schemes of Sector D-2 

& E of Zone-17, JDA, Jaipur Phase-IV (Annual Rate Contract)”              
 

1.  NIB No. : NIB 03(2) DATED 25.01.2016 

2.  Approximate cost :  Rs. 814.00 Lacs 

3.  Cost of the tender document online :  Rs. 1000.00 (In favour of Secretary, JDA, Jaipur.) 

 Processing fees online :  Rs. 1000.00 (In favour of M.D. R.I.S.L., Jaipur.) 

 4. Earnest Money (In favour of Secretary, 

JDA, Jaipur.) online 

:   

    1/2%  Rs 4,07,000  /- for Contractor enlisted in JDA 

  2 % Rs. 16,28,000 /- for other A & AA class Contractor 

 5. Sale of Tender Document :  04.02.2016 to 04.03.2016 upto 6.00 PM 

 6. Date and time of opening technical Bid :  11.03.2016 at 3:00 PM in Room No. CCC-TF-308, CCC 

Building, Ram Kishore Vyas Bhavan, Indira Circle,

Jawahar Lal Nehru Marg, Jaipur. 

 7. Completion period of work :  Twelve (12) Months 

 
SCHEDULE – A: INFORMATION USEFUL FOR THE CONTRACTORS: 

The Tenderer should see the site and fully understand the conditions of the site before tendering and 

include all leads, lift etc for the material in his item rate/percentage to be quoted on the rates give in the 

Schedule ‘G’. The work shall be carried out in accordance with the Rajasthan PWD detailed specification 

and to the entire satisfaction of the Engineer – In – Charge of the work. 
 

SCHEDULE – B: LIST OF THE DRAWING TO BE SUPPLIED BY THE DEPARTMENT 

The drawing may be seen in office of the undersigned. 
 

SCHEDULE – C: LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR: List of the 

drawing to be supplied by the contractor NIL. But the contractor shall have to arrange at his own cost 

drawings required for the work after deposition necessary cost with JDA. 
 

SCHEDULE - D: TEST OF THE MATERIALS: 

The test of the materials and workmanship shall be conducted by the JDA staff as necessary. The result of 

such tests should confirm to the standard laid down in the Indian standard & or the standers laid down in 

the detailed specification of the Public by the contractor qualified personnel as required under the 

contractor enlistment rules duly approved by the Deptt. Shall have to be engaged at site by the Contractor. 

The deptt. reserves the right to engage such staff and recover the expenses from the contractor on such 

account in case of his failure to do so. 



 

 

SCHEDULE – E: SAMPLES OF THE MATERIALS: 

The sample of the materials to be used by the contractor shall be deposited 15days In advance with the 

Engineer In charge and be got approval by him before use.  

 

SCHEDULE - F: TIME OF COMPLETION: 

 The work should start within ______ 7 ______ days of issue of work order and complete within times 

limits.  

 

SCHEDULE – G: ATTACHED SEPARATELY BASED ON BSR PWD 2013, JAIPUR. 

 

SCHEDULE – H: SPECIAL CONDITION: Attached Separately. 

 

SCHEDULE – I: LIST OF MATERIAL TO BE SUPPLIED BY THE DEPARTMENT: NIL 

Annexure-3 : Special Provision of the work plan- Qualification criteria and methodology of roads category 

- I&II.   

SCHEDULE – J Cost of bid documents and earnest money as above described. 

Date of submission of Bid Cost, Process Cost & EMD upto 04.03.2016 upto 6.00 PM through 

online payment after registering with JDA on  www.jaipurjda.org/e-services/e-tender portal. There should 

be a gap 3 working days between End date for Bid applying, Online payment & Bid submission and Bid 

Opening date. In the absence of such fees the bid of respective bidder will be considered as non-responsive 

and shall be rejected. 

 

 

 

Signature of the Contractor          EXECUTIVE ENGINEER-17 

With full Address                            JDA, Jaipur. 



 

JAIPUR DEVELOPMENT AUTHORITY JAIPUR 

SPECIAL CONDITION OF THE CONTRACT FOR POTENTIAL ASSESSMENT OF 

CONTRACTORS 

Name of Work : “Construction of Internal Bituminous roads in various co-operative 

Schemes of Sector D-2 & E of Zone-17, JDA, Jaipur Phase-IV (Annual 

Rate Contract)” 

Special conditions of contract for POTENTIAL ASSESSMENT as detailed here under, shall be 

applicable in addition to all other terms and condition already prescribed under standard 

agreement forms/rules and regulations to contract.  

1. Procedure: 

                Procedure for POTENTIAL ASSESSMENT would be as follow: 

(a) Tender documents shall be submitted on line e-procurement website http:// 
www.eproc.rajasthan.gov.in with their digital signature. The bid is to be submitted in 3 
covers which shall comprise of – 
Two-envelope system would be adopted for POTENTIAL ASSESSMENT, Envelope– 1 
being the Technical Bid and Envelope –2 being the Financial Bid. Each Envelope would 
be sealed separately and super scribed as “Envelope – 1 Technical Bid” and “Envelope – 
2 Financial Bid”. Both Envelopes would be placed in a third Envelope, duly sealed, 
bearing the name of the work and the name of the bidding contractor. In this third 
Envelope,  VAT Clearance Certificate (Valid up to Six months back from the opening of 
Technical Bid) and copy of registration of Contractor in required category should also be 
kept.  

(b) The technical bid will be opened only of whose bidders those proper Earnest money,   
VAT clearance certificate (Six months back from the opening of Technical Bid) and copy 
of registration of contractor in required category are found to be in order. The Tender Fees 
Processing Fees and earnest money will be deposited Online on or before 04.03.2016 at 
6.00 PM in the name of Secretary, JDA, Jaipur.  

 (c) The Technical Bid envelope would be opened on the date 11.03.2016 at 3:00PM in the 
Room No. CCC-TF-308, CCC Building, Ram Kishore Vyas Bhavan, Indira Circle, 
Jawahar Lal Nehru Marg, Jaipur. 

 (d) The Financial Bid envelope would be opened only of those bidders who fulfill all the 
POTENTIAL ASSESSMENT criteria. 

Note :- 

(i) If VAT clearance certificate is not applicable in any State then appropriate proof is 
to be enclosed by bidder with certificate which is applicable in place of VAT. 

2. Criteria: 
 

            Criteria for POTENTIAL ASSESSMENT would be as follows:- 
(a) The bidder should have executed following quantities of work in any one financial year 

of the last five financial years. However the bidder may opt current year (2015-16) in the 
said financial assessment period. 

 
 
 



 

 
 
 
 

 
S.No. Item Quantity 

1 DBM/BC/SDBC/BM etc. by paver 4002.00 MT 
2 Earth Work 12578.00 Cum 
3 GSB/WBM/WMM 13274.00 Cum 

      
 
 
 Note :- 
 
      (i) The Bidder should enclose the certificate having quantities Financial year wise other 

wise the certificate will not be considered. 
      (ii) Quantities of all the items mentioned in criteria 2 (a) should be executed in one 

financial year. 
      (iii) Certificate issued by Govt. of India, State Govts., Union Territory, Govt. 

Undertakings, Autonomous Bodies shall only be considered. 
 

(b) The bidder should have completed at least one similar nature work in last Five financial 
year (including current year, if opted by the bidder) of value not less than 33.33% Rs 
271.34 lacs of the Estimated Cost of the work (bid cost) updated to present price level) 

 
      Note :- 
 

(i) The starting & completion date of the work is to be in between above said 
financial year. If no then maximum work (70%) is to be completed in above said 
financial year. 

(ii) If bidder is submitted certificate having different components / nature of work 
then proper completion certificate of required similar nature component is to be 
enclosed.  

 
(c) The bidder should have achieved an annual financial turnover of at least 33.33 % i.e. Rs 

271.34 lacs) of the Estimated Cost of the work (bid cost) in any one of last Five financial 
years (including current year, if opted by the bidder)   

       Note :- 
 
       (i) The bidder should enclose certificate of Turn Over from Chartered Accountant for 

last five financial year & audited balance sheet of the year which is considered by 
the bidder in criteria 2 (c). 

       (ii) If current year or last year has been opted by bidder whose balance sheet is not 
submitted till the submission of bid then certificate from Chartered Accountant 
should be enclosed. 

 
(d) The bidder should give Affidavit to deploy the machinery and equipment as specified 

in Schedule – III, for the execution of this work.  
(e) Bid Capacity: Bidders who meet the minimum qualification criteria will be qualified only 

if available bid capacity is equal to or more than the total Bid value. 
The available bid capacity will be calculated as under :  
 
Bid Capacity = (A x N x 3 – B) 



 

Where    A = Maximum  value  of civil engineering work  executed in any one year   
during the last 5 financial years (updated to present Price level) taking in to   

 
 
 
 account the  completed as well  as works in  progress. However, the bidder 

may opt current year in the five year assessment period   
              N =              Number of year prescribed for completion of the work for which bids 
                                    are invited. In present case value of N shall be 1.0 
    B =   Value, at  present  price level  of existing commitments  and on  going 
                                    works   to be   executed   during   'N'   period  ( period  prescribed  for  
                                    completion of the works for which the bids are invited) 
 
       
 Note:- 
 
      (i) Certificate from Chartered Accountant should be enclosed by bidder clearly 

indicated maximum value of Civil Engineering Work in one Financial Year. 
 

(f) Litigation History :- Bidder should provide an accurate information on any litigation or 
arbitration resulting from contracts completed or under execution by him over the last five 
years. The maximum value ( updated at the present price level) of disputed amount 
claimed in the litigation / arbitration resulting from contracts executed in last five years 
shall be deducted from the calculated Bid Capacity of the bidder. The details shall be 
furnished in Schedule VI.   

 Note :- 
      (i) The  present price level for turnover, cost of completed work & disputed amount 
           of  similar nature,  the previous year’s value shall be given weight age of 10% per 
           year as follows :- 
  

(a) Year 2015-16                            1.00 
(b) Year 2014-15                            1.00 
(c) Year 2013-14                            1.10 
(d) Year 2012-13                            1.21 
(e) Year  2011-12         1.33 
(e) Year 2010-11         1.46 
 
Documentation : 

 
The bidder should furnish the following documents along with the technical bid: 
(a) Information regarding financial resources and capability in Schedule –I. 

(b) Information regarding works executed in the last five years in Schedule–II  
(c) Certificates from the concerned Engineer–In–Charge in support and verification of the 

information furnished in Schedule–II  
(d) Affidavit regarding machinery and equipment required for deployment, as detailed in 

scheduled – III. 
(e) Information regarding details of maximum value of civil engineering works executed in 

any one year during the last five years taking into account the completed as well as works 
in progress in schedule – IV.  

(f) Information regarding existing commitments and ongoing works to be completed in 
schedule – V. 

(g) Information regarding details of  litigation or arbitration contracts to be furnished in 
schedule – VI. 

(h) Calculation of Bid capacity in schedule – VII. 



 

(i) Affidavit  as per Annexure I. 

 

3. Important:  
 

     (a)   The bidder must ensure that all the information required in the Documents is furnished by 
him complete in all respects. He would not be allowed to withdraw any document, or to 
rectify any information furnished therein, after submitting the bid.  

(b) that the information furnished in schedule I, to VII is correct. If any information is found 
incorrect, the offer of the bidder shall be rejected and action be taken as per rules.  

(c) Bidders must do paging of all enclosure of bid documents. 
 

4. Rejection of bids 
  
      The department reserves the rights to reject any bid or to disqualify any or all 
      the bidders, without assigning any reasons at any stage. 
      (i) If  Bid is not accompanied with the requisite documents mentioned in   clauses 3 ( a ) 

to 3 (C) or  is not in accordance  with procedure specified in Para 1,  or is not 
accompanied with earnest money & VAT clearance Certificate and registration of 
contractor in required category it would be liable for rejection  

         
(ii)  Furnishing of incorrect or incomplete or concealment of any information   required in 

the bid documents would render the bid liable for rejection.  
 
 
 

         
 

 EXECUTIVE ENGINEER ( ZONE-17)  
      JAIPUR DEVELOPMENT AUTHORITY 

       JAIPUR 

 

 
 

 
 

 

 

 
 

 
 

 
 

 
 

 



 

Schedule – I 

FINANCIAL RESOURCES AND CAPABILITY 

[Reference clause 3 (a)] 

1. Name of Bidder 
 

2. Total financial turnover achieved by the bidder in the last five financial years: 

S.no. Year Turnover 

(1) 2015-16  

(2) 2014-15  

(3) 2013-14  

(4) 2012-13  

(5) 2011-12  

     (6)         2010-11 
 

Note: Balance Sheets and Profit & Loss Accounts is to be enclosed by the bidder which is 
considered by him as per criteria 2 (a). 
 

3. Total financial Turnover projected in the current financial year      
4. Has the bidder ever been debarred from tendering for Central                

Government / State Government / any Government undertaking? 
 Yes / No, if yes give details. 

5. Has bidder ever been declared insolvent? 
 Yes/No, if yes give details. 

6. Name(s) and Address of Branch/(s) for bidder's Bankers. 

 

I/We hereby certify that the above information is correct to the best of my/our knowledge and 
belief. 

 
 

      Signature of Bidder 
Date :                                                                      (With Seal wherever applicable) 
 
 
 
 
 
 
 
 
 
 

 



 

SCHEDULE – II 
[Reference clause 3(b)] 

 
Details of Quantities of work executed of Similar Nature work during last Five financial years  

S. 
No. 

Name of 
Works (with 

agreement No. 
& Date) 

Client Place 

(District/St
ate) 

Financial Year  

Principal Item of Work 

DBM/BC/SDBC/B
M ETC. BY 

PAVER 

Earth Work GSB/WBM/WMM 

 
1 

       

2    
 

    

3        

4        

5        

 
 
Note: Certificate from concerned Engineer-in-Charge should be enclosed in support and verification of the above 

statement. 
 
 

Signature of Bidder 



 

To be given on Non-Judicial stamp  
Paper of Rs. 10/- only, duly attested by  

Oath-Commissioner / Notary Public 
Schedule – III 

[Reference Clause 3(d)] 
AFFIDAVIT 

 
 I/We…………………………………………………….. Proprietor/ Partner/ Authorized 

signatory of M/s ……………………………………… under take the oath that I/We will 

deploy the machinery and equipment listed below as and when required in the execution of this 

work. 

S.No. Name of Machinery Minimum 
Requirement 

(In Nos.) 

Availability 

Owned                 Leased 

1 Fully Automatic Computerized batch Type 
HMP (Owned/lease) 

1   

2 Vibratory Roller/Tandem Roller 
(Owned/lease) 

 
 

3   

3 Two lane wide sensor paver (Owned/lease) 1   

4 Static Roller (Owned/lease) 2   

5 Pneumatic Tyre Roller (Owned/lease) 2   

6 Bitumen sprayer (Owned/lease) 2   

7 Motor grader (Owned/lease) 1   

8 Tractor/Truck/Dumper/Tipper/Transit Mixer 
(Owned/lease) 

12   

9 Compressor (Owned/lease) 1   

10 J.C.B. (Owned/lease) 2   

11 Auto Level Instrument With Stand & Staff 
(Owned/lease) 

1   

I/We hereby certify that the above information is correct to the best of my/our knowledge and 
belief. 

 
Date:                        Signature of Bidder 

                                                                                                      (With seal) 
Note : The applicant has to enclosed a self attested photo identity card with the 
above affidavit.



 

SCHEDULE – IV 
Reference Clause 3 (e) 

 
DETAILS OF MAXIMUM VALUE CIVIL ENGINEERING WORKS EXECUTED IN ANY ONE YEAR DURING THE LAST FIVE 

YEARS TAKING INTO  
ACCOUNT THE COMPLETED AS WELL AS WORKS IN PROGRESS 

 
S. 

No. 
Name of 

Works (with 
agreement 
No. & Date) 

Client Place 
(district  
/ state) 

Financial 
Year 

Cost of 
Work as 

per 
Work 
Order 

Stipulated date of 
commencement 

Stipulated 
date of 

completion 

Value of 
work done 
during the 

year 

Page No. 

          
          
          
          
          
          
          

 
                                                                                                                                                                       

 
 

Signature of Bidder 



 

SCHEDULE - V 
                  [Reference Clause 3(f)] 

DETAILS OF EXISTING COMMITMENTS & ON GOING WORKS TO BE COMPLETED 
 

S. 
No. 

Name of 
Works (with 
agreement 
No. & Date) 

Client Cost of 
Work as 

per 
Work 
Order 

Stipulated date 
of 

commencement 

Stipulated 
date of 

completion 

Value of 
balance 
work on 
date of 
tender 

Likely date 
of 

completion 
of balance 

work 

Page No. 

         
         
         
         
         
         
         
         
         
         
         

 
 

                                                                                                                           Signature of Bidder 



 

 
SCHEDULE - VI 

                  [Reference Clause 3(g)] 
DETAILS OF LITIGATION OR ARBITRATION CONTRACTS 

 
S. 

No. 
Name of Works 
(with agreement 

No. & Date) 

Client  Work 
Order 

Amount 

Disputed 
Amount 

Claimed in 
Litigation / 
Arbitration 

Date of 
Raising 

Disputed 
Amount 

Actual Award 
Amount, if the 

case is 
Decided 

Cause of 
Litigation & 

matter in 
Dispute 

        
        
        
        
        
        
        
        

 
 

                                                                                                                                         Signature of Bidder 



 

SCHEDULE – VII 
[Reference clause 3(h)] 

 
BID CAPACITY 

 
Name of Bidder : ----------------------------------------------------------------- 
 

1 A = Maximum value of Civil engineering works 
executed in any one year during the last 
Five year (updated to present price level)  

……………..Lacs. 
Certified details enclosed 
at Page No. …… 

2 N = Number of years prescribed for completion 
of the work for which bids area invited i.e. 
12 Months 

                 1.00 
 

3 B= Value at present price level of existing 
commitments and ongoing works to be 
completed during next 12 months. 

……………..Lacs. 
Certified details enclosed 
at Page No. …… 

 
     BID CAPACITY = A X N X 3-B 
   =  ………………..Lacs. 

Signature of Bidder 



 

 

ANNEXURE- I 
 

(Reference Clause 3(i) 
 
 
 

To be given on Non-Judicial stamp  
Paper of Rs. 10/- only, duly attested by  

Oath-Commissioner / Notary Public 
 
 
 

AFFIDAVIT 

 

 

 I/We…………………………………………………….. Proprietor/ Partner/ Authorized 

signatory of M/s ……………………………………… under take the oath that the  information 

furnished by me/us  in schedule I to VI of the Technical Bid for : “Construction of Internal 

Bituminous roads in various co-operative Schemes of Sector D-2 & E of Zone-17, JDA, Jaipur 

Phase-IV (Annual Rate Contract)” is correct to the best of my/our knowledge. If any 

information is found to be incorrect JDA has right to reject the Bid and to take action against 

me/us as per rules. 
 

 

 

.................................... 

 

Proprietor/ Partner/ Authorized signatory 

 

M/s ………………………………………........ 



 

 

 

 ANNEXURE '1' : SPECIAL CONDITIONS OF CONTRACT REGARDING 

DEFECT LIABILITY PERIOD (DLP) FOR ROADS WORKS COSTING  

RS. 25.00 LACS AND MORE 

ROAD WORKS 

1.1 The Defect Liability Period (DLP) for all Road works excluding patch repair work shall be Three 

years. Road works executed by the Contracting agency shall be maintained by them at their own 

cost for three years (DLP) from the actual date of completion of work as per the. clause in the 

Contract Agreement and Special Condition of Contract. 

1.2 No extra payment shall be made to the contracting agency on account of maintenance of Road 

works and removal of defect during Defect Liability Period. 

1.3 The word "Road Works" means all new Road Works construction, widening, strengthening, up-

gradation, and renewal works. 

1.4 The word "Maintenance of Road Works during Defect Liability Period" means 

(i) Routine maintenance of Road works, 

(ii) To remove the defect as & when appear in part and entire structure of Road Works, in specified 

time and keeping the Road Surface with good riding quality and 

(iii) Damages due to improper drainage / drains, local flooding, depressions on roads etc. 

1.5 The contracting agency shall do the routine maintenance of Road works, including pavement, road 

side and cross drains including surface drains to the required standards and keep the entire road 

surface and structure in Defect free conditions during the entire period of routine maintenance, 

which begins at completion of the construction work and ends after three years. 

1.6 The routine maintenance shall consist of the routine maintenance operation defined in manual 

for maintenance of roads of MORTH and shall be carried out accordingly. 

1.7 The routine maintenance activities and their periodicity  

S. 

No. 

Name of Item/Activity Frequency of operations in one year 

1 Restoration of rain cuts and dressing of 
berms. (If constructed by the same road agency) 

Once in a year, generally after rains. 

2 Making up of shoulders. (If constructed by  
the same road agency) 

As and when required. 
 
 
  3      Maintenance of Bituminous surface road and/or 

gravel road/WBM road including filling pot holes 
and patch repairs etc. (If constructed by the same 
road agency) 

As and when required. 



 

4 Insurance of proper functioning of drains 
including civil maintenance and Desilting 
of drains. (If constructed by the same 
Road agency) 

As and when required. 

5 

 

 

Maintenance of road signs. (If installed by 
the same Road agency) 

Maintenance as and when required. 
Repainting once in every two years 

 

6 

Road Marking, Kerb Stone /Dand. (If 
done by the same Road agency) 

Thermoplastic Paint 
Maintenance as and when required. 

Repainting once in every One & half years. 

Ordinary Paint 
Maintenance as and when required. 

Repainting thrice in every years. 

 

7 

Damages beyond control of agency. 

Road cuts made by various agencies for 
utility, duly permitted by JDA/JNN 
will have to be repaired by agency on 

the same rates of the contract agreement 

till DLP. 

 
 2.General  

 2.1Inspection of works during Defect Liability Period 
2.1.1  The contracting agency shall undertake joint detailed inspection along with Engineer-

in-charge/ A.En., at least once in three months in case of all Road works. The Engineer-

in-charge can reduce this frequency in case of emergency. The Contracting agency shall 

forward to the Engineer-in-charge the record of inspection and rectification 

immediately after the joint inspection. The Contracting agency shall pay particulars 

attention on those road sections, which are likely to be damaged during rainy season. 

            2.1.2  One register has to be maintained by every A.En. for recording the inspection details 

works in his jurisdiction under defect liability period. 

 

 

 



 

2.2 Conditions regarding Security Deposit  

2.2.1 Security for DLP- 

The contracting agency shall have to furnish security deposit (SD) in the form of Bank Guarantee 
valid from the actual date of completion, which shall be assigned by the Engineer-in-charge. 

2.2.2 Refund of SD - 
The Security Deposit will be released in the following stages after satisfactory performance 

certificate issued by Engineer-In-Charge:- 

1 After completion of one year 20% of SD Amount 

2 After completion of two year 20% of SD Amount 

3 After completion of three year Remaining 60% of SD Amount 

2.2.3 Forfeiture of SD  
 

 

In case contracting agency fails to rectify the defects within stipulated period notified to him by 

the Engineer-in-charge concerned under contract agreement, the Engineer-in-charge shall serve a 

final notice for 5 days time reckoned from the date of issue of notice to .rectify the defects. In 

case the contracting agency not responding to the notice and fails in rectification of defects the 

Engineer-in-charge will get the defect removed at the risk and cost of the contracting agency. 

Action such as encashment of Bank Guarantee and action under enlistment rules etc. shall also be 

taken against the contracting agency by the competent authority. 

2.2.3 Force Majeure  

The defect arises due to earthquake, cyclone, and natural calamities shall not be the responsibly of 

contracting agency. 

 
Signature of the Contractor      Executive Engineer-17 

With full Address               JDA, Jaipur 
 
 
 
 
 
 
 
 



 

 
 
 
Annexure A: Compliance with the Code of Integrity and No Conflict of Interest  
   
Any person participating in a procurement process shall-  
 
(a) Not offer any bribe, reward or gift or any material benefit either directly or indirectly in 

exchange for an unfair advantage in procurement process or to otherwise influence the 
procurement process;  

(b) Not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial 
or other benefit or avoid an obligation;  

(c) Not indulge in any collusion, Bid rigging or anticompetitive behavior to impair the 
transparency, fairness and progress of the procurement process;  

(d) Not misuse any information shared between the procuring entity and the bidders with an 
intent to gain unfair advantage in the procurement process;  

(e) Not indulge in any coercion including impairing or harming or threatening to do the 
same, directly or indirectly, to any party or to its property to influence the procurement 
process;  

(f) Not obstruct any investigation or audit of a procurement process;  
(g) Disclose conflict of interest, if any; and  
(h) Disclose any previous transgressions with any entity in India or any other country during 

the last three years or any debarment by any other procuring entity.  
 

Conflict of interest.-  
 

The Bidder participating in a bidding process must no have a Conflict of Interest. 
 
A Conflict of interest is considered to be a situation in which a party has interests that could 
improperly influence that party’s performance of official duties or responsibilities, contractual 
obligations, or compliance with applicable laws and regulations. 
 
(i) A bidder may be considered to be in conflict of interest with one or more parties in the 
bidding process if, including but not limited to:   
 

(a) Have controlling partners/shareholders in common; or 
(b) Receive or have received any direct or indirect subsidy from any of them; or  
(c) Have the same legal representative for purposes of the bid; or  
(d) have a relationship with each other, directly or through common third parties, that puts 

them in a position to have access to information about or influence on the bid of another 
bidder, or influence the decisions of the procuring Entity regarding the bidding process; 
or  

(e) The bidder participates in more than one bid in a bidding process. Participation by a 
bidder in more than one bid will result in the disqualification of all bids in which the 
bidder is involved. However, this does not limit the inclusion of the same subcontractor, 
not otherwise participating as a bidder, in more than one bid; or  

(f) the bidder or any of its affiliates participated as a consultant in the preparation of the 
design or technical specifications of the goods, works or services that are the subject of 
the Bid; or  

(g) Bidder or any of its affiliates has been hired (or proposed to be hired) by the procuring 
entity as engineer-in-charge/consultant for the contract. 



 

Annexure B: Declaration by the Bidder regarding Qualifications   
 

 

Declaration by the Bidder 
 
 

In relation to my/our Bid submitted to ...................................................for procurement of 
.............................in response to their Notice inviting Bids No...............Dated................I/we 
..............................hereby declare under Section 7 of Rajasthan Transparency in Public 
Procurement Act, 2012 that : 
 
1. I/we possess the necessary professional, technical, financial and managerial resources and 

competence required by the Bidding Document issued by the Procuring Entry;  
2. I/we have fulfilled my/our obligation to pay such of the taxes payble to the union and the 

state government or any local authority as specified in the Bidding Document. 
3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our 

affairs administered by a court or a judicial officer, not have my/our business activities 
suspended and not the subject of legal proceedings for any of the foregoing reasons; 

4. I/we do not have, and our directors and officers not have, been convicted of any criminal 
offence related to my/our professional conduct or the making of false statements or 
misrepresentations as to my/our qualifications to enter into a procurement contract within 
a period of three years preceding the commencement of this procurement process, or not 
have been otherwise disqualified pursuant to debarment proceedings; 

5. I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding 
Document, which materially affects fair competition; 

 
 
 
Date :        Signature of bidder 
 

Place :         Name : 
 

        Designation :  
 

        Address :  



 

Annexure C : Grievance Redressal during Procurement Process 
 

The designation and address of the First Appellate Authority is    E.C. 
The designation and address of the Second Appellate Authority is Nominated  officer by, 
ACS/Pr.Secy.UDH 
 

(1)  Filing an appeal:-   
 

if any bidder or prospective bidder is aggrieved that any decision, action or omission of 
the procuring entity is in contravention to the provisions of the Act or the rules or the 
guidelines issued there under, he may file an appeal to First Appellate authority, as 
specified in the Bidding document within a period of ten days from the date of such 
decision or action, omission, as the case may be, clearly giving the specific ground or 
grounds on which he feels aggrieved:  

 
Provided that after the declaration of a bidder as successful the appeal may be filed only 

by a bidder who has participated in procurement proceedings:  
 

Provided further that in case a procuring entity evaluates the technical bids before the 
opening of the financial bids, an appeal related to the matter of financial bids may be filed only 
by a bidder whose technical bid is found to be acceptable.   
 

(2) The officer to whom an appeal is filed under Para (1) shall deal with the appeal as 
expeditiously as possible and shall endeavour to dispose it of within thirty days from the date 
of the appeal. 

 
(3) If the officer designated under Para (1) fails to dispose of the appeal filed within the period 

specified in Para (2), or if the bidder or prospective bidder or the procuring entity is aggrieved 
by the order passed by the first appellate authority, the bidder or prospective bidder or the 
procuring entity, as the case may be, may file a second appeal to second appellate authority 
specified in the bidding document in this behalf within fifteen days from the expiry of the 
period specified in Para (2) or of the date of receipt of the order passed by the first appellate 
authority, as the case may be.  

 

(4)  Appeals not to lie in certain cases:-  
 

No appeal shall lie against any decision of the procuring entity relating to the following 
matters, namely:-  

 

(a) Determination of need of procurement  
(b) Provisions limiting participation of bidders in the bid process  
(c) The decision of whether or not to enter into negotiations  
(d) Cancellation of a procurement process  
(e) Applicability of the provisions of confidentiality  

 

(5)  Form of Appeals:-   
 

(a) An appeal under Para (1) or (3) above shall be in the annexed form along with as 
many copies as there are respondents in the appeal.  

(b) Every appeal shall be accompanied by an order appealed against, if any,  
affidavit verifying the facts stated in the appeal and proof of payment of fee,  

(c) Every appeal may be presented to first appellate authority or second  
appellate authority, as the case may be, in person or though registered post  
or authorised representative. 



 

 
(6)  Fee for filing Appeal:-   
 

(a) Fee for first appeal shall be rupees two thousand five hundred and for second 
appeal shall be rupees ten thousand, which shall be non-refundable. 

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of 
 a scheduled bank in India payable in the name of appellate authority  
 concerned.   
 

(7)  Procedure for disposal of Appeal:-   
 

(a) The first appellate authority or second appellate authority as the case may be, 
upon filing of appeal, shall issue notice accompanied by copy of appeal, affidavit 
and documents, if any, to the respondents and fix date of hearing 

 

(b) On the date fixed for hearing, the first appellate authority of second appellate 
authority, as the case may be shall- 

 

(i) hear all the parties to appeal present before him; and  
(ii) peruse or inspect documents, relevant records or copies thereof relating to  

  the matter. 
 

(c) After hearing the parties, perusal or inspection of documents and relevant  
 records or copies thereof relating to the matter, the appellate authority  
 concerned shall pass an order in writing and provide the copy of order to the  
 parties to appeal free of cost.  
 

(d) The order passed under sub-clause (c) above shall also be placed on the state  
 public procurement portal. 

 



 

Annexure D :Additional Conditions of Contract 
 

1. Correction of arithmetical errors 
 

Provided that a financial bid is substantially responsive, the procuring entity will correct 
arithmetical errors during evaluation of financial Bids on the following basis: 

 

(i) if there is a discrepancy between the unit price and the total price that is obtained by 
multiplying the unit price and quantity, the unit price shall prevail and the total price 
shall be corrected, unless in the opinion of the procuring entity there is an obvious 
misplacement of the decimal point in the unit price, in which case the total price as 
quoted shall govern and the unit price shall be corrected;  
 

(ii) if there is an error in a total corresponding to the addition or subtraction of subtotals, the 
subtotals shall prevail and the total shall be corrected; and  
 

(iii) if there is a discrepancy between words and figures, the amount in words shall prevail, 
unless the amount expressed in words is related to an arithmetic error, in which case the 
amount in figures shall prevail subject to (i) and (ii) above.  

 

If the Bidder that submitted the lowest evaluated bid does not accept the correction of 
errors, its bid shall be disqualified and its bid security shall be forfeited or its bid securing 
declaration shall be executed.  

 

2. Procuring Entity’s Right to Vary quantities. 
 

(i) At the time of award of contract, the quantity of goods, works or services originally 
specified in the bidding documents may be increased or decreased, by a specified 
percentage, but such increase or decrease shall not exceed twenty percent, of the quantity 
specified in the bidding documents. It shall be without any change in the unit prices or 
other terms and conditions of the bid and the conditions of contract.  
 

(ii) If the Procuring entity does not procure any subject matter of procurement or procures less 
than the quantity specified in the biding document due to change circumstances, the bidder 
shall not be entitled to any claim or compensation except otherwise provide in the conditions 
of contract. 
 

(iii) In case of procurement of goods or services, additional quantity may be procured by placing 
a repeat order on the rates and conditions of the original order. However, the additional 
quantity shall not be more than 25% of the value of goods of the original contract and shall 
be within one month from the date of expiry of last supply. It the supplier fails to do so, the 
procuring entity shall be free to arrange for the balance supply by limited bidding or 
otherwise and the extra cost incurred shall be recovered from the supplier. 

 

3. Dividing quantities among more than one bidder at the time of award (In 
case of procurement of Goods):-  

 
As a general rule all the quantities of the subject matter of procurement shall be 
procured from the Bidder, whose Bid accepted. However, when it is considered that the 
quantity of the subject matter of procurement to be procured is very large and it may not 
be in the capacity of the Bidder, whose Bid is accepted, to deliver the entire quantity or 
when it is considered that the subject matter of procurement to be procured is of critical 
and vital nature, then in such cases, the quantity may be divided between the Bidder, 
whose Bid is accepted and the second lowest Bidder or even more Bidder in that order, 
in a fair, transparent and equitable manner at the rates of the Bidder, whose Bid is 
accepted.  



 

FORM No. 1 
[see rule 83] 

 
Memorandum of Appeal under the Rajasthan  

Transparency in Public procurement Act, 2012 
 
Appeal No………………………………….of ………………………………Before 
the……………...……………(First/Second Appellate authority) 
 
1- Particulars of appellant : 
 (i) Name of the appellant : 
 (ii) Official address, if any: 
 (iii) Residential address : 
 
2- Name and address of the respondent(s): 

(i)   
 (ii)   
 (iii) 

 
3- Number and date of the order appealed  

against and name and designation of the 
office/authority who passed the order  
(enclose copy), or a statement of a decision, 
action or omission of the procuring Entity  
in contravention to the provisions of the Act  
by which the appellant is aggrieved: 

 
4- If the Appellant propose to be represented by  

a representative the name and postal address  
of the representative: 

 
5- Number of affidavits and documents enclosed 

 with the appeal: 
 
6- Grounds of appeal : ........................................................................................ 
 

(Supported by an affidavit) 
 
7- Prayer : ........................................................................................................... 
 
Place :....................................................... 
 
Date : ....................................................... 
        Appellant’s Signature 

 
 
 
 
 
 
 
 
 
 



 

 
 
 

SPECIAL CONDITIONS 
SCHEDULE 'H'  

 
01. Use of Bitumen mixture Tar mechanical lime grinder, cement concrete mixer & vibrator is 

essential for the work. Which shall have to be arranged by the contractor at his own level /cost. 

02. If there is any typographical error or otherwise in the 'G' Schedule the rate given in the relevant 

BSR on which Schedule 'G' has been prepared, shall prevail.  

03. The contractor shall follow the contractor labour regulation and abolition Act 1970 & Rule1971. 

04. The JDA shall have right to cause an audit technical examination of the work and the final bills 

of the contractor including all supporting vouchers, abstract etc. to be made within two years 

after payment of the final bills and if as a result such audit any amount is found to have been 

over paid / excess in respect of any work done by the contractor under the contract or any 

work claimed by him to have been done under this contract and found not to have been 

executed the contractor shall be liable to refund such amount and it shall be lawful for the JDA 

to recover such sum from him in the manner prescribed in special condition no. 8 or any other 

manner legally permissible and if it is found that the contractor was paid less then that was due 

to him under the contract in respect of work executed by him under it, the amount of such 

under payment shall be paid by the JDA to the contractor.     

5. The contractor shall not work after the sunset and before sunrise without specific permission of 

the authority Engineer. 

6. Wherever any claim against the contractor for the payment of a sum of money arises out of 

under the contracts, the JDA shall be entitled to recover the sum by appropriating in part or 

whole of the security deposit of the contractor, In the event of the security being insufficient or 

if no security has been taken from the contractor then the balance of the total sum recoverable 

as the case may shall be deducted from any sum then due or which at any time there contract 

with the JDA should this sum be sufficient to recover the full amount recoverable. The 

contractor shall pay to JDA on demand the balance remaining due. The JDA shall further have 

the right to affect such recoveries under P.D.R. Act.  

7. The rate quoted by the contractor shall remain valid for a period of 4 (Four) months from the 

date of opening of the tenders. 

8. By submission of this tender the contractor agree to abide with all printed conditions provided 

in the PWD manual from 64 (Chapter 3-para 36) and subsequent modification. 

9. No conditions are to be added by the contractor and conditional tender is liable to be rejected.  

10. All transaction in this execution of this work and this tender will be liable to Sale-Tax vide 

section. 2(B) read with sub-clause (4) Sale-tax Rule, 1954. 

11. If any tender withdraws his tender prior to expiry of said validity period given at S.No. 8 or 

mutually extended prior or makes modifications in the rate, terms and conditions of the tender 

within the said period which are not acceptable to the department or fails to commence the 



 

work in the specified period, fails to execute the agreement the department shall without 

prejudice to any, other right or remedy, be at liberty to forfeit the amount of earnest money 

given in any form absolutely. If any contractor, who having submitted a tender does not 

execute the agreement or start the work or dose not complete the work and the work has to be 

put to retendering he will stand debarred for six months from participating of tendering in JDA 

in addition to forfeiture of Earnest Money / Security Deposit  and other action under 

agreement 

12. The contractor shall arrange his own machinery required for the work such as Bitumen Mixer, 

Hot Mix plants and paver, road roller, Tar boiler, sprayer etc. 

13. The contractor shall arrange his own Storage tanks up to 10 tones capacity for strong bulk 

bitumen. Wherever supplied by the department. 

14. Rules regarding enlistment of contractor provide that work up to the times limit for which they 

are qualified for tendering can be allotted to them, Therefore, before tendering the contractor 

will keep this in mind, and submit the details of the work. Tenders with incomplete or incorrect 

information are liable to be rejected. 

15. Any material not conforming to the specifications collected at site have to be removed by the 

contractor within a period of 3 days of the instruction, issued by do Engineer -In charge in 

writing failing which, such material shall be removed by the Engineer-In charge at risk and cost 

of the contractor after expiry of 3 days period’s 

16. The material collected at site and paid provisionally shall remain under and ward of the 

contractor till it is consumed, fully on the work.  

17. The rates provided in tender documents are inclusive of all Taxes and royalty 

18. For paver work at lest 3 road rollers shall be simultaneously deployed. 

19. Bitumen for tack coat or any other purposes shall be applied only by a bitumen sprayer of a 

mechanical pressure. 

20. No extra lead of earth/material shall be paid over and above as specified in 'G' Schedule 

Source/borrow pit area for earth shall have to be arranged by the Contractor at his own cost. 

21. Undersigned has full right to reject any or all tenders without given any reasons. 

22. Mortar of Masonry work and lean concrete will be permitted mixer with hopper. 

23. As per Supreme Court decision “All contracts with Governments shall require registration of 

workers under the building and other construction workers (Regulation of Employment and 

Conditions of Service) Act, 1996 and extension of benefits to such workers under the etc.” 

24. Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads works costing 

Rs. 25.00 lacs and more shall be applicable. 



 

25. The tenderer are required to submit copy of their enlistment as contractor. 

26. Conditions of RPWA-100 will be mandatory & acceptable to the contractor. 

27. Any tender received with unattested cutting/overwriting in rates shall be rejected and such 

bidder will be debarred from tendering for three months in JDA. 

28. The contractor will have to install display boards at site of work as directed by Engineer in 

charge. Failing which penalty of Rs. 5000.00 per day will be imposed. 

29. All the provision of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 

2012 and Rules, 2013 will be applicable. If there is any contradictions in existing special 

conditions and provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC 

PROCUREMENT ACT, 2012  and rules 2013 provisions of THE RAJASTHAN 

TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules 2013 shall be applicable. 

30.  If any bidder quotes a rate below than the schedule “G” rates, i.e. rates below than at par, then 

the bidder has to deposit the difference amount i.e. amount between the rates as per at par and 

below, as work performance guarantee. This amount has to be deposited before the 

commencement of work and will be refunded after successful completion of work. Lowest 

bidder will be issued LOA (Letter of Acceptance) and within 7 days period he has to deposit 

difference amount in the form of B.G/FDR/NSC. The validity of these shall be for a period 

three months beyond the stipulated date of completion/ actual date of completion. In case of 

non deposition of the same in specified period, the 2% Bid security will be forfeited. In case 

work is not completed satisfactorily, the work performance security will be forfeited along with 

Bid security.”  

 

 

 

Signature of Contractor            Executive Engineer-17 
With full Address                       JDA, Jaipur. 



 

 
 

JAIPUR DEVELOPMENT AUTHORITY JAIPUR 
 

TENDER DOCUMENT 
(FINANCIAL BID) 

 
FOR 

 

“Construction of Internal Bituminous roads in various co-operative Schemes of Sector D-

2 & E of Zone-17, JDA, Jaipur Phase-IV (Annual Rate Contract)”. 
    

Period of download     from   04.02.2016  to  04.03.2016 up to 6.00 PM 

Period of upload                                   from   04.02.2016  to  04.03.2016 up to 6.00 PM 

Start/End Date for Online payment   04.02.2016 to 04.03.2016 upto 6.00 PM 

Date of opening of technical bid Dated 11.03.2016 at 3:00 PM at Room No. CCC

TF-308, CCC Building, Ram Kishore Vyas 

Bhavan, Indira Circle, Jawahar Lal Nehru Marg, 

Jaipur – 302004 

 

     

                                                                                           

Executive Engineer- Zone 17 
Jaipur Development Authority 

 
 
 
 

NAME OF AGENCY M/s --------------------------------------------------------------- 

 

 

 



  
 

 

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
SCHEDULE AND SPECIFICATIONS 

 

“Construction of Internal Bituminous roads in various co-operative Schemes of 

sector C, D-1 of Zone-17, JDA, Jaipur Phase-III (Annual Rate Contract)” 
 

4.  NIB No. : NIB 03(2) DATED 25.01.2016 

5.  Approximate cost : 10. Rs. 814.00 Lacs 

6.  Cost of the tender document   : 11. Rs. 1000.00 (In favour of Secretary, JDA, Jaipur.) 

  : 12. Rs. 1000.00 (In favour of M.D. R.I.S.L., Jaipur.) 

7.  Earnest Money (In favour of Secretary, 

JDA, Jaipur.) 

: 13.  

  14.  1/2%  Rs 4,07,000  /- for Contractor enlisted in JDA 

15.  2 % Rs. 16,28,000 /- for other A & AA class Contractor 

8.  Sale of Tender Document : 16. 04.02.2016 to 04.03.2016 upto 6.00 PM 

9.  Date and time of opening Bid : 11.03.2016 at 3:00 PM in Room No. CCC-TF-308, CCC 

Building, Ram Kishore Vyas Bhavan, Indira Circle, 

Jawahar Lal Nehru Marg, Jaipur. 

10. Completion period of work : 17. Twelve (12) Months 

 
SCHEDULE – A: INFORMATION USEFUL FOR THE CONTRACTORS: 

The Tenderer should see the site and fully understand the conditions of the site before tendering and 

include all leads, lift etc for the material in his item rate/percentage to be quoted on the rates give in 

the Schedule ‘G’. The work shall be carried out in accordance with the Rajasthan PWD detailed 

specification and to the entire satisfaction of the Engineer – In – Charge of the work. 
 

SCHEDULE – B: LIST OF THE DRAWING TO BE SUPPLIED BY THE DEPARTMENT 

The drawing may be seen in office of the undersigned. 
 

SCHEDULE – C: LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR: List 

of the drawing to be supplied by the contractor NIL. But the contractor shall have to arrange at his 

own cost drawings required for the work after deposition necessary cost with JDA. 
 

SCHEDULE - D: TEST OF THE MATERIALS: 

The test of the materials and workmanship shall be conducted by the JDA staff as necessary. The 

result of such tests should confirm to the standard laid down in the Indian standard & or the 

standers laid down in the detailed specification of the Public by the contractor qualified personnel 

as required under the contractor enlistment rules duly approved by the Deptt. Shall have to be 

engaged at site by the Contractor. The deptt. reserves the right to engage such staff and recover the 

expenses from the contractor on such account in case of his failure to do so. 



  
 

 

 

SCHEDULE – E: SAMPLES OF THE MATERIALS: 

The sample of the materials to be used by the contractor shall be deposited 15days In advance with 

the Engineer In charge and be got approval by him before use.  

 

SCHEDULE - F: TIME OF COMPLETION: 

 The work should start within ______ 7 ______ days of issue of work order and complete within 

times limits.  

 

SCHEDULE – G: ATTACHED SEPARATELY BASED ON BSR PWD, JAIPUR. 

 

SCHEDULE – H: SPECIAL CONDITION: Attached Separately. 

 

SCHEDULE – I: LIST OF MATERIAL TO BE SUPPLIED BY THE DEPARTMENT: NIL 

Annexure-3 : Special Provision of the work plan- Qualification criteria and methodology of roads 

category - I&II.   

 

SCHEDULE – J Cost of bid documents and earnest money as above described.                       

Date of submission of Bid Cost, Process Cost & EMD upto 04.03.2016 upto 6.00 PM through 

online payment after registering with JDA on  www.jaipurjda.org/e-services/e-tender portal. There 

should be a gap 3 working days between End date for Bid applying, Online payment & Bid 

submission and Bid Opening date. In the absence of such fees the bid of respective bidder will be 

considered as non-responsive and shall be rejected. 

 

 

 

 

Signature of the Contractor          EXECUTIVE ENGINEER-17 

With full Address                            JDA, Jaipur. 



  
 

 

SPECIAL CONDITIONS OF CONTRACT REGARDING 

DEFECT LIABILITY PERIOD (DLP) FOR ROADS WORKS COSTING  

RS. 25.00 LACS AND MORE 

ROAD WORKS 

1.1 The Defect Liability Period (DLP) for all Road works excluding patch repair work shall be 

Three years. Road works executed by the Contracting agency shall be maintained by them at 

their own cost for three years (DLP) from the actual date of completion of work as per the. 

clause in the Contract Agreement and Special Condition of Contract. 

1.2 No extra payment shall be made to the contracting agency on account of maintenance of 

Road works and removal of defect during Defect Liability Period. 

1.3 The word "Road Works" means all new Road Works construction, widening, strengthening, 

up-gradation, and renewal works. 

1.4 The word "Maintenance of Road Works during Defect Liability Period" means 

(iv) Routine maintenance of Road works, 

(v) To remove the defect as & when appear in part and entire structure of Road Works, in 

specified time and keeping the Road Surface with good riding quality and 

(vi) Damages due to improper drainage / drains, local flooding, depressions on roads etc. 

1.5 The contracting agency shall do the routine maintenance of Road works, including pavement, 

road side and cross drains including surface drains to the required standards and keep the 

entire road surface and structure in Defect free conditions during the entire period of routine 

maintenance, which begins at completion of the construction work and ends after three 

years. 

1.6 The routine maintenance shall consist of the routine maintenance operation defined in 

manual for maintenance of roads of MORTH and shall be carried out accordingly. 

1.7 The routine maintenance activities and their periodicity  

S. 

No. 

Name of Item/Activity Frequency of operations in one year 

1 Restoration of rain cuts and dressing of 
berms. (If constructed by the same road agency) 

Once in a year, generally after rains. 

2 Making up of shoulders. (If constructed by the 
same road agency) 

As and when required. 
 
 
  3      Maintenance of Bituminous surface road 

and/or gravel road/WBM road including 
filling pot holes and patch repairs etc. (If 
constructed by the same road agency) 

As and when required. 



  
 

 

4 Insurance of proper functioning of drains 
including civil maintenance and Desilting 
of drains. (If constructed by the same 
Road agency) 

As and when required. 

5 

 

 

Maintenance of road signs. (If installed by 
the same Road agency) 

Maintenance as and when required. 
Repainting once in every two years 

 

6 

Road Marking, Kerb Stone /Dand. (If 
done by the same Road agency) 

Thermoplastic Paint 
Maintenance as and when required. 

Repainting once in every One & half years. 

Ordinary Paint 
Maintenance as and when required. 
Repainting thrice in every years. 

 
  

7 

Damages beyond control of agency. 

Road cuts made by various agencies for 
utility, duly permitted by JDA/JNN 
will have to be repaired by agency on 

the same rates of the contract agreement 

till DLP. 

  

 2.General  

 

 2.1Inspection of works during Defect Liability Period 

 
2.1.1  The contracting agency shall undertake joint detailed inspection along with 

Engineer-in-charge/ A.En., at least once in three months in case of all Road works. 

The Engineer-in-charge can reduce this frequency in case of emergency. The 

Contracting agency shall forward to the Engineer-in-charge the record of 

inspection and rectification immediately after the joint inspection. The Contracting 

agency shall pay particulars attention on those road sections, which are likely to be 

damaged during rainy season. 

            2.1.2  One register has to be maintained by every A.E.n for recording the inspection 

details works in his jurisdiction under defect liability period. 

 

 



  
 

 

2.2 Conditions regarding Security Deposit  

2.2.1 Security for DLP- 

The contracting agency shall have to furnish security deposit (SD) in the form of Bank Guarantee 

valid from the actual date of completion, which shall be assigned by the Engineer-in-charge. 

2.2.2 Refund of SD - 

The Security Deposit will be released in the following stages after satisfactory performance 

certificate issued by Engineer-In-Charge:- 

1 After completion of one year 20% of SD Amount 

2 After completion of two year 20% of SD Amount 

3 After completion of three year Remaining 60% of SD Amount 

2.2.3 Forfeiture of SD  
 

In case contracting agency fails to rectify the defects within stipulated period notified to him 

by the Engineer-in-charge concerned under contract agreement, the Engineer-in-charge shall 

serve a final notice for 5 days time reckoned from the date of issue of notice to .rectify the 

defects. In case the contracting agency not responding to the notice and fails in rectification 

of defects the Engineer-in-charge will get the defect removed at the risk and cost of the 

contracting agency. Action such as encashment of Bank Guarantee and action under 

enlistment rules etc. shall also be taken against the contracting agency by the competent 

authority. 

2.2.3 Force Majeure  
The defect arises due to earthquake, cyclone, and natural calamities shall not be the 

responsibly of contracting agency. 

 
 

Signature of the Contractor      Executive Engineer-17 

        With full Address             JDA, Jaipur 
 
 
 
 
 



  
 

 

SPECIAL CONDITIONS 
SCHEDULE 'H'  

 
05. Use of Bitumen mixture Tar mechanical lime grinder, cement concrete mixer & vibrator is 

essential for the work. Which shall have to be arranged by the contractor at his own level 

/cost. 

06. If there is any typographical error or otherwise in the 'G' Schedule the rate given in the 

relevant BSR on which Schedule 'G' has been prepared, shall prevail.  

07. The contractor shall follow the contractor labour regulation and abolition Act 1970 & 

Rule1971. 

08. The JDA shall have right to cause an audit technical examination of the work and the final 

bills of the contractor including all supporting vouchers, abstract etc. to be made within 

two years after payment of the final bills and if as a result such audit any amount is found 

to have been over paid / excess in respect of any work done by the contractor under the 

contract or any work claimed by him to have been done under this contract and found not 

to have been executed the contractor shall be liable to refund such amount and it shall be 

lawful for the JDA to recover such sum from him in the manner prescribed in special 

condition no. 8 or any other manner legally permissible and if it is found that the contractor 

was paid less then that was due to him under the contract in respect of work executed by 

him under it, the amount of such under payment shall be paid by the JDA to the contractor.     

5. The contractor shall not work after the sunset and before sunrise without specific 

permission of the authority Engineer. 

6. Wherever any claim against the contractor for the payment of a sum of money arises out of 

under the contracts, the JDA shall be entitled to recover the sum by appropriating in part or 

whole of the security deposit of the contractor, In the event of the security being 

insufficient or if no security has been taken from the contractor then the balance of the total 

sum recoverable as the case may shall be deducted from any sum then due or which at any 

time there contract with the JDA should this sum be sufficient to recover the full amount 

recoverable. The contractor shall pay to JDA on demand the balance remaining due. The 

JDA shall further have the right to affect such recoveries under P.D.R. Act.  

7. The rate quoted by the contractor shall remain valid for a period of 4 (Four) months from 

the date of opening of the tenders. 

8. By submission of this tender the contractor agree to abide with all printed conditions 

provided in the PWD manual from 64 (Chapter 3-para 36) and subsequent modification. 

9. No conditions are to be added by the contractor and conditional tender is liable to be 

rejected.  

10. All transaction in this execution of this work and this tender will be liable to Sale-Tax vide 

section. 2(B) read with sub-clause (4) Sale-tax Rule, 1954. 

11. If any tender withdraws his tender prior to expiry of said validity period given at S.No. 8 

or mutually extended prior or makes modifications in the rate, terms and conditions of the 

tender within the said period which are not acceptable to the department or fails to 



  
 

 

commence the work in the specified period, fails to execute the agreement the department 

shall without prejudice to any, other right or remedy, be at liberty to forfeit the amount of 

earnest money given in any form absolutely. If any contractor, who having submitted a 

tender does not execute the agreement or start the work or dose not complete the work and 

the work has to be put to retendering he will stand debarred for six months from 

participating of tendering in JDA in addition to forfeiture of Earnest Money / Security 

Deposit  and other action under agreement 

12. The contractor shall arrange his own machinery required for the work such as Bitumen 

Mixer, Hot Mix plants and paver, road roller, Tar boiler, sprayer etc. 

13. The contractor shall arrange his own Storage tanks up to 10 tones capacity for strong bulk 

bitumen. Wherever supplied by the department. 

14. Rules regarding enlistment of contractor provide that work up to the times limit for which 

they are qualified for tendering can be allotted to them, Therefore, before tendering the 

contractor will keep this in mind, and submit the details of the work. Tenders with 

incomplete or incorrect information are liable to be rejected. 

15. Any material not conforming to the specifications collected at site have to be removed by 

the contractor within a period of 3 days of the instruction, issued by do Engineer -In charge 

in writing failing which, such material shall be removed by the Engineer-In charge at risk 

and cost of the contractor after expiry of 3 days period’s 

16. The material collected at site and paid provisionally shall remain under and ward of the 

contractor till it is consumed, fully on the work.  

17. The rates provided in tender documents are inclusive of all Taxes and royalty 

18. For paver work at lest 3 road rollers shall be simultaneously deployed. 

19. Bitumen for tack coat or any other purposes shall be applied only by a bitumen sprayer of a 

mechanical pressure. 

20. No extra lead of earth/material shall be paid over and above as specified in 'G' Schedule 

Source/borrow pit area for earth shall have to be arranged by the Contractor at his own 

cost. 

21. Undersigned has full right to reject any or all tenders without given any reasons. 

22. Mortar of Masonry work and lean concrete will be permitted mixer with hopper. 

23. As per Supreme Court decision “All contracts with Governments shall require registration 

of workers under the building and other construction workers (Regulation of Employment 

and Conditions of Service) Act, 1996 and extension of benefits to such workers under the 

etc.” 

24. Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads works 

costing Rs. 25.00 lacs and more shall be applicable. 



  
 

 

25. The tenderer are required to submit copy of their enlistment as contractor. 

26. Conditions of RPWA-100 will be mandatory & acceptable to the contractor. 

27. Any tender received with unattested cutting/overwriting in rates shall be rejected and 

such bidder will be debarred from tendering for three months in JDA. 

28. The contractor will have to install display boards at site of work as directed by Engineer in 

charge. Failing which penalty of Rs. 5000.00 per day will be imposed. 

29. All the provision of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT 

ACT, 2012 and Rules, 2013 will be applicable. If there is any contradictions in existing 

special conditions and provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC 

PROCUREMENT ACT, 2012  and rules 2013 provisions of THE RAJASTHAN 

TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules 2013 shall be 

applicable. 

31. If any bidder quotes a rate below than the schedule “G” rates, i.e. rates below than at par, 

then the bidder has to deposit the difference amount i.e. amount between the rates as per at 

par and below, as work performance guarantee. This amount has to be deposited before 

the commencement of work and will be refunded after successful completion of work. 

Lowest bidder will be issued LOA (Letter of Acceptance) and within 7 days period he has 

to deposit difference amount in the form of B.G/FDR/NSC. The validity of these shall be 

for a period three months beyond the stipulated date of completion/ actual date of 

completion. In case of non deposition of the same in specified period, the 2% Bid security 

will be forfeited. In case work is not completed satisfactorily, the work performance 

security will be forfeited along with Bid security.”  

 

 

Signature of Contractor            Executive Engineer-17 
With full Address                       JDA, Jaipur. 

  

 

 



  
 

 

 
Tender Inviting Authority: EXECUTIVE ENGINEER (Zone-17), JDA, JAIPUR 

Name of Work: Construction of Internal Bituminous roads in various co-operative Schemes of Sector D-2 & E of 
Zone-17, JDA, Jaipur Phase-IV (Annual Rate Contract) 

Contract No: EE-17/03/2015-16 

Bidder 
Name: 

  Excess ( 
+ )   % 

SCHEDULE OF WORKS  
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling 

the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the 
Bidder Name and Values only) 

Sl. 
No. 

Description of work No. or 
Qty. 

Unit Estimated Rate AMOUNT    
Rs.      P 

        Figure Words 
1.00 Excavation in Soil using Hydraulic 

Excavator and Tippers with cum 
disposal upto 1000 m Excavation for 
roadwork in soil with hydraulic 
excavator of 0.9 cum bucket capacity 
including cutting and loading in tippers, 
trimming bottom and side slopes, in 
accordance with requirements of lines, 
grades and cross-sections, and 
transporting to the embankment 
location with a lift upto 1.5 m and lead 
upto 1000 m as per MoRD 
Specification Clause 302.3 

11977.500 cum  29.00 Rupees   Twenty 
Nine Only 

347347.50 

2.00 Carriage o f earth, sand , lime 
.muroom or sludge etc. including 
loading, unloading with 4 km lead and 
lifts in all respects 

20000.000 cum  12.00 Rupees   Twelve 
Only 

240000.00 

3.00 Compacting Original Ground 
Compacting original ground supporting 
embankment cum Loosening, 
Levelling and Compacting original 
ground supporting embankment to 
facilitate placement of first layer of 
embankment, scarified to a depth of 
150 mm, mixed with water at OMC 
and then compacted by rolling so as to 
achieve minimum dry density as given 
in Tables 300.1 and 300.2 for 
embankment construction as per 
MoRD Specification Clause 301.4.1. 

11977.500 cum  10.00 Rupees   Ten 
Only 

119775.00 

4.00 Construction of Embankment with 
Material Obtained from Roadway 
Cutting 
Construction of embankment with 
approved materials deposited at site 
from roadway cutting and excavation 
from drain and foundation of other 
structures graded and compacted to 
meet requirement of Tables 300.1 and 
300.2 as per MoRD Specification 
Clause 301.5 

11707.500 cum  35.00 Rupees   Thirty 
Five Only 

409762.50 



  
 

 

5.00 Construction of Embankment with 
Material Obtained from Borrow Pits 
Chapter Construction of embankment 
with approved material obtained from 
borrow pits with a lift upto 1.5 m, 
transporting to site, spreading, grading 
to required slope and compacting to 
meet requirement of Tables 300.1 and 
300.2 with a lead upto 1000 m as per 
MoRD Specification Clause 301.5 

14049.000 cum  105.00 Rupees   One 
Hundred &  Five  
Only 

1475145.00 

6.00 Gravel/Soil Aggregate Base/Sub-base 
Nominal Maximum size Grading 80 
mm (Table 2.3 of IRC SP 77-2008) 
Construction of Gravel / Soil 
Aggregate Sub-base/Base by 
providing well graded material of 
nominal maximum size grading 
80 mm as per Table 2.3 of IRC SP 77-
2008, spreading in uniform layers with 
tractor mount appropriate grading 
arrangements on prepared surface, 
mixing by mix in place method at OMC 
with tractor mount appropriate 
rotavator attachment and compaction 
with three wheel 80-100 KN Static 
Roller capacity to achieve the desired 
density complete as per specifications 
contained in Para 
2.2, 3.6 and 3.7 of IRC SP 77-2008 

19910.000 cum  590.00 Rupees   Five 
Hundred &  
Ninety  Only 

11746900.00 

7.00 Wet Mix Macadam Providing, laying, 
spreading and compacting graded 
stone aggregate to wet mix macadam 
specification including premixing the 
material with water at OMC in 
mechanical mixer (Pug Mill), carriage 
of mixed material by tipper to site, 
laying in uniform layers in sub-
base/base course on a well prepared 
sub-base and compacting with smooth 
wheel roller of 80 to 100kN weight to 
achieve the desired density including 
lighting, barricading and maintenance 
of diversion, etc as per Tables 400.11 
& 400.12 and MoRD Specification 
Clause 406. By Mechanical Means 
with 1 km lead 

19910.000 cum  1190.00 Rupees   One 
Thousand One 
Hundred &  
Ninety  Only 

23692900.00 

8.00 Low porosity Providing and applying 
primer coat with bitumen emulsion 
(SS-1) 
on prepared surface of granular base 
including cleaning of road surface and 
spraying primer at the rate of 0.70-1.0 
kg/sqm using mechanical means as 
per MoRD Specification Clause 502 

99550.000 sqm 35.00 Rupees   Thirty 
Five Only 

3484250.00 

9.00 Providing and applying tack coat with 
Bitumen emulsion (RS-1) using 
emulsion distributor at the rate of 0.20 
to 0.25 kg per sqm on the prepared 
bituminous surface cleaned with 
Hydraulic broom as per MoRD 
Specification Clause 503. 

25300.000 sqm 10.00 Rupees   Ten 
Only 

253000.00 



  
 

 

10.00 Providing and applying tack coat with 
Bitumen emulsion (RS-1) using 
emulsion distributor at the rate of 0.25 
to 0.30 kg per sqm on the prepared 
dry and hungry bituminous surface 
cleaned with Hydraulic broom as per 
MoRD Specification Clause 503. 

99550.000 sqm 12.00 Rupees   Twelve 
Only 

1194600.00 

11.00 Providing and laying dense graded 
bituminous macadam with 100-120 
TPH batch type HMP producing an 
average output of 75 tones per hour 
using crushed aggregates of specified 
grading, premixed with bituminous 
binder @ 4.0 to 4.5 per cent by weight 
of total mix and filler, transporting the 
hot mix to work site, laying with a 
hydrostatic paver finisher with sensor 
control to the required grade, level and 
alignment, rolling with smooth 
wheeled, vibratory and tandem rollers 
to achieve the desired compaction as 
per MoRT&H Specifications Clause 
507 complete in all respects for 
Grading II ( 19 mm nominal size ) 

2846.250 MT 3025.00 Rupees   Three 
Thousand  & 
Twenty Five  
Only 

8609906.25 

12.00 Providing and laying bituminous 
concrete with 100-120 TPH batch type 
hot mix plant producing an average 
output of 75 tonnes per hour using 
crushed aggregates of specified 
grading, premixed with bituminous 
binder @ 5.4 to 5.6 per cent of mix 
and filler, transporting the hot mix to 
work site, laying with a hydrostatic 
paver finisher with sensor control to 
the required grade, level and 
alignment, rolling with smooth 
wheeled, vibratory and tandem rollers 
to achieve the desired compaction as 
per MoRT & H Specifications Clause 
509 complete in all respects. for 
Grading-II (13 mm nominal size) 
Bitumen (VG-30) 

9158.600 MT 3260.00 Rupees   Three 
Thousand Two 
Hundred &  Sixty  
Only 

29857036.00 

Total Estimated Cost in Figures     81430622.25 

Quoted Amount   81430622.25 81430622.00 

Quoted Rate in Words Rupees   Eight Crore Fourteen Lakh Thirty Thousand Six 
Hundred &  Twenty Two  Only 

 


