JAIPUR DEVELOPMENT AUTHORITY JAIPUR

TENDER DOCUMENT

TECHNICAL BID

(POTENTIAL ASSESSMENT)

FOR
*“Construction of B/T roads in Zone-17,PRN area, JDA, Jaipur (Phase-IV) (Annual Rate
Contract)”
Period of download from 05.02.2016 to 08.03.2016 up to 6.00 PM
Period of upload from 05.02.2016 to 08.03.2016 up to 6.00 PM
Start/End Date for Online payment from 05.02.2016 to 08.03.2016 up to 6.00 PM
Date of submission of the bid from 05.02.2016 to 08.03.2016 up to 6.00 PM
Date of opening of technical bid Dated 14.03.2016 at 3:00 PM at Room No. CC
TF-308, CCC Building, Ram Kishore Vy
Bhavan, Indira Circle, Jawahar Lal Nehru Mat
Jaipur - 302004

Executive Engineer- Zone 17
Jaipur Development Authority

NAME OF AGENCY M/s




JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
SCHEDULE AND SPECIFICATIONS

*“Construction of B/T roads in Zone-17,PRN area, JDA, Jaipur (Phase-IV) (Annual Rate

Contract)”
1. NIB No. : NIB 04 DATED 27.01.2016
2. Approximate cost : Rs. 500.00 Lacs
3. Cost of the tender document online : Rs. 1000.00 (In favour of Secretary, JDA, Jaipur.)
Processing fees online : Rs. 1000.00 (In favour of M.D. R.1.S.L., Jaipur.)
Earnest Money (In favour of Secreta :
JDA, Jaipur.) online 1/2% Rs 2,50,000 /- for Contractor enlisted in JDA
2 % Rs. 10,00,000 /- for other A & AA class Contractor
Sale of Tender Document : 05.02.2016 to 08.03.2016 upto 6.00 PM
Date and time of opening technical Bid : 14.03.2016 at 3:00 PM in Room No. CCC-TF-308, CCC

Building, Ram Kishore Vyas Bhavan, Indira Circle,
Jawahar Lal Nehru Marg, Jaipur.

Completion period of work . Twelve (12) Months

SCHEDULE - A: INFORMATION USEFUL FOR THE CONTRACTORS:

The Tenderer should see the site and fully understand the conditions of the site before tendering and
include all leads, lift etc for the material in his item rate/percentage to be quoted on the rates give in the
Schedule ‘G’. The work shall be carried out in accordance with the Rajasthan PWD detailed specification

and to the entire satisfaction of the Engineer — In — Charge of the work.

SCHEDULE - B: LIST OF THE DRAWING TO BE SUPPLIED BY THE DEPARTMENT

The drawing may be seen in office of the undersigned.

SCHEDULE - C: LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR: List of the
drawing to be supplied by the contractor NIL. But the contractor shall have to arrange at his own cost

drawings required for the work after deposition necessary cost with JDA.

SCHEDULE - D: TEST OF THE MATERIALS:

The test of the materials and workmanship shall be conducted by the JDA staff as necessary. The result of
such tests should confirm to the standard laid down in the Indian standard & or the standers laid down in
the detailed specification of the Public by the contractor qualified personnel as required under the
contractor enlistment rules duly approved by the Deptt. Shall have to be engaged at site by the Contractor.
The deptt. reserves the right to engage such staff and recover the expenses from the contractor on such

account in case of his failure to do so.



SCHEDULE - E: SAMPLES OF THE MATERIALS:
The sample of the materials to be used by the contractor shall be deposited 15days In advance with the

Engineer In charge and be got approval by him before use.

SCHEDULE - F: TIME OF COMPLETION:

The work should start within 7 days of issue of work order and complete within times

limits.

SCHEDULE - G: ATTACHED SEPARATELY BASED ON BSR PWD 2013, JAIPUR.

SCHEDULE - H: SPECIAL CONDITION: Attached Separately.

SCHEDULE - I: LIST OF MATERIAL TO BE SUPPLIED BY THE DEPARTMENT: NIL

Annexure-3 : Special Provision of the work plan- Qualification criteria and methodology of roads category
- 1&I1.

SCHEDULE - J Cost of bid documents and earnest money as above described.

Date of submission of Bid Cost, Process Cost & EMD upto 08.03.2016 upto 6.00 PM through
online payment after registering with JDA on www.jaipurjda.org/e-services/e-tender portal. There should
be a gap 3 working days between End date for Bid applying, Online payment & Bid submission and Bid
Opening date. In the absence of such fees the bid of respective bidder will be considered as non-responsive

and shall be rejected.

Signature of the Contractor EXECUTIVE ENGINEER-17
With full Address JDA, Jaipur.



JAIPUR DEVELOPMENT AUTHORITY JAIPUR

SPECIAL CONDITION OF THE CONTRACT FOR POTENTIAL ASSESSMENT OF
CONTRACTORS
Name of Work : *“Construction of B/T roads in Zone-17,PRN area, JDA, Jaipur (Phase-IV)

(Annual Rate Contract)”

Special conditions of contract for POTENTIAL ASSESSMENT as detailed here under, shall be
applicable in addition to all other terms and condition already prescribed under standard
agreement forms/rules and regulations to contract.
1. Procedure:
Procedure for POTENTIAL ASSESSMENT would be as follow:

(@) Tender documents shall be submitted on line e-procurement website http://
www.eproc.rajasthan.gov.in with their digital signature. The bid is to be submitted in 3
covers which shall comprise of —

Two-envelope system would be adopted for POTENTIAL ASSESSMENT, Envelope- 1
being the Technical Bid and Envelope -2 being the Financial Bid. Each Envelope would
be sealed separately and super scribed as “Envelope — 1 Technical Bid” and “Envelope —
2 Financial Bid”. Both Envelopes would be placed in a third Envelope, duly sealed,
bearing the name of the work and the name of the bidding contractor. In this third
Envelope, VAT Clearance Certificate (Valid up to Six months back from the opening of
Technical Bid) and copy of registration of Contractor in required category should also be
kept.

(b) The technical bid will be opened only of whose bidders those proper Earnest money,
VAT clearance certificate (Six months back from the opening of Technical Bid) and copy
of registration of contractor in required category are found to be in order. The Tender Fees
Processing Fees and earnest money will be deposited Online on or before 04.03.2016 at
6.00 PM in the name of Secretary, JDA, Jaipur.

(c) The Technical Bid envelope would be opened on the date 11.03.2016 at 3:00PM in the
Room No. CCC-TF-308, CCC Building, Ram Kishore Vyas Bhavan, Indira Circle,
Jawahar Lal Nehru Marg, Jaipur.

(d) The Financial Bid envelope would be opened only of those bidders who fulfill all the
POTENTIAL ASSESSMENT criteria.

Note :-
0] If VAT clearance certificate is not applicable in any State then appropriate proof is
to be enclosed by bidder with certificate which is applicable in place of VAT.
2. Criteria:

Criteria for POTENTIAL ASSESSMENT would be as follows:-

(a) The bidder should have executed following quantities of work in any one financial year
of the last five financial years. However the bidder may opt current year (2015-16) in the
said financial assessment period.



S.No. Item Quantity

1 DBM/BC/SDBC/BM etc. by paver 2718.00 MT
2 Earth Work 10737.00 Cum
3 | GSB/WBM/WMM 594.00 Cum

Note :-

(i) The Bidder should enclose the certificate having quantities Financial year wise other
wise the certificate will not be considered.

(if) Quantities of all the items mentioned in criteria 2 (a) should be executed in one
financial year.

(iii) Certificate issued by Govt. of India, State Govts.,, Union Territory, Govt.
Undertakings, Autonomous Bodies shall only be considered.

(b) The bidder should have completed at least one similar nature work in last Five financial
year (including current year, if opted by the bidder) of value not less than 33.33% Rs
166.67 lacs of the Estimated Cost of the work (bid cost) updated to present price level)

Note :-

() The starting & completion date of the work is to be in between above said
financial year. If no then maximum work (70%o) is to be completed in above said
financial year.

(i) If bidder is submitted certificate having different components / nature of work
then proper completion certificate of required similar nature component is to be
enclosed.

(c) The bidder should have achieved an annual financial turnover of at least 33.33 % i.e. Rs
166.67 lacs) of the Estimated Cost of the work (bid cost) in any one of last Five financial
years (including current year, if opted by the bidder)

Note :-

(i) The bidder should enclose certificate of Turn Over from Chartered Accountant for
last five financial year & audited balance sheet of the year which is considered by
the bidder in criteria 2 (c).

(i) If current year or last year has been opted by bidder whose balance sheet is not
submitted till the submission of bid then certificate from Chartered Accountant
should be enclosed.

(d) The bidder should give Affidavit to deploy the machinery and equipment as specified
in Schedule — 111, for the execution of this work.

(e) Bid Capacity: Bidders who meet the minimum qualification criteria will be qualified only
if available bid capacity is equal to or more than the total Bid value.
The available bid capacity will be calculated as under :

Bid Capacity = (AXx N x 3 -B)
Where A= Maximum value of civil engineering work executed in any one year
during the last 5 financial years (updated to present Price level) taking in to



account the completed as well as works in progress. However, the bidder
may opt current year in the five year assessment period

N = Number of year prescribed for completion of the work for which bids
are invited. In present case value of N shall be 1.0
B= Value, at present price level of existing commitments and on going

works tobe executed during 'N' period (period prescribed for
completion of the works for which the bids are invited)

Note:-

(i) Certificate from Chartered Accountant should be enclosed by bidder clearly
indicated maximum value of Civil Engineering Work in one Financial Year.

(f) Litigation History :- Bidder should provide an accurate information on any litigation or
arbitration resulting from contracts completed or under execution by him over the last five
years. The maximum value ( updated at the present price level) of disputed amount
claimed in the litigation / arbitration resulting from contracts executed in last five years
shall be deducted from the calculated Bid Capacity of the bidder. The details shall be
furnished in Schedule VI.

Note :-

(i) The present price level for turnover, cost of completed work & disputed amount
of similar nature, the previous year’s value shall be given weight age of 10% per
year as follows :-

(a) Year 2015-16 1.00
(b)  Year 2014-15 1.00
(© Year 2013-14 1.10
(d)  Year2012-13 1.21
(e Year 2011-12 1.33
(e) Year 2010-11 1.46

Documentation :

The bidder should furnish the following documents along with the technical bid:

(a) Information regarding financial resources and capability in Schedule —I.

(b) Information regarding works executed in the last five years in Schedule-II

(c) Certificates from the concerned Engineer—In-Charge in support and verification of the
information furnished in Schedule-II

(d) Affidavit regarding machinery and equipment required for deployment, as detailed in
scheduled — 111.

(e) Information regarding details of maximum value of civil engineering works executed in
any one year during the last five years taking into account the completed as well as works
in progress in schedule — V.

(f) Information regarding existing commitments and ongoing works to be completed in
schedule — V.

(9) Information regarding details of litigation or arbitration contracts to be furnished in
schedule — V1.

(h) Calculation of Bid capacity in schedule — VII.

(i) Affidavit as per Annexure I.



3. Important:

(a) The bidder must ensure that all the information required in the Documents is furnished by
him complete in all respects. He would not be allowed to withdraw any document, or to
rectify any information furnished therein, after submitting the bid.

(b) that the information furnished in schedule I, to VII is correct. If any information is found
incorrect, the offer of the bidder shall be rejected and action be taken as per rules.

(c) Bidders must do paging of all enclosure of bid documents.

4. Rejection of bids

The department reserves the rights to reject any bid or to disqualify any or all

the bidders, without assigning any reasons at any stage.

(i) If Bid is not accompanied with the requisite documents mentioned in clauses 3 (a)
to 3 (C) or is not in accordance with procedure specified in Para 1, or is not
accompanied with earnest money & VAT clearance Certificate and registration of
contractor in required category it would be liable for rejection

(if) Furnishing of incorrect or incomplete or concealment of any information required in
the bid documents would render the bid liable for rejection.

EXECUTIVE ENGINEER ( ZONE-17)
JAIPUR DEVELOPMENT AUTHORITY
JAIPUR



Schedule - |

FINANCIAL RESOURCES AND CAPABILITY

[Reference clause 3 (a)]

1. Name of Bidder

2. Total financial turnover achieved by the bidder in the last five financial years:
S.no. Year Turnover
1) 2015-16
2) 2014-15
(3) 2013-14
4) 2012-13
(5) 2011-12
(6) 2010-11

Note: Balance Sheets and Profit & Loss Accounts is to be enclosed by the bidder which is
considered by him as per criteria 2 (a).

Total financial Turnover projected in the current financial year

Has the bidder ever been debarred from tendering for Central
Government / State Government / any Government undertaking?

Yes / No, if yes give details.

Has bidder ever been declared insolvent?

Yes/No, if yes give details.

Name(s) and Address of Branch/(s) for bidder's Bankers.

I/We hereby certify that the above information is correct to the best of my/our knowledge and

belief.

Date :

Signature of Bidder
(With Seal wherever applicable)



SCHEDULE - I
[Reference clause 3(b)]

Details of Quantities of work executed of Similar Nature work during last Five financial years

S. Name of
No. | Works (with
agreement No.

& Date)

Client

Place

(District/St
ate)

Financial Year

Principal Item of Work

DBM/BC/SDBC/B
M ETC. BY
PAVER

Earth Work

GSB/WBM/WMM

Note:

Certificate from concerned Engineer-in-Charge should be enclosed in support and verification of the above

statement.

Signature of Bidder



signatory of M/s

To be given on Non-Judicial stamp
Paper of Rs. 10/- only, duly attested by
Oath-Commissioner / Notary Public

Schedule - 11
[Reference Clause 3(d)]

AFFIDAVIT

Proprietor/  Partner/  Authorized

...... under take the oath that 1I/We will

deploy the machinery and equipment listed below as and when required in the execution of this

work.
S.No. Name of Machinery Minimum Availability
Requirement Owned Leased
(In Nos.)
1 Fully Automatic Computerized batch Type 1
HMP (Owned/lease)
2 Vibratory Roller/Tandem Roller 3
(Owned/lease)
3 Two lane wide sensor paver (Owned/lease) 1
4 Static Roller (Owned/lease) 2
5 Pneumatic Tyre Roller (Owned/lease) 2
6 Bitumen sprayer (Owned/lease) 2
7 Motor grader (Owned/lease) 1
8 Tractor/Truck/Dumper/Tipper/Transit Mixer 12
(Owned/lease)
9 Compressor (Owned/lease) 1
10 | J.C.B. (Owned/lease) 2
11 | Auto Level Instrument With Stand & Staff 1
(Owned/lease)

I/We hereby certify that the above information is correct to the best of my/our knowledge and

belief.

Date:

Signature of Bidder
(With seal)

Note : The applicant has to enclosed a self attested photo identity card with the
above affidavit.




SCHEDULE - IV
Reference Clause 3 (e)

DETAILS OF MAXIMUM VALUE CIVIL ENGINEERING WORKS EXECUTED IN ANY ONE YEAR DURING THE LAST FIVE
YEARS TAKING INTO
ACCOUNT THE COMPLETED AS WELL AS WORKS IN PROGRESS

Name of
Works (with
agreement
No. & Date)

Client

Place
(district
/ state)

Financial
Year

Cost of
Work as
per
Work
Order

Stipulated date of
commencement

Stipulated
date of
completion

Value of
work done
during the

year

Page No.

Signature of Bidder




DETAILS OF EXISTING COMMITMENTS & ON GOING WORKS TO BE COMPLETED

SCHEDULE -V

[Reference Clause 3(f)]

Name of
Works (with
agreement
No. & Date)

Client

Cost of
Work as
per
Work
Order

Stipulated date
of
commencement

Stipulated
date of
completion

Value of
balance
work on
date of
tender

Likely date
of
completion
of balance
work

Page No.

Signature of Bidder




SCHEDULE - VI

[Reference Clause 3(g)]
DETAILS OF LITIGATION OR ARBITRATION CONTRACTS

Name of Works
(with agreement
No. & Date)

Client

Work
Order
Amount

Disputed
Amount
Claimed in
Litigation /
Arbitration

Date of
Raising
Disputed
Amount

Actual Award
Amount, if the
case is
Decided

Cause of
Litigation &
matter in
Dispute

Signature of Bidder




Name of Bidder :

SCHEDULE - VII

[Reference clause 3(h)]

BID CAPACITY

1

A

Maximum value of Civil engineering works
executed in any one year during the last
Five year (updated to present price level)

Certified details enclosed
at Page No. ......

Z
I

Number of years prescribed for completion
of the work for which bids area invited i.e.
12 Months

B= Value at present price level of existing
commitments and ongoing works to be
completed during next 12 months.

Certified details enclosed
at Page No. ......

BID CAPACITY = AXN X 3-B

Signature of Bidder



ANNEXURE- |

(Reference Clause 3(i)

To be given on Non-Judicial stamp
Paper of Rs. 10/- only, duly attested by
Oath-Commissioner / Notary Public

AFFIDAVIT

B Proprietor/ Partner/ Authorized
signatory of M/s ..............coiiiiiii i e e eee oo 2. UNder take the oath that the information
furnished by me/us in schedule I to VI of the Technical Bid for : “Construction of B/T roads
in Zone-17,PRN area, JDA, Jaipur (Phase-IV) (Annual Rate Contract)” is correct to the best of

my/our knowledge. If any information is found to be incorrect JDA has right to reject the Bid

and to take action against me/us as per rules.



ANNEXURE '1" : SPECIAL CONDITIONS OF CONTRACT REGARDING
DEFECT LIABILITY PERIOD (DLP) FOR ROADS WORKS COSTING
RS. 25.00 LACS AND MORE
ROAD WORKS

1.1 The Defect Liability Period (DLP) for all Road works excluding patch repair work shall be Three
years. Road works executed by the Contracting agency shall be maintained by them at their own
cost for three years (DLP) from the actual date of completion of work as per the. clause in the
Contract Agreement and Special Condition of Contract.

1.2 No extra payment shall be made to the contracting agency on account of maintenance of Road
works and removal of defect during Defect Liability Period.

1.3  The word "Road Works™" means all new Road Works construction, widening, strengthening, up-
gradation, and renewal works.

1.4 The word "Maintenance of Road Works during Defect Liability Period™" means

0] Routine maintenance of Road works,

(i)  Toremove the defect as & when appear in part and entire structure of Road Works, in specified
time and keeping the Road Surface with good riding quality and

(iti)  Damages due to improper drainage / drains, local flooding, depressions on roads etc.

1.5 The contracting agency shall do the routine maintenance of Road works, including pavement, road
side and cross drains including surface drains to the required standards and keep the entire road
surface and structure in Defect free conditions during the entire period of routine maintenance,
which begins at completion of the construction work and ends after three years.

1.6 The routine maintenance shall consist of the routine maintenance operation defined in manual
for maintenance of roads of MORTH and shall be carried out accordingly.

1.7 The routine maintenance activities and their periodicity

S. Name of Item/Activity Frequency of operations in one year
No.
1 | Restoration of rain cuts and dressing of Once in a year, generally after rains.

berms. (If constructed by the same road agency)

2 Making up of shoulders. (If constructed by As and when required.

the same road agency)

3| Maintenance of Bituminous surface road and/or As and when required.
gravel road/WBM road including filling pot holes
and patch repairs etc. (If constructed by the same
road agency)




Insurance of proper functioning of drains
including civil maintenance and Desilting

of drains. (If constructed by the same
Road agency)

As and when required.

Maintenance of road signs. (If installed by
the same Road agency)

Maintenance as and when required.
Repainting once in every two years

Road Marking, Kerb Stone /Dand. (If
done by the same Road agency)

Damages beyond control of agency.

Thermoplastic Paint
Maintenance as and when required.

epainting once in every One & half years.

Ordinary Paint
Maintenance as and when required.
Repainting thrice in every years.

Road cuts made by various agencies for

utility, duly permitted by JDA/JJNN
will have to be repaired by agency on

the same rates of the contract agreement

till DLP.

2.General

2.1Inspection of works during Defect Liability Period
2.1.1 The contracting agency shall undertake joint detailed inspection along with Engineer-

in-charge/ A.En., at least once in three months in case of all Road works. The Engineer-

in-charge can reduce this frequency in case of emergency. The Contracting agency shall

forward to the Engineer-in-charge the record of inspection and

immediately after the joint inspection. The Contracting agency shall pay particulars

attention on those road sections, which are likely to be damaged during rainy season.

2.1.2  One register has to be maintained by every A.En. for recording the inspection details

works in his jurisdiction under defect liability period.

rectification



2.2 Conditions regarding Security Deposit

2.2.1 Security for DLP-

The contracting agency shall have to furnish security deposit (SD) in the form of Bank Guarantee
valid from the actual date of completion, which shall be assigned by the Engineer-in-charge.

2.2.2 Refund of SD -
The Security Deposit will be released in the following stages after satisfactory performance

certificate issued by Engineer-In-Charge:-

1  After completion of one year 20% of SD Amount

2  After completion of two year 20% of SD Amount

3 After completion of three year Remaining 60% of SD Amount
2.2.3 Forfeiture of SD

In case contracting agency fails to rectify the defects within stipulated period notified to him by
the Engineer-in-charge concerned under contract agreement, the Engineer-in-charge shall serve a
final notice for 5 days time reckoned from the date of issue of notice to .rectify the defects. In
case the contracting agency not responding to the notice and fails in rectification of defects the
Engineer-in-charge will get the defect removed at the risk and cost of the contracting agency.
Action such as encashment of Bank Guarantee and action under enlistment rules etc. shall also be

taken against the contracting agency by the competent authority.

2.2.3 Force Majeure
The defect arises due to earthquake, cyclone, and natural calamities shall not be the responsibly of

contracting agency.

Signature of the Contractor Executive Engineer-17
With full Address JDA, Jaipur



Annexure A: Compliance with the Code of Integrity and No Conflict of Interest

Any person participating in a procurement process shall-

(a)

(b)
(©)
(d)
()
(f)

(9)
(h)

Not offer any bribe, reward or gift or any material benefit either directly or indirectly in
exchange for an unfair advantage in procurement process or to otherwise influence the
procurement process;

Not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial
or other benefit or avoid an obligation;

Not indulge in any collusion, Bid rigging or anticompetitive behavior to impair the
transparency, fairness and progress of the procurement process;

Not misuse any information shared between the procuring entity and the bidders with an
intent to gain unfair advantage in the procurement process;

Not indulge in any coercion including impairing or harming or threatening to do the
same, directly or indirectly, to any party or to its property to influence the procurement
process;

Not obstruct any investigation or audit of a procurement process;

Disclose conflict of interest, if any; and

Disclose any previous transgressions with any entity in India or any other country during
the last three years or any debarment by any other procuring entity.

Conflict of interest.-

The Bidder participating in a bidding process must no have a Conflict of Interest.

A Conflict of interest is considered to be a situation in which a party has interests that could
improperly influence that party’s performance of official duties or responsibilities, contractual
obligations, or compliance with applicable laws and regulations.

(i) A bidder may be considered to be in conflict of interest with one or more parties in the
bidding process if, including but not limited to:

(a)
(b)
(c)
(d)

()

(f)

(9)

Have controlling partners/shareholders in common; or

Receive or have received any direct or indirect subsidy from any of them; or

Have the same legal representative for purposes of the bid; or

have a relationship with each other, directly or through common third parties, that puts
them in a position to have access to information about or influence on the bid of another
bidder, or influence the decisions of the procuring Entity regarding the bidding process;
or

The bidder participates in more than one bid in a bidding process. Participation by a
bidder in more than one bid will result in the disqualification of all bids in which the
bidder is involved. However, this does not limit the inclusion of the same subcontractor,
not otherwise participating as a bidder, in more than one bid; or

the bidder or any of its affiliates participated as a consultant in the preparation of the
design or technical specifications of the goods, works or services that are the subject of
the Bid; or

Bidder or any of its affiliates has been hired (or proposed to be hired) by the procuring
entity as engineer-in-charge/consultant for the contract.



Annexure B: Declaration by the Bidder regarding Qualifications

Declaration by the Bidder

In relation to my/our Bid submitted 0 ..o for procurement of
............................. in response to their Notice inviting Bids No...............Dated................I/we
.............................. hereby declare under Section 7 of Rajasthan Transparency in Public
Procurement Act, 2012 that :

1. l/we possess the necessary professional, technical, financial and managerial resources and
competence required by the Bidding Document issued by the Procuring Entry;

2. l/we have fulfilled my/our obligation to pay such of the taxes payble to the union and the
state government or any local authority as specified in the Bidding Document.

3. l/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our
affairs administered by a court or a judicial officer, not have my/our business activities
suspended and not the subject of legal proceedings for any of the foregoing reasons;

4.  l/we do not have, and our directors and officers not have, been convicted of any criminal
offence related to my/our professional conduct or the making of false statements or
misrepresentations as to my/our qualifications to enter into a procurement contract within
a period of three years preceding the commencement of this procurement process, or not
have been otherwise disqualified pursuant to debarment proceedings;

5. l/we do not have a conflict of interest as specified in the Act, Rules and the Bidding
Document, which materially affects fair competition;

Date : Signature of bidder
Place : Name :
Designation :

Address :



Annexure C : Grievance Redressal during Procurement Process

The designation and address of the First Appellate Authority is E.C.
The designation and address of the Second Appellate Authority is Nominated officer by,
ACS/Pr.Secy.UDH

1)

Filing an appeal:-

if any bidder or prospective bidder is aggrieved that any decision, action or omission of
the procuring entity is in contravention to the provisions of the Act or the rules or the
guidelines issued there under, he may file an appeal to First Appellate authority, as
specified in the Bidding document within a period of ten days from the date of such
decision or action, omission, as the case may be, clearly giving the specific ground or
grounds on which he feels aggrieved:

Provided that after the declaration of a bidder as successful the appeal may be filed only

by a bidder who has participated in procurement proceedings:

Provided further that in case a procuring entity evaluates the technical bids before the

opening of the financial bids, an appeal related to the matter of financial bids may be filed only
by a bidder whose technical bid is found to be acceptable.

(2)

(3)

The officer to whom an appeal is filed under Para (1) shall deal with the appeal as
expeditiously as possible and shall endeavour to dispose it of within thirty days from the date
of the appeal.

If the officer designated under Para (1) fails to dispose of the appeal filed within the period
specified in Para (2), or if the bidder or prospective bidder or the procuring entity is aggrieved
by the order passed by the first appellate authority, the bidder or prospective bidder or the
procuring entity, as the case may be, may file a second appeal to second appellate authority
specified in the bidding document in this behalf within fifteen days from the expiry of the
period specified in Para (2) or of the date of receipt of the order passed by the first appellate
authority, as the case may be.

(4) Appeals not to lie in certain cases:-

No appeal shall lie against any decision of the procuring entity relating to the following

matters, namely:-

()

(a) Determination of need of procurement

(b) Provisions limiting participation of bidders in the bid process
(c) The decision of whether or not to enter into negotiations

(d) Cancellation of a procurement process

(e) Applicability of the provisions of confidentiality

Form of Appeals:-

(@) An appeal under Para (1) or (3) above shall be in the annexed form along with as
many copies as there are respondents in the appeal.
(b) Every appeal shall be accompanied by an order appealed against, if any,
affidavit verifying the facts stated in the appeal and proof of payment of fee,
(© Every appeal may be presented to first appellate authority or second
appellate authority, as the case may be, in person or though registered post
or authorised representative.



(6) Fee for filing Appeal:-

(7)

(a)
(b)

Fee for first appeal shall be rupees two thousand five hundred and for second
appeal shall be rupees ten thousand, which shall be non-refundable.

The fee shall be paid in the form of bank demand draft or banker’s cheque of

a scheduled bank in India payable in the name of appellate authority

concerned.

Procedure for disposal of Appeal:-

(a)

(b)

(©)

(d)

The first appellate authority or second appellate authority as the case may be,
upon filing of appeal, shall issue notice accompanied by copy of appeal, affidavit
and documents, if any, to the respondents and fix date of hearing

On the date fixed for hearing, the first appellate authority of second appellate
authority, as the case may be shall-

(i) hear all the parties to appeal present before him; and
(ii) peruse or inspect documents, relevant records or copies thereof relating to
the matter.

After hearing the parties, perusal or inspection of documents and relevant
records or copies thereof relating to the matter, the appellate authority
concerned shall pass an order in writing and provide the copy of order to the
parties to appeal free of cost.

The order passed under sub-clause (c) above shall also be placed on the state
public procurement portal.



Annexure D :Additional Conditions of Contract
1. Correction of arithmetical errors

Provided that a financial bid is substantially responsive, the procuring entity will correct
arithmetical errors during evaluation of financial Bids on the following basis:

(i) if there is a discrepancy between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total price
shall be corrected, unless in the opinion of the procuring entity there is an obvious
misplacement of the decimal point in the unit price, in which case the total price as
quoted shall govern and the unit price shall be corrected;

(i) if there is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected; and

(i) if there is a discrepancy between words and figures, the amount in words shall prevail,
unless the amount expressed in words is related to an arithmetic error, in which case the
amount in figures shall prevail subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated bid does not accept the correction of
errors, its bid shall be disqualified and its bid security shall be forfeited or its bid securing
declaration shall be executed.

2. Procuring Entity’s Right to Vary quantities.

(i) At the time of award of contract, the quantity of goods, works or services originally
specified in the bidding documents may be increased or decreased, by a specified
percentage, but such increase or decrease shall not exceed twenty percent, of the quantity
specified in the bidding documents. It shall be without any change in the unit prices or
other terms and conditions of the bid and the conditions of contract.

(ii) If the Procuring entity does not procure any subject matter of procurement or procures less
than the quantity specified in the biding document due to change circumstances, the bidder
shall not be entitled to any claim or compensation except otherwise provide in the conditions
of contract.

(iii) In case of procurement of goods or services, additional quantity may be procured by placing
a repeat order on the rates and conditions of the original order. However, the additional
quantity shall not be more than 25% of the value of goods of the original contract and shall
be within one month from the date of expiry of last supply. It the supplier fails to do so, the
procuring entity shall be free to arrange for the balance supply by limited bidding or
otherwise and the extra cost incurred shall be recovered from the supplier.

3. Dividing quantities among more than one bidder at the time of award (In
case of procurement of Goods):-

As a general rule all the quantities of the subject matter of procurement shall be
procured from the Bidder, whose Bid accepted. However, when it is considered that the
quantity of the subject matter of procurement to be procured is very large and it may not
be in the capacity of the Bidder, whose Bid is accepted, to deliver the entire quantity or
when it is considered that the subject matter of procurement to be procured is of critical
and vital nature, then in such cases, the quantity may be divided between the Bidder,
whose Bid is accepted and the second lowest Bidder or even more Bidder in that order,
in a fair, transparent and equitable manner at the rates of the Bidder, whose Bid is
accepted.



FORM No. 1
[see rule 83]

Memorandum of Appeal under the Rajasthan
Transparency in Public procurement Act, 2012

Appeal NO..o o OF Before
the. ..o (First/Second Appellate authority)
1- Particulars of appellant :

(i) Name of the appellant :
(it) Official address, if any:
(iti) Residential address :

2- Name and address of the respondent(s):
(i)
(ii)
(iii)

3- Number and date of the order appealed

against and name and designation of the
office/authority who passed the order
(enclose copy), or a statement of a decision,
action or omission of the procuring Entity
in contravention to the provisions of the Act
by which the appellant is aggrieved:

4- If the Appellant propose to be represented by
a representative the name and postal address
of the representative:

5- Number of affidavits and documents enclosed
with the appeal:

6- Grounds Of APPEAL & .....c.viiiieee e
(Supported by an affidavit)

7- o £\ T PP OPR PR

Appellant’s Signature



SPECIAL CONDITIONS

SCHEDULE 'H'

01.

02.

03.
04.

10.

11.

Use of Bitumen mixture Tar mechanical lime grinder, cement concrete mixer & vibrator is
essential for the work. Which shall have to be arranged by the contractor at his own level /cost.
If there is any typographical error or otherwise in the 'G' Schedule the rate given in the relevant
BSR on which Schedule 'G' has been prepared, shall prevail.

The contractor shall follow the contractor labour regulation and abolition Act 1970 & Rulel1971.
The JDA shall have right to cause an audit technical examination of the work and the final bills
of the contractor including all supporting vouchers, abstract etc. to be made within two years
after payment of the final bills and if as a result such audit any amount is found to have been
over paid / excess in respect of any work done by the contractor under the contract or any
work claimed by him to have been done under this contract and found not to have been
executed the contractor shall be liable to refund such amount and it shall be lawful for the JDA
to recover such sum from him in the manner prescribed in special condition no. 8 or any other
manner legally permissible and if it is found that the contractor was paid less then that was due
to him under the contract in respect of work executed by him under it, the amount of such
under payment shall be paid by the JDA to the contractor.

The contractor shall not work after the sunset and before sunrise without specific permission of
the authority Engineer.

Wherever any claim against the contractor for the payment of a sum of money arises out of
under the contracts, the JDA shall be entitled to recover the sum by appropriating in part or
whole of the security deposit of the contractor, In the event of the security being insufficient or
if no security has been taken from the contractor then the balance of the total sum recoverable
as the case may shall be deducted from any sum then due or which at any time there contract
with the JDA should this sum be sufficient to recover the full amount recoverable. The
contractor shall pay to JDA on demand the balance remaining due. The JDA shall further have
the right to affect such recoveries under P.D.R. Act.

The rate quoted by the contractor shall remain valid for a period of 4 (Four) months from the
date of opening of the tenders.

By submission of this tender the contractor agree to abide with all printed conditions provided
in the PWD manual from 64 (Chapter 3-para 36) and subsequent modification.

No conditions are to be added by the contractor and conditional tender is liable to be rejected.
All transaction in this execution of this work and this tender will be liable to Sale-Tax vide
section. 2(B) read with sub-clause (4) Sale-tax Rule, 1954.

If any tender withdraws his tender prior to expiry of said validity period given at S.No. 8 or
mutually extended prior or makes modifications in the rate, terms and conditions of the tender

within the said period which are not acceptable to the department or fails to commence the



12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

work in the specified period, fails to execute the agreement the department shall without
prejudice to any, other right or remedy, be at liberty to forfeit the amount of earnest money
given in any form absolutely. If any contractor, who having submitted a tender does not
execute the agreement or start the work or dose not complete the work and the work has to be
put to retendering he will stand debarred for six months from participating of tendering in JDA
in addition to forfeiture of Earnest Money / Security Deposit and other action under
agreement

The contractor shall arrange his own machinery required for the work such as Bitumen Mixer,

Hot Mix plants and paver, road roller, Tar boiler, sprayer etc.

The contractor shall arrange his own Storage tanks up to 10 tones capacity for strong bulk

bitumen. Wherever supplied by the department.

Rules regarding enlistment of contractor provide that work up to the times limit for which they
are qualified for tendering can be allotted to them, Therefore, before tendering the contractor
will keep this in mind, and submit the details of the work. Tenders with incomplete or incorrect

information are liable to be rejected.

Any material not conforming to the specifications collected at site have to be removed by the
contractor within a period of 3 days of the instruction, issued by do Engineer -In charge in
writing failing which, such material shall be removed by the Engineer-In charge at risk and cost

of the contractor after expiry of 3 days period’s

The material collected at site and paid provisionally shall remain under and ward of the

contractor till it is consumed, fully on the work.
The rates provided in tender documents are inclusive of all Taxes and royalty
For paver work at lest 3 road rollers shall be simultaneously deployed.

Bitumen for tack coat or any other purposes shall be applied only by a bitumen sprayer of a

mechanical pressure.

No extra lead of earth/material shall be paid over and above as specified in 'G' Schedule

Source/borrow pit area for earth shall have to be arranged by the Contractor at his own cost.
Undersigned has full right to reject any or all tenders without given any reasons.
Mortar of Masonry work and lean concrete will be permitted mixer with hopper.

As per Supreme Court decision “All contracts with Governments shall require registration of
workers under the building and other construction workers (Regulation of Employment and

Conditions of Service) Act, 1996 and extension of benefits to such workers under the etc.”

Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads works costing
Rs. 25.00 lacs and more shall be applicable.



25.

26.

27.

28.

29.

30.

The tenderer are required to submit copy of their enlistment as contractor.
Conditions of RPWA-100 will be mandatory & acceptable to the contractor.

Any tender received with unattested cutting/overwriting in rates shall be rejected and such

bidder will be debarred from tendering for three months in JDA.

The contractor will have to install display boards at site of work as directed by Engineer in

charge. Failing which penalty of Rs. 5000.00 per day will be imposed.

All the provision of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT,
2012 and Rules, 2013 will be applicable. If there is any contradictions in existing special
conditions and provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC
PROCUREMENT ACT, 2012 and rules 2013 provisions of THE RAJASTHAN
TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules 2013 shall be applicable.

If any bidder quotes a rate below than the schedule “G” rates, i.e. rates below than at par, then
the bidder has to deposit the difference amount i.e. amount between the rates as per at par and
below, as work performance guarantee. This amount has to be deposited before the
commencement of work and will be refunded after successful completion of work. Lowest
bidder will be issued LOA (Letter of Acceptance) and within 7 days period he has to deposit
difference amount in the form of B.G/FDR/NSC. The validity of these shall be for a period
three months beyond the stipulated date of completion/ actual date of completion. In case of
non deposition of the same in specified period, the 2% Bid security will be forfeited. In case
work is not completed satisfactorily, the work performance security will be forfeited along with

Bid security.”

Signature of Contractor Executive Engineer-17
With full Address JDA, Jaipur.



JAIPUR DEVELOPMENT AUTHORITY JAIPUR

TENDER DOCUMENT
(FINANCIAL BID)

FOR

“Construction of B/T roads in Zone-17,PRN area, JDA, Jaipur (Phase-IV)

(Annual Rate Contract)”.

Period of download from 05.02.2016 to 08.03.2016 up to 6.00 PM

Period of upload from 05.02.2016 to 08.03.2016 up to 6.00 PM

Start/End Date for Online payment 05.02.2016 to 08.03.2016 upto 6.00 PM

Date of opening of technical bid Dated 14.03.2016 at 3:00 PM at Room No. CC{
TF-308, CCC Building, Ram Kishore Vy
Bhavan, Indira Circle, Jawahar Lal Nehru Mai
Jaipur - 302004

Executive Engineer- Zone 17
Jaipur Development Authority

NAME OF AGENCY M/s



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
SCHEDULE AND SPECIFICATIONS

*“Construction of B/T roads in Zone-17,PRN area, JDA, Jaipur (Phase-I1V) (Annual

Rate Contract)”

4. NIB No.
5. Approximate cost

6. Cost of the tender document

JDA, Jaipur.)

8. Sale of Tender Document

9. Date and time of opening Bid

NIB 04 DATED 27.01.2016

.. Rs. 500.00 Lacs
.. Rs. 1000.00 (In favour of Secretary, JDA, Jaipur.)
.. Rs. 1000.00 (In favour of M.D. R.L.S.L., Jaipur.)
7. Earnest Money (In favour of Secreta : .
. 1/2% Rs 2,50,000 /- for Contractor enlisted in JDA
. 2% Rs. 10,00,000 /- for other A & AA class Contractor
.. 05.02.2016 to 08.03.2016 upto 6.00 PM

14.03.2016 at 3:00 PM in Room No. CCC-TF-308, CCC
Building, Ram Kishore Vyas Bhavan, Indira Circle,

Jawahar Lal Nehru Marg, Jaipur.

10. Completion period of work .. Twelve (12) Months

SCHEDULE - A: INFORMATION USEFUL FOR THE CONTRACTORS:

The Tenderer should see the site and fully understand the conditions of the site before tendering and
include all leads, lift etc for the material in his item rate/percentage to be quoted on the rates give in
the Schedule ‘G’. The work shall be carried out in accordance with the Rajasthan PWD detailed

specification and to the entire satisfaction of the Engineer — In — Charge of the work.

SCHEDULE - B: LIST OF THE DRAWING TO BE SUPPLIED BY THE DEPARTMENT

The drawing may be seen in office of the undersigned.

SCHEDULE - C: LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR: List
of the drawing to be supplied by the contractor NIL. But the contractor shall have to arrange at his

own cost drawings required for the work after deposition necessary cost with JDA.

SCHEDULE - D: TEST OF THE MATERIALS:

The test of the materials and workmanship shall be conducted by the JDA staff as necessary. The
result of such tests should confirm to the standard laid down in the Indian standard & or the
standers laid down in the detailed specification of the Public by the contractor qualified personnel
as required under the contractor enlistment rules duly approved by the Deptt. Shall have to be
engaged at site by the Contractor. The deptt. reserves the right to engage such staff and recover the

expenses from the contractor on such account in case of his failure to do so.



SCHEDULE - E: SAMPLES OF THE MATERIALS:
The sample of the materials to be used by the contractor shall be deposited 15days In advance with

the Engineer In charge and be got approval by him before use.

SCHEDULE - F: TIME OF COMPLETION:

The work should start within 7 days of issue of work order and complete within

times limits.
SCHEDULE - G: ATTACHED SEPARATELY BASED ON BSR PWD, JAIPUR.
SCHEDULE - H: SPECIAL CONDITION: Attached Separately.
SCHEDULE - I: LIST OF MATERIAL TO BE SUPPLIED BY THE DEPARTMENT: NIL
Annexure-3 : Special Provision of the work plan- Qualification criteria and methodology of roads
category - 1&Il.

SCHEDULE - J Cost of bid documents and earnest money as above described.

Date of submission of Bid Cost, Process Cost & EMD upto 08.03.2016 upto 6.00 PM through

online payment after registering with JDA on _www.jaipurjda.org/e-services/e-tender portal. There

should be a gap 3 working days between End date for Bid applying, Online payment & Bid
submission and Bid Opening date. In the absence of such fees the bid of respective bidder will be

considered as non-responsive and shall be rejected.

Signature of the Contractor EXECUTIVE ENGINEER-17
With full Address JDA, Jaipur.



SPECIAL CONDITIONS OF CONTRACT REGARDING
DEFECT LIABILITY PERIOD (DLP) FOR ROADS WORKS COSTING

RS. 25.00 LACS AND MORE
ROAD WORKS

1.1 The Defect Liability Period (DLP) for all Road works excluding patch repair work shall be
Three years. Road works executed by the Contracting agency shall be maintained by them at
their own cost for three years (DLP) from the actual date of completion of work as per the.
clause in the Contract Agreement and Special Condition of Contract.

1.2 No extra payment shall be made to the contracting agency on account of maintenance of
Road works and removal of defect during Defect Liability Period.

1.3 The word "Road Works" means all new Road Works construction, widening, strengthening,
up-gradation, and renewal works.

1.4 The word "Maintenance of Road Works during Defect Liability Period" means

(iv)  Routine maintenance of Road works,

(V) To remove the defect as & when appear in part and entire structure of Road Works, in
specified time and keeping the Road Surface with good riding quality and

(vi) Damages due to improper drainage / drains, local flooding, depressions on roads etc.

1.5 The contracting agency shall do the routine maintenance of Road works, including pavement,
road side and cross drains including surface drains to the required standards and keep the
entire road surface and structure in Defect free conditions during the entire period of routine
maintenance, which begins at completion of the construction work and ends after three
years.

1.6  The routine maintenance shall consist of the routine maintenance operation defined in
manual for maintenance of roads of MORTH and shall be carried out accordingly.

1.7 _The routine maintenance activities and their periodicity

S. Name of Item/Activity Frequency of operations in one year
No.
1 | Restoration of rain cuts and dressing of Once in a year, generally after rains.

berms. (If constructed by the same road agency)

2 Making up of shoulders. (If constructed by the As and when required.

same road agency)

3|  Maintenance of Bituminous surface road As and when required.
and/or gravel road/WBM road including

filling pot holes and patch repairs etc. (If

constructed by the same road agency)




Insurance of proper functioning of drains
including civil maintenance and Desilting

of drains. (If constructed by the same
Road agency)

As and when required.

Maintenance of road signs. (If installed by
the same Road agency)

Maintenance as and when required.
Repainting once in every two years

Road Marking, Kerb Stone /Dand. (If
done by the same Road agency)

Thermoplastic Paint
Maintenance as and when required.

Repainting once in every One & half years.

Ordinary Paint

Maintenance as and when required.
Repainting thrice in every years.

Damages beyond control of agency.

Road cuts made by various agencies for

utility, duly permitted by JDA/JJNN
will have to be repaired by agency on

the same rates of the contract agreement
till DLP.

2.General

2.1Inspection of works during Defect Liability Period

2.1.1 The contracting agency shall undertake joint detailed inspection along with

Engineer-in-charge/ A.En., at least once in three months in case of all Road works.

The Engineer-in-charge can reduce this frequency in case of emergency. The

Contracting agency shall forward to the Engineer-in-charge the record of

inspection and rectification immediately after the joint inspection. The Contracting

agency shall pay particulars attention on those road sections, which are likely to be

damaged during rainy season.

2.1.2  One register has to be maintained by every A.E.n for recording the inspection

details works in his jurisdiction under defect liability period.




2.2 Conditions regarding Security Deposit

2.2.1 Security for DLP-

The contracting agency shall have to furnish security deposit (SD) in the form of Bank Guarantee

valid from the actual date of completion, which shall be assigned by the Engineer-in-charge.

2.2.2 Refund of SD -
The Security Deposit will be released in the following stages after satisfactory performance

certificate issued by Engineer-In-Charge:-

1  After completion of one year 20% of SD Amount

2  After completion of two year 20% of SD Amount

3 After completion of three year Remaining 60% of SD Amount
2.2.3 Forfeiture of SD

In case contracting agency fails to rectify the defects within stipulated period notified to him
by the Engineer-in-charge concerned under contract agreement, the Engineer-in-charge shall
serve a final notice for 5 days time reckoned from the date of issue of notice to .rectify the
defects. In case the contracting agency not responding to the notice and fails in rectification
of defects the Engineer-in-charge will get the defect removed at the risk and cost of the
contracting agency. Action such as encashment of Bank Guarantee and action under
enlistment rules etc. shall also be taken against the contracting agency by the competent

authority.

2.2.3 Force Majeure
The defect arises due to earthquake, cyclone, and natural calamities shall not be the

responsibly of contracting agency.

Signature of the Contractor Executive Engineer-17
With full Address JDA, Jaipur



SPECIAL CONDITIONS

SCHEDULE 'H'

05.

06.

07.

08.

10.

11.

Use of Bitumen mixture Tar mechanical lime grinder, cement concrete mixer & vibrator is
essential for the work. Which shall have to be arranged by the contractor at his own level
/cost.

If there is any typographical error or otherwise in the 'G' Schedule the rate given in the
relevant BSR on which Schedule 'G' has been prepared, shall prevail.

The contractor shall follow the contractor labour regulation and abolition Act 1970 &
Rule1971.

The JDA shall have right to cause an audit technical examination of the work and the final
bills of the contractor including all supporting vouchers, abstract etc. to be made within
two years after payment of the final bills and if as a result such audit any amount is found
to have been over paid / excess in respect of any work done by the contractor under the
contract or any work claimed by him to have been done under this contract and found not
to have been executed the contractor shall be liable to refund such amount and it shall be
lawful for the JDA to recover such sum from him in the manner prescribed in special
condition no. 8 or any other manner legally permissible and if it is found that the contractor
was paid less then that was due to him under the contract in respect of work executed by
him under it, the amount of such under payment shall be paid by the JDA to the contractor.
The contractor shall not work after the sunset and before sunrise without specific
permission of the authority Engineer.

Wherever any claim against the contractor for the payment of a sum of money arises out of
under the contracts, the JDA shall be entitled to recover the sum by appropriating in part or
whole of the security deposit of the contractor, In the event of the security being
insufficient or if no security has been taken from the contractor then the balance of the total
sum recoverable as the case may shall be deducted from any sum then due or which at any
time there contract with the JDA should this sum be sufficient to recover the full amount
recoverable. The contractor shall pay to JDA on demand the balance remaining due. The
JDA shall further have the right to affect such recoveries under P.D.R. Act.

The rate quoted by the contractor shall remain valid for a period of 4 (Four) months from
the date of opening of the tenders.

By submission of this tender the contractor agree to abide with all printed conditions
provided in the PWD manual from 64 (Chapter 3-para 36) and subsequent modification.

No conditions are to be added by the contractor and conditional tender is liable to be
rejected.

All transaction in this execution of this work and this tender will be liable to Sale-Tax vide
section. 2(B) read with sub-clause (4) Sale-tax Rule, 1954.

If any tender withdraws his tender prior to expiry of said validity period given at S.No. 8
or mutually extended prior or makes modifications in the rate, terms and conditions of the

tender within the said period which are not acceptable to the department or fails to



12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

commence the work in the specified period, fails to execute the agreement the department
shall without prejudice to any, other right or remedy, be at liberty to forfeit the amount of
earnest money given in any form absolutely. If any contractor, who having submitted a
tender does not execute the agreement or start the work or dose not complete the work and
the work has to be put to retendering he will stand debarred for six months from
participating of tendering in JDA in addition to forfeiture of Earnest Money / Security
Deposit and other action under agreement

The contractor shall arrange his own machinery required for the work such as Bitumen

Mixer, Hot Mix plants and paver, road roller, Tar boiler, sprayer etc.

The contractor shall arrange his own Storage tanks up to 10 tones capacity for strong bulk

bitumen. Wherever supplied by the department.

Rules regarding enlistment of contractor provide that work up to the times limit for which
they are qualified for tendering can be allotted to them, Therefore, before tendering the
contractor will keep this in mind, and submit the details of the work. Tenders with

incomplete or incorrect information are liable to be rejected.

Any material not conforming to the specifications collected at site have to be removed by
the contractor within a period of 3 days of the instruction, issued by do Engineer -In charge
in writing failing which, such material shall be removed by the Engineer-In charge at risk

and cost of the contractor after expiry of 3 days period’s

The material collected at site and paid provisionally shall remain under and ward of the

contractor till it is consumed, fully on the work.
The rates provided in tender documents are inclusive of all Taxes and royalty
For paver work at lest 3 road rollers shall be simultaneously deployed.

Bitumen for tack coat or any other purposes shall be applied only by a bitumen sprayer of a

mechanical pressure.

No extra lead of earth/material shall be paid over and above as specified in 'G' Schedule
Source/borrow pit area for earth shall have to be arranged by the Contractor at his own

cost.
Undersigned has full right to reject any or all tenders without given any reasons.
Mortar of Masonry work and lean concrete will be permitted mixer with hopper.

As per Supreme Court decision “All contracts with Governments shall require registration
of workers under the building and other construction workers (Regulation of Employment
and Conditions of Service) Act, 1996 and extension of benefits to such workers under the

etc.

Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads works

costing Rs. 25.00 lacs and more shall be applicable.



25.

26.

27.

28.

29.

3L

The tenderer are required to submit copy of their enlistment as contractor.
Conditions of RPWA-100 will be mandatory & acceptable to the contractor.

Any tender received with unattested cutting/overwriting in rates shall be rejected and

such bidder will be debarred from tendering for three months in JDA.

The contractor will have to install display boards at site of work as directed by Engineer in

charge. Failing which penalty of Rs. 5000.00 per day will be imposed.

All the provision of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT
ACT, 2012 and Rules, 2013 will be applicable. If there is any contradictions in existing
special conditions and provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC
PROCUREMENT ACT, 2012 and rules 2013 provisions of THE RAJASTHAN
TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules 2013 shall be
applicable.

If any bidder quotes a rate below than the schedule “G” rates, i.e. rates below than at par,
then the bidder has to deposit the difference amount i.e. amount between the rates as per at
par and below, as work performance guarantee. This amount has to be deposited before
the commencement of work and will be refunded after successful completion of work.
Lowest bidder will be issued LOA (Letter of Acceptance) and within 7 days period he has
to deposit difference amount in the form of B.G/FDR/NSC. The validity of these shall be
for a period three months beyond the stipulated date of completion/ actual date of
completion. In case of non deposition of the same in specified period, the 2% Bid security
will be forfeited. In case work is not completed satisfactorily, the work performance

security will be forfeited along with Bid security.”

Signature of Contractor Executive Engineer-17
With full Address JDA, Jaipur.



Tender Inviting Authority: EXECUTIVE ENGINEER (Zone-17), JDA, JAIPUR

Name of Work:Construction of B/T roads in Zone-17, PRN area, JDA, Jaipur (Phase-IV) (Annual Rate Contract)

Contract No: EE-17/04/2015-16

Bidder

Name: Excess (

+) %

SCHEDULE OF WORKS
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the
relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder
Name and Values only)

Sl. Description of work No. or Unit Estimated Rate AMOUNT
No. Qty. Rs. P
Figure Words
1.00 Excavation in Soil using 21527.775 cum 29.00 Rupees 624305.48
Hydraulic Excavator and Tippers Twenty Nine
with cum disposal upto 1000 m Only

Excavation for roadwork in soil
with hydraulic excavator of 0.9
cum bucket capacity including
cutting and loading in tippers,
trimming bottom and side slopes,
in accordance with requirements
of lines, grades and cross-
sections, and transporting to the
embankment location with a lift
upto 1.5 m and lead upto 1000 m
as per MoRD Specification

Clause 302.3
2.00 Carriage o f earth, sand , lime 20000.000 cum 12.00 Rupees 240000.00
.muroom or sludge etc. including Twelve Only

loading .unloading with 4 km
lead and lifts in all respects

3.00 Compacting Original Ground 5979.938 cum 10.00 Rupees 59799.38
Compacting original ground Ten Only
supporting embankment cum
Loosening, Levelling and
Compacting original ground
supporting embankment to
facilitate placement of first layer
of embankment, scarified to a
depth of 150 mm, mixed with
water at OMC and then
compacted by rolling so as to
achieve minimum dry density as
given in Tables 300.1 and 300.2
for embankment construction as
per MoRD Specification Clause

301.4.1.

4.00 Construction of Embankment 3000.000 cum 35.00 Rupees 105000.00
with Material Obtained from Thirty Five
Roadway Cutting Only

Construction of embankment
with approved materials
deposited at site from roadway
cutting and excavation from
drain and foundation of other
structures graded and
compacted to meet requirement
of Tables 300.1 and 300.2 as per
MoRD Specification Clause
301.5




5.00

Construction of Embankment
with Material Obtained from
Borrow Pits

Chapter Construction of
embankment with approved
material obtained from borrow
pits with a lift upto 1.5 m,
transporting to site, spreading,
grading to required slope and
compacting to meet requirement
of Tables 300.1 and 300.2 with a
lead upto 1000 m as per MoRD
Specification Clause 301.5

3000.000

cum

105.00

Rupees
One
Hundred &
Five Only

315000.00

6.00

Gravel/Soil Aggregate
Base/Sub-base Nominal
Maximum size Grading 80 mm
(Table 2.3 of IRC SP 77-2008)
Construction of Gravel / Soll
Aggregate Sub-base/Base by
providing well graded material of
nominal maximum size grading
80 mm as per Table 2.3 of IRC
SP 77-2008, spreading in
uniform layers with tractor mount
appropriate grading
arrangements on prepared
surface, mixing by mix in place
method at OMC with tractor
mount appropriate rotavator
attachment and compaction with
three wheel 80-100 KN Static
Roller capacity to achieve the
desired density complete as per
specifications contained in Para
2.2,3.6and 3.7 of IRC SP 77-
2008

7973.250

cum

590.00

Rupees
Five
Hundred &
Ninety Only

4704217.50

7.00

Wet Mix Macadam Providing,
laying, spreading and
compacting graded stone
aggregate to wet mix macadam
specification including premixing
the material with water at OMC
in mechanical mixer (Pug Mill),
carriage of mixed material by
tipper to site, laying in uniform
layers in sub-base/base course
on a well prepared sub-base and
compacting with smooth wheel
roller of 80 to 100kN weight to
achieve the desired density
including lighting, barricading
and maintenance of diversion,
etc as per Tables 400.11 &
400.12 and MoRD Specification
Clause 406. By Mechanical
Means with 1 km lead

9966.563

cum

1190.00

Rupees
One
Thousand
One
Hundred &
Ninety Only

11860209.38

8.00

Low porosity Providing and
applying primer coat with
bitumen emulsion (SS-1)

on prepared surface of granular
base including cleaning of road
surface and spraying primer at
the rate of 0.70-1.0 kg/sgm using
mechanical means as per MoRD
Specification Clause 502

39866.250

sgm

35.00

Rupees
Thirty Five
Only

1395318.75




9.00

Providing and applying tack coat
with Bitumen emulsion (RS-1)
using emulsion distributor at the
rate of 0.20 to 0.25 kg per sqm
on the prepared bituminous
surface cleaned with Hydraulic
broom as per MoRD
Specification Clause 503.

39866.250

sgm

10.00

Rupees
Ten Only

398662.50

10.00

Providing and applying tack coat
with Bitumen emulsion (RS-1)
using emulsion distributor at the
rate of 0.25 to 0.30 kg per sqm
on the prepared dry and hungry
bituminous surface cleaned with
Hydraulic broom as per MoRD
Specification Clause 503.

39866.250

sgm

12.00

Rupees
Twelve Only

478395.00

11.00

Providing and laying dense
graded bituminous macadam
with 100-120 TPH batch type
HMP producing an average
output of 75 tones per hour using
crushed aggregates of specified
grading, premixed with
bituminous binder @ 4.0 to 4.5
per cent by weight of total mix
and filler, transporting the hot
mix to work site, laying with a
hydrostatic paver finisher with
sensor control to the required
grade, level and alignment,
rolling with smooth wheeled,
vibratory and tandem rollers to
achieve the desired compaction
as per MoRT&H Specifications
Clause 507 complete in all
respects for Grading Il (19 mm
nominal size )

4484.953

MT

3025.00

Rupees
Three
Thousand &
Twenty Five
Only

13566983.20

12.00

Providing and laying bituminous
concrete with 100-120 TPH
batch type hot mix plant
producing an average output of
75 tonnes per hour using
crushed aggregates of specified
grading, premixed with
bituminous binder @ 5.4 to 5.6
per cent of mix and filler,
transporting the hot mix to work
site, laying with a hydrostatic
paver finisher with sensor control
to the required grade, level and
alignment, rolling with smooth
wheeled, vibratory and tandem
rollers to achieve the desired
compaction as per MORT & H
Specifications Clause 509
complete in all respects. for
Grading-Il (13 mm nominal size)
Bitumen (VG-30)

3667.695

MT

3260.00

Rupees
Three
Thousand
Two
Hundred &
Sixty Only

11956685.70

13.00

Dismantling of Flexible
Pavements Dismantling of
Flexible Pavements and disposal
of dismantled materials upto a
lead of 100 m, stacking
serviceable and unserviceable
materials separately as per
MoRD Specification Clause 202
Chapter By Mechanical Means
Bituminous Courses

4681.800

cum

128.00

Rupees

One
Hundred &
Twenty Eight
Only

599270.40




14.00 Supply & fixing of M-20 grade 8670.000 | R.Mtr. 350.00 Rupees 3034500.00
precast cement concrete Kerb or Three
Dand upto 60 cm length over 20 Hundred &
mm thick base of cement mortar Fifty Only
1:6 including jointing earth work,
painting & jointing with cement
mortar 1:4 of size
(20 x 25) /2 x30 cm
15.00 Supply & Stacking good earth at 4681.800 cum 150.00 Rupees 702270.00
site complete including One
loading unloading & Hundred &
transporation etc. Fifty Only

Total Estimated Cost in Figures

50040617.28

Quoted Amount

50040617.28

50040617.00

Quoted Rate in Words

Rupees Five Crore Forty Thousand Six Hundred & Seventeen Only




