

जयपुर विकास प्राधिकरण, जयपुर

क्रमांक: जविप्रा/अधि.अभि.-14/2016-17/डी-

दिनांक:-

निविदा संशोधन सूचना


बिड सूचना सं. - EE-14/01-02/2016-17 के क्रम में क्रम संख्या 1 व 2 पर वर्णित कार्यो (1)“Construction of compound wall and Demarcation pillars for development works in proposed JDA residential scheme Dev Vihar, Village Devkishanpura, Chaksu in Zone-14 JDA Jaipur” (2) “Construction of roads work in proposed JDA residential scheme Dev Vihar, Village Devkishanpura,Chaksu in Zone-14 JDA Jaipur” की वित्तीय बिड के क्रम संख्या 2.2.2 (Refund of SD) में निम्न प्रकार अंकित की गई थी :-

S.No.	Year	% of SD Amount
1	After completion of one year	10% of SD Amount
2	After completion of two year	10% of SD Amount
3	After completion of three year	10% of SD Amount
4	After completion of forth year	20% of SD Amount
5	After completion of Fifth year	50% of SD Amount

वर्तमान में उक्त (Refund of SD) को निम्न प्रकार संशोधित किया जाता है :-

S.No.	Year	% of SD Amount
1	After completion of one year	20% of SD Amount
2	After completion of two year	20% of SD Amount
3	After completion of three year	60% of SD Amount

निविदा की शेष शर्तें यथावत रहेंगी।


25/11/2016
अधिशायी अभियन्ता-14
जविप्रा, जयपुर।

प्रतिलिपि :-

1. नोटिस बोर्ड।

अधिशायी अभियन्ता-14
जविप्रा, जयपुर।



जयपुर विकास प्राधिकरण
इन्दिरा सर्किल, जवाहर लाल नेहरू मार्ग, जयपुर



क्रमांक: जविप्रा/अधि. अभि.-14/16-17/डी-593

दिनांक: 11/5/16

निविदा संशोधन सूचना

इस कार्यालय के पत्र क्रमांक डी-17 दिनांक:-06.04.2016 द्वारा ई-टेंडरिंग सूचना संख्या E.E.-14/02/2016-17 की दिनांक में अपरिहार्य कारणों से निम्नानुसार संशोधन किया जाता है।

विवरण	पूर्व में प्रकाशित तिथियां	संशोधित तिथियां
Start Date for Bid Applying, Online Payment end date on JDA Portal	Start Date: 13.04.2016 at 6:00 PM onwards End Date: 12.05.2016 Up to 6:00 PM	Start Date: 13.04.2016 at 6:00 PM onwards End Date: 30.05.2016 Up to 6:00 PM
Bid Submission end date on www.eproc.rajasthan.gov.in	End Date: 16.05.2016 Up to 6:00 PM	End Date: 30.05.2016 Up to 6:00 PM
Date/ Time/ Place of Technical Bid Opening	17.05.2016 at 3:00 PM	02.06.2016 at 3:00 PM

उक्त कार्य की अनुमानित लागत, बिड बेचे जाने व प्राप्त किये जाने की तारीख, बिड की शर्तें आदि सम्पूर्ण विवरण वेबसाइट www.sppp.rajasthan.gov.in व www.eproc.rajasthan.gov.in एवं जयपुर विकास प्राधिकरण की वेबसाइट www.Jaipurjda.org पर अथवा अधोहस्ताक्षरकर्ता के कार्यालय में देखी जा सकती है। देखी जा सकती है।

अधिशायी अभियन्ता-14
जविप्रा, जयपुर

जयपुर विकास प्राधिकरण, जयपुर



यू. ओ. नोट

विषय:— निविदा संशोधन सूचना प्रकाशित कराने के संबंध में।

उपरोक्त विषयान्तर्गत जोन-14 के क्षेत्र में आमंत्रित की गई निविदा सूचना सं.— E.E.-14/02/2016-17 में संशोधन सूचना संलग्न कर भिजवाई जा रही है। कृपया नियमानुसार प्रकाशन कराने का श्रम करावे।

संलग्न :- उपरोक्तानुसार।

जनसम्पर्क अधिकारी
जविप्रा, जयपुर


11/5/2016
अधिशायी अभियन्ता-14
जविप्रा, जयपुर


यू.ओ. नोट क्रमांक: जविप्रा/अधि. अभि.-14/16-17/डी- 593
दिनांक 11/5/16

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

S.No.: JDA/E.E.-14/2016-17/D- 595

Date: 11/5/16

Corrigendum for NIB NO. EE-14/02/2016-17

Following amendments are being made in Schedule dates & Technical criteria etc of NIB No. EE-14/02/2016-17 dated 06/04/2016 for the work of "Construction of roads work in proposed JDA residential scheme Dev Vihar, Village Devkishanpura, Chaksu in Zone-14 JDA Jaipur".

S.No	Particular	As published vide NIB No. EE-14/02/2016-17 dated 06/04/2016	As Amended
1.	Start Date for Bid Applying, Online Payment end date on JDA Portal	Start Date: 13.04.2016 at 6:00 PM onwards End Date: 12.05.2016 Up to 6:00 PM	Start Date: 13.04.2016 at 6:00 PM onwards End Date: 30.05.2016 Up to 6:00 PM
2.	Bid Submission end date on www.eproc.rajasthan.gov.in	End Date: 16.05.2016 Up to 6:00 PM	End Date: 30.05.2016 Up to 6:00 PM
3.	Date/ Time/ Place of Technical Bid Opening	17.05.2016 at 3:00 PM	02.06.2016 at 3:00 PM
4.	Executed quantities as per Clause 2(a) of SCC	The bidder should have executed following quantities of work in any one financial year of the last five financial years. However the bidder may opt. the current year (2016-17) in the said financial assessment period. Earth work-43977.00 Cum GSB/WBM/WMM-21876.00 Cum B.T. work by Paver-1810.00 MT	The bidder should have executed following quantities of work in any one financial year of the last five financial years. However the bidder may opt. the current year (2016-17) in the said financial assessment period. Earth work-14659.00 Cum GSB/WBM/WMM-14584.00 Cum B.T. work by Paver-1207.00 MT
5.	Civil Engineering Work as per Clause 2(b) of SCC	The bidder should have completed at least one Civil work in last Five Financial years (including current year, if opted by the bidder) of the value not less than 304.00 lacs. [50.00% of the cost of the estimated cost of the work (bid cost) updated to	The bidder should have completed at least one Similar nature of work in last Five Financial years (including current year, if opted by the bidder) of the value not less than 203.00 lacs. [33.33% of the cost of the estimated cost of the work (bid cost) updated to

S.No	Particular	As published vide NIB No. EE- 14/02/2016-17 dated 06/04/2016	As Amended
6.	Annual financial turnover as per Clause 2(c) of SCC	The bidder should have achieved an annual financial turnover of at least 365.00 lacs.[60.00% of the Estimated cost of work (bid cost)] any one of the last Five financial years (including current year, if opted by the bidder)	The bidder should have achieved an annual financial turnover of at least 203.00 lacs. [33.33% of the Estimated cost of work (bid cost)] any one of the last Five financial years (including current year, if opted by the bidder).

For details please visit website www.Jaipurjda.org, www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in and for any clarification/information please contact Executive Engineer-14, Room No.-N-111, IInd floor, Main Building, JDA, Jaipur


11/5/2016
Executive Engineer-14
JDA, Jaipur