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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
 

BID DOCUMENTS 
 

TECHNICAL BID 

(POST QUALIFICATION) 

Envelope – 1  

FOR THE WORK OF  
 

 
Renewal and repairing of BRTS corridor on Sikar road, from C-Zone bye pass to Panipech  , Zone- 

BRTS (Project-I ) JDA Jaipur (Only bituminous related works) 

 

 

 

Executive Engineer 

ROB/RUB-III, JDA, Jaipur 

 

  
 

 

 

Period of  Download  

 

Period of  Upload           

: 

 

: 

From 28.09.2016 to 02.11.2016 

upto 6:00 PM. 

From 28.09.2016 to 02.11.2016 

upto 6:00 PM. 

   

Date of opening of technical bid : 07.11.2016 at 11:00AM 

In Room No. CCC-TF-309, third 

floor, CCC Building, Ram Kishore 

Vyas Bhavan, Indira Circle, 

Jawahar Lal Negru Marg, Jaipur- 

302004 ( Rajasthan)  

 

Cost of  Bid  

 

Bid processing Fee 

 

: 

 

: 

Rs. 1000.00 payable on line only  

 

Rs. 1000.00 payable online only.  

 

Completion period  

 

: O6  Months  
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t;iqj fodkl izkf/kdj.k] t;iqj 
 

bfUnjk lfdZy ts-,y-,u- ekxZ] t;iqj 
 
 

 

Øekad % tfoizk@EE/ ROB RUB-III/2016@Mh&    fnukad%  

 

fcM lwpuk la0 EE/ROB RUB-III /NIB No- 04/ 2016-17 

 

t;iqj fodkl izkf/kdj.k ds tksu izkstsDV&1 ds vUrxZr lh&tksu ckbZ ikl ls 

ikuhisp] lhdj jksM ij fLFkr ch-vkj-Vh-,l- dksfjMksj ds fjis;j ,oa fjU;woy dk dk;Z gsrq 

fnukad 02-11-2016 lkW; 6-00 cts rd vkWu ykbu fufonk vkeaf=r dh tkrh gSA  

foLr̀r fooj.k dks] tks fd fufonk izi= esa miyC/k gS] v|ksgLrk{kjdrkZ ds dk;kZy; 

esa vFkok jktLFkku ljdkj ds mikiu iksVZy] www.sppp.raj.gov.in o 

www.eproc.rajasthan.gov.in ,oa t;iqj fodkl izkf/kdj.k dh osc lkbV 

www.jad.urban.rajasthan.gov.in ij ns[kh tk ldrh gSA  

 

fufonk nkrk dks fufonk esa Hkkx ysus gsrq vko’;d gS fd %& 

1- t;iqj fodkl izkf/kdj.k dh osc lkbV www.jad.urban.rajasthan.gov.in ij iathd`r 

gksA fufonk 'kqYd o vkj-vkbZ-,l-,y izfdz;k 'kqYd dsoy vkWu ykbu gh ns; gksxhA cksyh 

izfrHkwfr vkWu ykbu vFkok cSad xkajVh ds }kjk nh tk ldrh gSA 

2- vkWu ykbu fufonk esa Hkkx ysus gsrq jktLFkku ljdkj ds iksVZy 

www.eproc.rajasthan.gov.inij iathd`r gksA 

3- t;iqj fodkl izkf/kdj.k vFkok dsUnz ljdkj@jkT; ljdkj ds foHkkx@LFkkuh; 

fudk;@jsyos vFkok dkWjiksjs'ku esa mfpr Js.kh esa iathd`r gksA 

 

 

vf/k’kk"kh vfHk;UrkROB RUB-III] 

tfoizk t;iqjA 

http://www.sppp.raj.gov.in/
http://www.eproc.jaipurjda.org/
http://www.eproc.jaipurjda.org/
http://www.jad.urban.rajasthan.gov.in/
http://www.jad.urban.rajasthan.gov.in/
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Annexure-1 

 

Template of NIB for Publication in News Paper 

 

JAIPUR DEVELOPMENT AUTHORITY 
 

Office of Executive Engineer (ROB/RUB-III), Room No. 305, Citizen Care Centre Building, JDA 

Campus, Indira Circle, Jawahar Lal Nehru Marg, Jaipur- 302004 

 

Telephone : + 91-141-2569696 e.mail : 

 

 

No: JDA/EE-ROB/RUB-III /2016-17/D-    Dated: 

 

NOTICE INVITING BID 

 

NIB NO: EE ROB/RUB-III/ 04/2016-17 

 

Bids are invited up-to 6.00 PM of 02.11.2016 for the work of “Renewal and repairing of BRTS corridor on 

Sikar Road, from C-Zone bye pass to Panipech, zone- BRTS (Project-1), JDA, Jaipur (only Bituminous 

related works)". 

 

Details may be seen in the Bidding document available at our office during working hours or State Public 

Procurement Portal website www.sppp.rajasthan.gov.in , www.eproc.rajasthan.gov.in and 

www.jda.urban.rajasthan.gov.in 

 

To participate in the bid, the bidder should be: 

1. Registered on JDA website www.jda.urban.rajasthan.gov.in 

For participating in the Bid, the bidder has to apply for the bid and pay the bidding document Fee, 

RISL processing Fee online only and bid security deposit either online or in the form of Bank 

Guarantee. 

2. Registered on e-Procurement Portal of Government of Rajasthan www.eproc.rajasthan.gov.in for 

online e-Bid submission. 

3. Registered in "AA" class contractor category in JDA or any Central Government Department 

/State Government Department/local body/ Railways or Corporations. 

 

 

 

Executive Engineer (ROB/RUB-III) 

JDA, Jaipur 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.sppp.rajasthan.gov.in/
http://www.eproc.rajasthan.gov.in/
http://www.jda.urban.rajasthan.gov.in/
http://www.jaipurjda.org/
http://www.eproc.rajasthan.gov.in/
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Annexure: 2 

 

Template of detail NIB for uploading on SPP Portal, e-Procurement, JDA portal                   

& as part of NIB document 

 

 

JAIPUR DEVELOPMENT AUTHORITY 

 

Office of Executive Engineer (ROB/RUB-III), Room No. 305, Citizen Care Centre Building, JDA 

Campus, Indira Circle, Jawahar Lal Nehru Marg, Jaipur- 302004 

 

Telephone : + 91-141-2569696 e.mail :  

 

 

No : JDA/EE-ROB/RUB-III /2016-17/D-     Dated : 

 

NOTICE INVITING BID 

 

NIB No. : EE-(ROB/RUB-III)/03/2016-17 

 

Name & Address of the 

Procuring Entity 

 Name : Executive Engineer(ROB/RUB-III),  

Jaipur Development Authority 

 Address : Room No. 305, 3rd floor, Citizen Care Centre 

Building, JDA Campus, Indira Circle, Jawahar Lal Nehru 

Marg, Jaipur- 302004 (Rajasthan). 

 Email :  

Subject Matter of 

Procurement 

Renewal and repairing of BRTS corridor on Sikar Road, from C-

Zone bye pass to Panipech, zone- BRTS (Project-1), JDA, Jaipur 

(only Bituminous related works) 

Bid Procedure Post qualification open competitive bidding as per e-Bid procedure 

at http ://eproc.rajastha.gov.in 

Bid evaluation Criteria 

(Selection Method) 

L1 (e.g. Least Cost based Selection ( LCBS)-L1) 

Websites for downloading 

Bidding Document, 

Corrigendum’s, 

Addendums, etc. 

Websites : www.sppp.rajasthan.gov.in, 

                 www.eproc.rajasthan.gov.in, 

          www.jda.urban.rajasthan.gov.in 

Estimated Procurement 

Cost 

INR 1285.00  Lacs ( Rupees One Thousand Two Hundred 

Eighty Five Lacs only) 

Website for online Bid 

application and payments. 

Website : www.jda.urban.rajasthan.gov.in  

(for online payments) 

The Bidder if apply for this Bid, has to pay the following Fees,  

Online only :- 

(i)Bidding Document fee : Rs 1000.00/-Rupees (One Thousands 

only) 

(ii)RISL Processing Fee : Rs 1000.00 ( Rupees One Thousand 

only) 

Online/Bank Guarantee:- 

(iii)Bid Security Deposit (BSD) :- As detailed below 

 

Bid Security Deposit  Amount (INR): 2 % (Rs 2570000.00) (For AA class contractor 

registered in other department), 

   0.5 % (Rs 642500.00) for Bidder registered as contractor in 

JDA. 

 BSD can be deposited either Online or in the form of Bank 

Guarantee. The bidder will provide details of BG viz No., Issue 

date, Expiring date etc. on Online tendering system of JDA.  

 The original BG will be physically handed over in JDA as 

detailed below. 

http://www.sppp.rajasthan.gov.in/
http://www.eproc.rajasthan.gov.in/
http://www.jda.urban.rajasthan.gov.in/
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 A copy of this BG is to be attached with the document during 

uploading. 

Bank details for 

Online/RTGS/NEFT 

 ICICI Bank Ltd. 

A/C No 675401700586 

IFSC Code ICIC0006754 

Publishing date on SPP 

Portal 

28.09.2016 

Start Date:- On JDA 

Portal 

Document 

sale/Download/Bid 

participation amount 

deposit 

28.09.2016 

Start Date :- On eProc 

Portal of GoR for Bid 

submission 

28.09.2016  

End date :- on JDA Portal 

Document 

sale/Download/Bid 

participation amount 

deposit 

02.11.2016  

End Date :- On eProc 

Portal of GoR for Bid 

submission 

02.11.2016 at 6:00 PM 

Pre-Bid meeting  N/A 

Physical BG submission 

Start date 

03.11.2016 at 10:00 AM 

Physical BG submission 

End date 

04.11.2016 up to 5:00 PM 

Place of submission of 

Physical BG 

 Nodal officer (Tendering)/ Sr Accounts Officer, Room No MB-

SF-225A of main building JDA, Jaipur 

Date/Time Place of 

Technical Bid Opening 

 07.11.2016 at 11.00 AM in Room No CCC-TF-309, third floor, 

CCC Building, Ram Kishore Vyas Bhavan, Indira Circle, 

Jawahar Lal Negru Marg, Jaipur- 302004 ( Rajasthan) 

Date/Time/Place of 

Financial Bid Opening 

 Date will be informed on E Proc portal after evaluation of 

Technical Bids. 

Room No CCC-TF-309, third floor, CCC Building, Ram Kishore 

Vyas Bhavan, Indira Circle, Jawahar Lal Negru Marg, Jaipur- 

302004 ( Rajasthan) 

Bid Validity 120 days from the bid submission deadline 

Time period of completion 

of work  

6 months  

 

Job No. JDA/EE Project 01/A & F/2015-16/Aug/182 dated 14.07.2015 

 The amount is to be deposited online by bidder. In case the amount exceeds the online 

Payment limit the payment may be made through RTGS/NEFT in ICICI Bank Account 

Number 675401700586 IFSC Code ICIC0006754. After Successful payment, update the 

UTR/Instrument number on JDA tender portal against the tender you want to 

participate. The amount deposited will be confirmed by JDA and will be updated online. 

 The bidder has a choice for depositing total amount (100%) of the Bid Security either 

through "On Line Payment" mode or total amount (100%) in the form of Bank 

Guarantee from any nationalized / Scheduled Bank, valid up to period of 6 (six) months 

from the date / extended date of opening of bid whichever is later. 

  The BG should be in standard format available in bid documents which should be 

cashable at respective branch of the bank in the Jaipur City. 

  The bidder has to submit the original BG physically as detailed in NIB toNodal officer 

(Tendering)/ Sr Accounts Officer, Room No MB-SF-225A of main building JDA, Jaipur, 

failing which bid will be rejected. 

  In case BG is submitted by post or courier, JDA will not own responsibility of delay or 



6 

 

lost of instrument and in such a case the bid will be rejected.  

 The bidders should also note that the tender fee Rs. 1000/- and RISL fee                           

Rs. 1000/- will be accepted through "on-line payment” mode only as already mentioned in 

the bid documents. 

Note :-  

1. Bidder (authorized Signatory) shall submit their offer on-line in Electronic formats both for 

technical and financial proposal. 

2. In case, any of the bidders fails to pay tender Fee, RISL Processing Fee through Online 

mode onlyand Bid Security Deposit either On Line or in the form of BG (Subject to 

Confirmation) his Bid shall not be accepted. 

3. To participate in online bidding process, bidders must procure a digital signature Certificate 

(Type III) as per information Technology Act-2000 using which they can digitally sign their 

electronic bids. Bidders can procure the same from any CCA approved certifying agency, i.e. 

TCs safecrypt, Ncode etc. Bidders who already have a valid Digital signature Certificate 

(DSC) need not procure a new DSC. Also bidders must register on 

http://eproc.rajasthan.gov.in (Bidders already registered on http:// eproc.rajasthan.gov.in 

before 30.09.2011 must register again). 

4. JDA will not be responsible for delay in online submission due to any reason. For this, 

bidders are in their own interest requested to upload the complete bid well in advance in 

time so as to avoid 11th hour issues like slow speed: chocking of web site due to heavy load or 

any other unforeseen problems. 

5. Bidders are also advised to refer “Bidders Manual Kit” available at eproc website for 

further details about the e-tendering process. 

6. Training for the bidders on the usage of e-tendering system (e-procurement) is also being 

arranged by DoIT &C, GoR on a regular basis. Bidders interested for training may contact 

e-procurement Cell, DoIT & C for booking the training slot. 

Contact No. : 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@ 

rajasthan.gov.in . 

Address : E-Procurement Cell, JDA Yojana Bhawan, Tilak Marg, C-Scheme,        Jaipur. 

7. The procuring entity reserves the complete right to cancel the bid process and reject any or 

all of the bids. 

8. No contractual obligation whatsoever shall arise from the bidding document/ bidding 

process unless and until a formal contract is signed and executed between the procuring 

entity and the successful bidder. 

9. Procurement entity disclaims any factual/ or other errors in the bidding documents (the 

onus is purely on the individual bidders to verify such information) and the information 

provided therein are intended only to help the bidders to prepare a logical bid-proposal. 

10. The provisions of RTPP Act 2012 and Rules thereto shall be applicable for this procurement. 

Furthermore, in case of any inconsistency in any of the provisions of this bidding document 

with the RTPP Act 2012 and Rules thereto, the later shall prevail. 

 

 

 

 

    Executive Engineer (ROB/RUB-III), 

JDA, Jaipur. 

 

 

 

 

 

 
 

 

 

 

 

 

http://eproc.rajasthan.gov.in/
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Part of NIB Document 

 

Process for participation & Depositing Payment Online 

 

Jaipur Development Authority has decided to receive Bidding document fee, RISL Processing Fee 

through online mode only and Bid Security Deposit (BSD) either through online mode or in the 

form of Bank Guarantee. The bidder has to get registered himself on JDA portal 

www.jda.urban.rajasthan.gov.in 

To participate in the bid, bidder has to be: 

1. Registered on JDA website www.jda.urban.rajasthan.gov.in (by depositing Rs 500.00 

online, the validity of which remains 3 (three) years. 

For participating in the Bid, the Bidder has to apply for this Bid and pay the bid Document 

Fee, RISL Processing Fee online only and Bid Security Deposit either online only or in the 

form of Bank Guarantee. 

2. Registered on e-Procurement Portal of Government of Rajasthan 

www.eproc.rajasthan.gov.in for online e-Bid submission. 

Methods for depositing online amount 

 Online through internet Banking, Debit card or Credit Card. 

 In case the amount exceeds the online payment limit, the payment may be made through 

RTGS/NEFT/Transfer in Bank Account Number 675401700586 IFSC Code ICIC0006754 

of ICICI Bank limited, JDA Campus Jaipur. 

In Case of RTGS/NEFT/Transfer the bidder is required to deposit the requisite amount in the 

dedicated bank account number as mentioned above and has to get the UTR/ Reference number 

from the bank. This number is to be updated while applying the bid on JDA portal. 

 

While participation in the bid a receipt will be generated through the system showing the 

submission details as per Annexure-4. The bidder is required to fill the instrument numbers for 

various heads on e-procurement portal www.eproc.rajasthan.gov.in as mentioned in the receipt. 

More details about Registration Process, Terms and Conditions and FAQ along with contact 

details is available on JDA website www.jda.urban.rajasthan.gov.in under e-Services>>JDA 

tender. 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

http://www.jda.urban.rajasthan.gov.in/
http://www.eproc.rajasthan.gov.in/
http://www.eproc.rajasthan.gov.in/
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Template of Online Receipt as part of NIB Document 

 

JIPUR DEVELOPMENT AUTHORITY 

 

Bid Participation Receipt 

 

        Date & Time: ………………. 

Bid Detail 

Bid ID : EE-ROB-

RUB-III/04/2016-17 

Procurement Entity Executive Engineer-ROB-RUB-

III, JDA, Jaipur. 

Bid Title :  Renewal and repairing of 

BRTS corridor on Sikar road, 

from C-Zone bye pass to 

Panipech  , Zone- BRTS 

(Project-I ) JDA Jaipur (Only 

bituminous related works) 

 

 

Bid Value-                     

1285.00 Lacs 

Tech Bid Opening Place : Room No CCC-TF-309, third 

floor, CCC Building, Ram 

Kishore Vyas Bhavan, Indira 

Circle, Jawahar Lal Negru Marg, 

Jaipur- 302004 ( Rajasthan) 

Bidder Detail 

Name of Entity …………………… Mobile : 

Registration Type :  Instrument Amount : ………… 

Payment Mode : Online / UTR Payment Channel : Payment 

Gateway/ ICICI Branch - JDA 

Instrument No.  Instrument date :…………. 

Dates Detail 

Sr. No. Event Name Event Date 

1 Publishing date/On line start 

date for bid applying 

28.09.2016  

2 Bid Opening Date 07.11.2016 at 11.00 AM 

Specific Instrument detail for e Proc Rajasthan 

Instrument Type : DD 

Instrument Number Head Name Amount Date 

10000 Tender Fee 1000.00 ……………….. 

10001 RISL Processing 

Fee 

1000.00 ……………….. 

10002 Bid Security Deposit Rs. 2570000.00  (for 

other bidders) &  

Rs. 642500.00 (for 

bidders registered in 

JDA) 

……………….. 

 

Issuer Detail: Jaipur Development Authority    Challan Number: ………………… 
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

 

GENERAL DETAILS OF BID: 

 

1. NIB No. EE-(ROB/RUB-III)/04/2016-17 

2. Name of the work Renewal and repairing of BRTS corridor on Sikar 

road, from C-Zone bye pass to Panipech  , Zone- 

BRTS (Project-I ) JDA Jaipur (Only bituminous 

related works) 

 

3. Estimated Cost INR 1285.00  Lacs ( Rupees  One Thousand Two 

hundred Eighty five Lacs only) 

4. Cost of the Bid Document Rs. 1000.00 ( Rs. One Thousand only). 

5. Bid Processing fees Rs. 1000.00 ( Rs. One Thousand only). 

5. Earnest Money 1. Rs  2570000.00 -  for other than JDA Contractors   

2.  Rs  642500.00 -   for JDA Contractors 

 (In Favour of Secretary, JDA, Jaipur.) 

6. Completion Period  06  Months 

7. Start/ End Date for Bid Applying, Online 

Payment and Bid Submission 

Start Date: 28.9.2016   

End Date:  02.11.2016 up to 06.00 PM  

8 Date of submission of D.D./Pay 

order of Bid security deposit, 

03.11.2016  10.00 AM  to  04.11.2016 up to 5:0 PM 

9. Date & Time of opening technical bid 07.11.2016 at 11:00 AM. in in Room No CCC-

TF-309, third floor, CCC Building, Ram 

Kishore Vyas Bhavan, Indira Circle, Jawahar 

Lal Negru Marg, Jaipur- 302004 ( Rajasthan) 

10. Bid Document issued to   

M/s ------------------------------------------ 

11. Bid cost deposit  

Receipt No. --------------------------------- 

Dated ---------------------------------------- 

 

SCHEDULE – A: INFORMATION USEFUL FOR THE CONTRACTORS: 

The Bidder should see the site and fully understand the conditions of the site before biding and include all 

leads, lift etc for the material in his item rate/percentage to be quoted on the rates give in the Schedule ‘G’. 

The work shall be carried out in accordance with the relevant BIS/IRC/MoRTH /Rajasthan PWD detailed 

specification and to the entire satisfaction of the Engineer-In-Charge of the work. 
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SCHEDULE – B: LIST OF THE DRAWING TO BE SUPPLIED BY THE DEPARTMENT 

The drawing may be seen in office of the undersigned. 

SCHEDULE – C: LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR: List of the 

drawing to be supplied by the contractor NIL.  

But the contractor shall have to arrange at his own cost drawings required for the work after deposition 

necessary cost with JDA. 

 

SCHEDULE - D: TEST OF THE MATERIALS: 

The test of the materials and workmanship shall be conducted by the JDA staff as necessary. The result of 

such tests should confirm to the standards laid down in the Indian standard & other standards laid down in 

the detailed specification of the work. Qualified personnel as required under the contractor enlistment rules 

duly approved by the Deptt. Shall have to be engaged at site by the Contractor. The deptt. Reserves the 

right to engage such staff and recover the expenses from the contractor on such account in case of his 

failure to do so. 

 

SCHEDULE – E: SAMPLES OF THE MATERIALS: 

The sample of the materials to be used by the contractor shall be deposited 15 days In advance with the 

Engineer In charge (EIC) and to be got approval by him before use.  

 

SCHEDULE - F: TIME OF COMPLETION: 

 The work should start within 10 days of issue of work order and complete within times limits.  

SCHEDULE – G: ATTACHED SEPARATELY BASED ON BSRS OF JDA/PWD/RUIDP , JAIPUR. 

SCHEDULE – H: SPECIAL CONDITION: Attached Separately. 

SCHEDULE – I: LIST OF MATERIAL TO BE SUPPLIED BY THE DEPARTMENT: NIL 

 

SCHEDULE – J:  COST OF BID DOCUMENTS, PROCESSING FEES & EARNEST MONEY. 

Bid processing fees, RISL fees, Bid security deposit is payable as mentioned above. 

 

 

 

 

 

 

 

Signature of the Contractor       EXECUTIVE ENGINEER-ROB/RUB-III  

With full Address                          JDA, Jaipur. 
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SPECIAL CONDITIONS 
 

SCHEDULE 'H' 
 

01. Use of Bitumen mixture, mechanical lime grinder, cement concrete mixer & vibrator Tripod wrench 

machine, Truck mounted rotary machine is essential for the work. Which shall have to be arranged 

by the contractor at his own level/cost? 

02. If there is any typographical error or otherwise in the 'G' Schedule the rates given in the relevant 

BSR on which schedule 'G' has been prepared, shall prevail. 

03. The contractor shall follow the contractor labour regulation and abolition Act 1970 & Rule 1971. 

04. The JDA shall have right to cause on audit and technical examination of the work and the final bills 

of the contractor including all supporting vouchers, abstract etc. to be made within two years after 

payment of the final bills and if as a result such audit any amount is found to have been over 

paid/excess in respect of any work done by the contractor under the contract or any work claimed by 

him to have been done under this contract and found not to have been executed the contractor shall 

be liable to refund such amount and it shall be lawful ;for the JDA to recover such sum from him in 

the manner prescribed in special condition no. 8 or any other manner legally permissible and if it is 

found that the contractor was paid less then that was due to him under the contract in respect of any 

work executed by him under it, the amount of such under payment shall be paid by the JDA to the 

contractor.  

05. The contractor shall not work after the sunset and before sunrise without specific permission of the 

authority Engineer. 

06. Whenever any claim against the contractor for the payment of a sum of money arises out or under 

the contracts, the JDA shall be entered to recover the sum by appropriating in part or whole of the 

security deposit of the contractor. In the event of the security being insufficient or if no security has 

been taken from the contractor then the balance of the total sum recoverable as the case may shall be 

deducted from any sum then due or which a any time there contract with the JDA should this sum be 

sufficient to recover the full amount recoverable, the contractor shall pay to JDA on demand the 

balance remaining due. The JDA shall further have the right to affect such recoveries under P.D.R. 

Act. 

07. The rate quoted by the contractor shall remain valid for a period of 4four months from the date of 

opening of the tenders. 

08. By submission of this tender the contractor agree to abide with all printed conditions provided in the 

PWD manual from 64 Chapter 3-para 36 and subsequent modification.  

09. No conditions are to be added by the contractor and conditional tender is liable to be rejected. 

10. All transaction in the execution of this work and this tender will be liable to sale-tax vide section 

2B read with sub clause 4 Sale-tax Rule, 1954. 

11. If any tenderer withdraws his tender prior to expiry of said validity period given at S.No. 7 or 

mutually extended prior or makes modifications in the rates, terms and conditions of the tender 

within the said period which are not acceptable to the department or fails to commence the work in 

the specified period, fails to execute the agreement the department shall without prejudice to any, 

other right or remedy, be at liberty to forfeit the amount of Bid Security (EMD) given in any form 

absolutely. If any contractor, who having submitted a tender does not execute the agreement or start 

the work or dose not complete the work and the work has to be put to retendering, he shall stand 

debarred for six months from participating of tendering in JDA in addition to  forfeiture of  Bid 

Security (EMD) / Security Deposit and other action under agreement 

12. The contractor shall arrange his own machinery required for the work such as Tripod wrench 

machine, Truck mounted rotary machine, Bitumen Mixer, Hot Mix plants and paver road roller, Tar 

boiler, sprayer etc. 

13. The contractor shall arrange his own storage tanks upto 10 Tones capacity for storing bulk bitumen 

wherever supplied by the department. 

14. Rules regarding enlistment of contractors provide that work up to five times limit for which they are 

qualified for tendering can be allotted to them Therefore, before tender the contractors will keep this 

in mind, and submit the details of work. Tenders with incomplete or incorrect information are liable 

to be rejected.  

15. Any material not conforming to the specifications collected at site shall have to be removed by the 

contractor within a period of 3 days of the instructions, issued by the Engineer-In charge in writing. 

Failing which, such material shall be removed by the Engineer-In charge at risk and the contractor 

after expiry of 3 days period.  
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16. The material collected at site and paid provisionally shall remain under the watch and ward of the 

contractor till it is consumed, fully on the work. 

17. The rates provided in tender documents are inclusive of all Taxes royalty etc. 

18. For paver work at least 3 road rollers shall be simultaneously deployed. 

19. Bitumen for tack coat or any other purposes, shall be applied only is a bitumen sprayer of a 

mechanical pressure. 

20. No extra lead of earth/material shall be paid over and above as specified in 'G' schedule. 

Source/borrow pit area for earth shall have to be arranged by the Contractor at his own cost. 

21. Undersigned has full right to reject any or all tenders without given any reasons. 

22. Mortar of Masonry work and lean concrete will be permitted mixer with hopper.  

23. As per Supreme Court decision "All contracts with Governments shall require registration of 

workers under the building and other construction workers (Regulation of Employment and 

Conditions of Service) Act, 1996 and extension of benefits to such workers under the act." 

24. Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads works costing Rs. 

25.00 lacs and more shall be applicable. 

25. The tender are required to submit copy of their enlistment as contractor.  

26. Conditions of RPWA-100 will be mandatory & acceptable to the contractor.  

27. Any tender received with unattested cutting/overwriting in rates shall be rejected and such bidder 

will be debarred from tendering for three months in JDA. 

 

28. All the provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 

2012 and Rules, 2013 will be applicable. If there is any contradictions in existing special conditions 

and provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 

2012 and RULES, 2013, provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC 

PROCUREMENT ACT, 2012 and RULES 2013 shall be applicable.  

 

29. The Contractor will have to install display boards at site of work as directed by Engineer in charge. 

Failing which penalty of Rs. 5000.00 per day will be imposed. 
 

              

 

 

  Signature of Contractor            Executive  Engineer-ROB/RUB-III 

  with full address & Mobile No.        JDA, Jaipur. 
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Special Conditions of Contract regarding Defect Liability Period (DLP) for Various 
works costing Rs. 25.00 Lacs and more 

 
1. ROAD WORKS 

 

1.1 The Defect Liability Period (DLP) for all Road works excluding patch repair work shall be as per 
table-1. Road works executed by the Contracting agency shall be maintained by them at their own 
cost for Schedule as per table-1 (DLP) from the actual date of completion of work as per the clause 
in the Contract Agreement and Special Condition of Contract. 
 

1.2 No extra payment shall be made to the contracting agency on account of maintenance of Road 
works and removal of defect during Defect Liability Period. 
 

1.3  The word “Road Works” means all new Road Works construction, strengthening and renewal 
works. 

1.4  The word “Maintenance of Road Works during Defect Liability Period” means 
(i)  Routine maintenance of Road Works, 
(ii)  To remove the defect as & when appear in part and entire structure of Road Works, in specified 
time    
       And keeping the Road Surface with good riding quality and 
(iii)  Damages due to improper drainage / drains, local flooding, depressions on roads etc. 
1.5  The contracting agency shall do the routine maintenance of Road works, including pavement, 

road side and cross drains including surface drains to the required standards and keep the entire 
road surface and structure in Defect free conditions during the entire period of routine 
maintenance, which begins at completion of the construction work and ends after Schedule as per 
table-1. 

1.6  The routine maintenance shall consist of the routine maintenance operation defined in manual for 
Maintenance of roads of MoRTH and shall be carried out accordingly. 
 

1.7 (a) The routine maintenance activities and their periodicity as per JDA Office order no:    
             JDA/Ex.En.(TAto Dir Engg.-I)/2016/D-29 dated 11.03.2016 
 

Table-I 

S.No. Type of work DLP Period 

1 Bridge work   5 Years 

2 CD work  5 Years 

3 CC road, PQC work  5 Years 

4 CC tiles/Kerb/ Medians 5 Years 

5 Drains 3 Years 
6 Roads  
 (i) Two Layer WBM/GSB 6 Months or one full rainy 

season whichever is later 
 (ii) For Renewal/Strengthening  
 (a) BT up to 30 mm thickness 1 Year 
 (b) BT above 30 mm to up to 40 mm 2 Year 
 (c) BT above 40 mm to up to 90 mm 3 Years 
 (d) BT above 90 mm 5 Years 
 (iii) New road  
 (a) BT up to 90 mm 3 Years 
 (b) BT more than 90 mm 5 Years 
7 Compound wall 3  Years 
8 Building work  
 (i) Work pertaining to sanitary works electrical 

Works, Joinery works and painting works. 
2 Years 

 (ii) Work pertaining to building structure and 
Other civil works. 

5 Years 
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9 Electric work except maintenance 3 Years 
10 Sewer/water supply all including STP and 

water supply related work except maintenance 
works 

3 Years 

 

 
1.7 (b) The routine maintenance activities and their periodicity 
 

S.No. Name of Item/Activity Frequency of operations in one year 

1 Restoration of rain cuts and dressing of berms Once in a year, generally after rains. 

2 Making up of shoulders. As and when required. 

3 Maintenance of Bituminous surface road and/or 
gravel road/WBM road including filling pot holes and 
patch repairs etc. 

As and when required. 

4 Insurance of proper functioning of drains including 
civil maintenance and desilting of drains. (If 
constructed by the same Road agency or not) 

As and when required. 

5 Maintenance of road signs. (If installed by the same 
Road agency) 

Maintenance as and when required. 
Repainting 
once in every one and half years 

6 Road Marking, Kerb Stone/Dand. (If done by the 
same Road agency) 

Thermoplastic Paint 

Maintenance as and when required. 
Repainting 
Once in every one and half years. 
Ordinary Paint 

Maintenance as and when required. 
Repainting thrice in every years. 

7 Damages beyond control of agency. Road cuts made by various agencies for 
utility, duly 
permitted by JDA / JNN will have to be 
repaired by 
agency on the same rates of the contract 
agreement 
till DLP. 

 
 

2. General 
 

2.1    Inspection of works during Defect Liability Period 

2.1.1 The contracting agency shall undertake joint detailed inspection along with Engineer-in-
charge/A.En.,  

           At least once in three months in case of all Road works. The Engineer-in-charge can reduce this 
frequency in case of emergency. The Contracting agency shall forward to the Engineer-in-charge the 
record of inspection and rectification immediately after the joint inspection. The Contracting agency 
shall pay particulars attention on those road sections, which are likely to be damaged during rainy 
season. 

2.1.2 One register has to be maintained by every A.En for recording the inspection details of works in his 
           Jurisdiction under defect liability period. 
 
 
2.2    Conditions regarding Security Deposit 

2.2.1 Security for DLP 
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         The contracting agency shall have to furnish security deposit (SD) in the form of Bank Guarantee 
valid from the actual date of completion, which shall be assigned by the Engineer-in-charge. 

 
2.2.2  Refund of SD – 

           The release of SD amount shall be as following table:- 
S.No.                

                    Released SD  
  DLP period 

             

1st year 2nd year 3rd year 5th year 

1 Up to  1 year 100 % 40 % 20 % 10 % 

2 Up to  2 year  60 % 20 % 10 % 

3 Up to  3 year   60 % 10 % 
4 Up to  4 year    20 % 
5 Up to  5 year    50 % 
 
Various conditions for managing DLP are as under:- 
 
(i)   At the time of completion of work, final component shall be worked out for each individual item like 

BT/CC /tiles/drains etc. ( as per different categories in Table I), DLP shall be operative based upon 
type of individual item ex:- CC-5 years, BT- 1/2/3/5 years, Drain- 3 years etc. 

(ii)  Similarly for all new works, these components should be calculated at the time of TS itself, which 
should be made part of BID document. 

(iii)  If any work, amount is less than Rs. 25 lakhs but later on due to extra/excess work, if amount of final 
work crosses more than Rs. 25 lakhs, DLP shall be operative as per rule for each individual item. 

(i)  Similarly if any work is more than Rs. 25 lakhs but later finalization amount of work is less than Rs. 25 
lakhs, DLP should be operative for six months or rainy season whichever is late. 

(v)  During DLP period if contractor fails to repair any work even after issue of 7 days written notice, same 
work shall be got executed by respective Executive Engineer at the contractor's risk and cost. This 
process shall be applicable throughout the DLP period. After completion of DLP period in such works 
contractor should be debarred and blacklisted from JDA for three years as per RTPP Rule 2012 and 
2013 where he defaults twice in a single agreement or in two different works. 

(vi)  Quarterly inspection as per rules shall be carried out and DLP registers shall be maintained by 
respective 

         Executive Engineers to monitor the DLP repairs. 
(vii)  Special and regular inspection shall also be carried out as per order no. JDA/Ex.En & TA to DE-I/ 

2014- 
         15/D-223 dated 12.03.2015 and order no. SE ( PMGSY) CIRCULAR 2006/D-115 dated 04.05.2006 

point   
          no. 3 
(viii)  In case JDA feels to take up work on any existing DLP road due to any reason, following procedure    
          should be adopted. 

(a) At the time of withdrawal total liability of repairs as per DLP conditions to be carried out and     
contractor shall be asked to complete the same. After completion of assessed repairs DLP period 
shall be released after deduction amt. as per table III. 
 
 

S.No.                
          % recovery on                                
              withdrawal                       
                  of DLP of 
work                                         
                               order 
 
  DLP period 

             

1  year 2  year 3  year 4  year 5  year 

1 1 year 1.12 - - - - 

2 2 year 2.55 1.43 - - - 

3 3 year 4.38 3.26 1.83 - - 
4 5 year 9.00 7.88 6.45 4.62 2.47 
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Note :- Calculation is to be done on quarterly basis. 
 
(b)  In case Contractor fails to carry out these repairs, same shall be carried out at his risk and cost. If the 

total 
       amt. of such repairs works out to be more than total retained amt. of SD, same shall be recovered from 
        other works and as per PDR rules. The amount as per Table-III is also to be deducted in addition to 

this amount. 
 
(‘C)  Based upon type of work, DLP conditions for works to be carried out during DLP period with their 
         frequency of respective type of work shall be prepared by respective SE‟s after approval of these    
         Periods. 
 

2.2.3 Force Majeure 
 

       The defect arises due to earthquake, cyclone, and natural calamities shall not be the responsibly of 
       contracting agency. 
 
 
 
 
 
 
 
 
Signature of Bidder                                                                              Executive Engineer (ROB/RUB-III) 
with full address :                                                                                                   JDA, Jaipur 
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RTPP Annexure A: Compliance with the Code of Integrity and No Conflict of Interest  

    Any person participating in a procurement process shall-  

(a) Not offer any bribe, reward or gift or any material benefit either directly or indirectly in exchange 

for an unfair advantage in procurement process or to otherwise influence the procurement process;  

(b) Not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial or other 

benefit or avoid an obligation;  

(c) Not indulge in any collusion, Bid rigging or anticompetitive behavior to impair the transparency, 

fairness and progress of the procurement process;  

(d) Not misuse any information shared between the procuring entity and the bidders with an intent to 

gain unfair advantage in the procurement process;  

(e) Not indulge in any coercion including impairing or harming or threatening to do the same, directly 

or indirectly, to any party or to its property to influence the procurement process;  

(f) Not obstruct any investigation or audit of a procurement process;  

(g) Disclose conflict of interest, if any; and  

(h) Disclose any previous transgressions with any entity in India or any other country during the last 

three years or any debarment by any other procuring entity.  

 

Conflict of interest:-  

The Bidder participating in a bidding process must not have a Conflict of Interest. 

A Conflict of interest is considered to be a situation in which a party has interests that could improperly 

influence that party’s performance of official duties or responsibilities, contractual obligations, or 

compliance with applicable laws and regulations. 

(i)  A bidder may be considered to be in conflict of interest with one or more parties in the bidding 

process if, including but not limited to:   

(a) Have controlling partners/shareholders in common; or 

(b) Receive or have received any direct or indirect subsidy from any of them; or  

(c) Have the same legal representative for purposes of the bid; or  

(d) Have a relationship with each other, directly or through common third parties, that puts them in a 

position to have access to information about or influence on the bid of another bidder, or influence 

the decisions of the procuring Entity regarding the bidding process; or  

(e) The bidder participates in more than one bid in a bidding process. Participation by a bidder in more 

than one bid will result in the disqualification of all bids in which the bidder is involved. However, 

this does not limit the inclusion of the same sub bidder, not otherwise participating as a bidder, in 

more than one bid; or  

(f) The bidder or any of its affiliates participated as a consultant in the preparation of the design or 

technical specifications of the goods, works or services that are the subject of the Bid; or  

(g) Bidder or any of its affiliates has been hired (or proposed to be hired) by the procuring entity as 

engineer-in-charge/consultant for the contract.   

 

Date :         Signature of Bidder 

Place :         Name:-.............................................. 

        Designation:-................................... 

        Address:- ......................................... 
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RTPP Annexure B: Declaration by the Bidder regarding Qualifications   

 

Declaration by the Bidder 

 

In relation to my/our Bid submitted to ............................................................for procurement of 

..................................in response to their Notice inviting Bids No................Dated.......................... I/we 

..............................hereby declare under Section 7 of Rajasthan Transparency in Public Procurement Act, 

2012 that : 

 

1. I/we possess the necessary professional, technical, financial and managerial resources and 

competence required by the Bidding Document issued by the Procuring Entry;  

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the union and the state 

government or any local authority as specified in the Bidding Document. 

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs 

administered by a court or a judicial officer, not have my/our business activities suspended and not 

the subject of legal proceedings for any of the foregoing reasons. 

4. I/we do not have, and our directors and officers not have, been convicted of any criminal offence 

related to my/our professional conduct or the making of false statements or misrepresentations as to 

my/our qualifications to enter into a procurement contract within a period of three years preceding 

the commencement of this procurement process, or not have been otherwise disqualified pursuant to 

debarment proceedings; 

5. I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding Document, 

which materially affects fair competition; 

 

 

 

Date :        Signature of Bidder 

 

Place :         Name:-.............................................. 

 

        Designation:-................................... 

 

        Address:- ......................................... 
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RTPP Annexure C: Grievance Redress during Procurement Process 

 

The designation and address of the First Appellate Authority is Executive Committee of JDA. 

The designation and address of the Second Appellate Authority is ACS/Principal Secretary UDH. Govt. 

of Rajasthan. 

(1)  Filing an appeal:-   

     a)  if any bidder or prospective bidder is aggrieved that any decision, action or omission of the 

procuring entity is in contravention to the provisions of the Act or the rules or the guidelines issued 

there under, he may file an appeal to First Appellate authority, as specified in the Bidding 

document within a period of ten days from the date of such decision or action, omission, as the 

case may be, clearly giving the specific ground or grounds on which he feels aggrieved:  

 Provided that after the declaration of a bidder as successful the appeal may be filed  only by a 

bidder who has participated in procurement proceedings:  

Provided further that in case a procuring entity evaluates the technical bids before  the   

Opening of the financial bids, an appeal related to the matter of financial bids may be  

filed only by a bidder whose technical bid is found to be acceptable.   

      b) The officer to whom an appeal is filed under Para (1) shall deal with the appeal as expeditiously as 

possible and shall endeavor to dispose it of within thirty days from the date of the appeal. 

      c) If the officer designated under Para (1) fails to dispose of the appeal filed within the period 

specified in Para (2), or if the bidder or prospective bidder or the procuring entity is aggrieved by 

the order passed by the first appellate authority, the bidder or prospective bidder or the procuring 

entity, as the case may be, may file a second appeal to second appellate authority specified in the 

bidding document in this behalf within fifteen days from the expiry of the period specified in Para 

(2) or of the date of receipt of the order passed by the first appellate authority, as the case may be.  

(2)  Appeals not to lie in certain cases:-  

No appeal shall lie against any decision of the procuring entity relating to the  following 

matters, namely:-  

(a)  Determination of need of procurement  

(b)  Provisions limiting participation of bidders in the bid process  

(c) The decision of whether or not to enter into negotiations  

(d)  Cancellation of a procurement process  

(e)  Applicability of the provisions of confidentiality 

 

(3)  Form of Appeals:-   

(a) An appeal under Para (1) or (3) above shall be in the annexed form along with as many 

copies as there are respondents in the appeal.  

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying the 

facts stated in the appeal and proof of payment of fee. 
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(c) Every appeal may be presented to first appellate authority or second appellate authority, as the case 

may be, in person or though registered post or authorized representative. 

(4)  Fee for filing Appeal:-   

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be 

rupees ten thousand, which shall be non-refundable. 

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of a scheduled bank in 

India payable in the name of appellate authority concerned.   

(5)  Procedure for disposal of Appeal:-   

(a) The first appellate authority or second appellate authority as the case may be, upon filing of 

appeal, shall issue notice accompanied by copy of appeal, affidavit and documents, if any, to the 

respondents and fix date of hearing 

(b) On the date fixed for hearing, the first appellate authority of second appellate authority, as the case 

may be shall- 

(i)  Hear all the parties to appeal present before him; and  

(ii)  Peruse or inspect documents, relevant records or copies thereof relating to the matter. 

(c) After hearing the parties, perusal or inspection of documents and relevant  records or copies 

thereof relating to the matter, the appellate authority concerned shall pass an order in writing and 

provide the copy of order to the parties to appeal free of cost.  

(d) The order passed under sub-clause (c) above shall also be placed on the state public procurement 

portal. 

 

Date :        Signature of Bidder 

 

Place :         Name:-.............................................. 

 

        Designation:-................................... 

        Address:- ......................................... 
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FORM No. 1 

[see rule 83] 

Memorandum of Appeal under the Rajasthan  

  Transparency in Public procurement Act, 2012 

Appeal No…………………………..........................………. of ………..……………………… Before 

the……………...…….....……… (First/Second Appellate authority) 

1- Particulars of appellant : 

 (i) Name of the appellant: 

 (ii) Official address, if any: 

 (iii) Residential address: 

2- Name and address of the respondent(s): 

(i)   

 (ii)   

 (iii) 

3- Number and date of the order appealed  

against and name and designation of the 

Office/authority who passed the order  

(enclose copy), or a statement of a decision, 

action or omission of the procuring Entity  

in contravention to the provisions of the Act  

by which the appellant is aggrieved: 

4- If the Appellant propose to be represented by  

a representative the name and postal address  

of the representative: 

5- Number of affidavits and documents enclosed 

 With the appeal: 

6- Grounds of appeal: ........................................................................................ 

(Supported by an affidavit) 

7- Prayer: ........................................................................................................... 

 

Place: .............................. 

Date: ...............................            

Appellant’s Signature 
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RTPP Annexure D: Additional Conditions of Contract 

1. Correction of arithmetical errors:- 

Provided that a financial bid is substantially responsive, the procuring entity will correct arithmetical errors 

during evaluation of financial Bids on the following basis: 

(i)  If there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit 

price and quantity, the unit price shall prevail and the total price shall be corrected, unless in the opinion of 

the procuring entity there is an obvious misplacement of the decimal point in the unit price, in which case 

the total price as quoted shall govern and the unit price shall be corrected;  

(ii)  If there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall 

prevail and the total shall be corrected; and  

(iii)  If there is a discrepancy between words and figures, the amount in words shall prevail, unless the amount 

expressed in words is related to an arithmetic error, in which case the amount in figures shall prevail subject 

to (i) and (ii) above.  

If the Bidder that submitted the lowest evaluated bid does not accept the correction of errors, its bid shall be 

disqualified and its bid security shall be forfeited or its bid securing declaration shall be executed.  

2. Procuring Entity’s Right to Vary Quantities:- 

(i)  At the time of award of contract, the quantity of goods, works or services originally specified in the bidding 

documents may be increased or decreased, by a specified percentage, but such increase or decrease shall not 

exceed twenty percent, of the quantity specified in the bidding documents. It shall be without any change in 

the unit prices or other terms and conditions of the bid and the conditions of contract.  

(ii)  If the Procuring entity does not procure any subject matter of procurement or procures less than the quantity 

specified in the biding document due to change circumstances, the bidder shall not be entitled to any claim 

or compensation except otherwise provide in the conditions of contract. 

(iii)  In case of procurement of goods or services, additional quantity may be procured by placing a repeat order 

on the rates and conditions of the original order. However, the additional quantity shall not be more than 

50% of the value of goods of the original contract and shall be within one month from the date of expiry of 

last supply. It the supplier fails to do so, the procuring entity shall be free to arrange for the balance supply 

by limited bidding or otherwise and the extra cost incurred shall be recovered from the supplier. 

3. Dividing quantities among more than one bidder at the time of award (In case of procurement of Goods):-  

As a general rule all the quantities of the subject matter of procurement shall be procured from the Bidder, 

whose Bid accepted. However, when it is considered that the quantity of the subject matter of procurement 

to be procured is very large and it may not be in the capacity of the Bidder, whose Bid is accepted, to deliver 

the entire quantity or when it is considered that the subject matter of procurement to be procured is of critical 

and vital nature, then in such cases, the quantity may be divided between the Bidder, whose Bid is accepted 

and the second lowest Bidder or even more Bidder in that order, in a fair, transparent and equitable manner 

at the rates of the Bidder, whose Bid is accepted.        

Date :        Signature of Bidder 

 

Place :         Name:-.............................................. 

 

        Designation:-................................... 

 

        Address:- ......................................... 
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JAIPUR DEVELOPMENT AUTHORITY JAIPUR 

 

SPECIAL CONDITION OF THE CONTRACT FOR POST QUALIFICATION OF 

CONTRACTORS 

Name of work: Renewal and repairing of BRTS corridor on Sikar road, from C-Zone bye 

pass to Panipech, Zone- BRTS (Project-I ) JDA Jaipur (Only bituminous 

related works) 
 

Special conditions of contract for POST-QUALIFICATON as detailed here under, shall be 

applicable in addition to all other terms and condition already prescribed under standard 

agreement forms/rules and regulations to contract. These conditions are over and above all the 

conditions. 

1. Procedure for Post Qualification:- 

 

(a) Bid document shall be submitted on line through E-procurement website                          

http:// www.eproc.rajasthan.gov.in with Digital Signature Certificate (DSC). The 

bid is to be submitted in 3 envelops which shall comprise of-  

Envelop-1:- Being for Registration, Bid fee, Bid Processing Fee, Bid Security, 

Tax/VAT Clearance Certificates. 

 Envelop-2:- Being for Technical Bid.  

 

Envelope-3:- Being for Financial Bid.  

 

 (b) The technical bid will be opened only of those bidders who deposit Cost of Bid, Bid 

processing fee and Bid Security, VAT clearance certificate ( Valid up to Six months 

back from the opening of Technical Bid) and copy of registration of contractor in 

required category are found to be in order. All the payments will be accepted through 

on line process only. 

 (c) The Technical Bid envelope would be opened on the date 07.11.2016 at 11.00 AM in 

the Room No CCC-TF-309, third floor, CCC Building, Ram Kishore Vyas Bhavan, 

Indira Circle, Jawahar Lal Negru Marg, Jaipur- 302004 (Rajasthan).  

(d) The Financial Bid envelope would be opened only of those bidders who fulfill all the 

POST QUALIFICATION criteria:--  

(e) The bidder should be registered in "AA" class in JDA/ Any Central Government 

Department/State Government Department/local body/railways or Corporations, If 

VAT clearance certificate is not applicable in any State then appropriate proof is to be 

enclosed by bidder with certificate which is applicable in place of VAT. 

  Note:- 

(i) If VAT clearance certificate is not applicable in any State then appropriate proof is to 

be enclosed by bidder with certificate which is applicable in place of VAT. 

 

 

 

http://www.eproc.rajasthan.gov.in/
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2. Criteria: 
            Criteria for POST QUALIFICATION would be as follows:- 

(a) The bidder should have executed following quantities of work in any one financial year of the last 

five financial years. However the bidder may opt current year in the said financial assessment 

period. 

 

S. No. Item Quantity  

A Earth Work  5413.00 Cum. 

B GSB/WMM/WBM 1809.00 Cum. 

C BT work by Paver 15005.00  MT. 

 

    Note :- 

 

      (i) The Bidder should enclose the certificate having quantities Financial year wise otherwise the 

certificate will not be considered. 

      (ii) Quantities of all the items mentioned in criteria 2 (a) should be executed in one financial year. 

      (iii) Certificate issued by Govt. of India, State Govts., Union Territory, Govt. Undertakings, 

Autonomous Bodies shall only be considered. 

 

(b) The bidder should have completed at least one similar nature of work in last Three financial year 

(including current year, if opted by the bidder) of value not less than 50 % (Rs. 642.50 Lacs) of the 

Estimated Cost of the work (Bid cost) updated to present price level. 

 

      Note:- 

 

(ii) The starting & completion date of the work is to be in between above said financial year. If 

no then maximum work (70%) is to be completed in above said financial year. 

(iii) If bidder is submitted certificate having different components / nature of work then proper 

completion certificate of required similar nature component is to be enclosed.   

 

(c) The bidder should have achieved an annual financial turnover of at least 60% of the Estimated 

Cost of the work (Rs. 771.00 Lacs)  in any one of last Three years (including current year, if opted 

by the bidder) 

   

       Note:- 

 

       (i) The bidder should enclose certificate of Turn over from Chartered Accountant for last five 

financial years & audited balance sheet of the year which is considered by the bidder in 

criteria 2 (c). 

       (ii) If current year or last year has been opted by bidder whose balance sheet is not submitted till 

the submission of bid then certificate from Chartered Accountant should be enclosed. 

 

(d) The bidder should give Affidavit to deploy the machinery and equipment as specified in 

Schedule – III, for the execution of this work.  

 

(e) Bid Capacity: Bidders who meet the minimum qualification criteria will be qualified only if 

available bid capacity is equal to or more than the total Bid value. 

The available bid capacity will be calculated as under:  

 

Bid Capacity = (A x N x 3 – B) 

 

Where    A = Maximum  value  of civil engineering work  executed in any one year   during the 

last 5 financial years (updated to present Price level) taking in to  account the  

completed as well  as works in  progress. However, the bidder may opt current 

year in the five year assessment period   

 

              N =                 Number of year prescribed for completion of the work for which bids 

                                         are invited. In present case value of N shall be 0.50  
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    B =    Value, at present price level of existing commitments and on going 

                                         Works   to be   executed   during   'N'   period (period prescribed for  

                                         Completion of the works for which the bids are invited)     

 

Note:- 

 

(i) Certificate from Chartered Accountant should be enclosed by bidder clearly indicated 

maximum value of Bridge work in one Financial Year. 

 

 

(f) Litigation History: - Bidder should provide accurate information on any litigation or arbitration 

resulting from contracts completed or under execution by him over the last five years. The 

maximum value ( updated at the present price level) of disputed amount claimed in the litigation / 

arbitration resulting from contracts executed in last five years shall be deducted from the 

calculated Bid Capacity of the bidder. The details shall be furnished in Schedule VI.  
  

      Note:- 

 

      ((i) The  present price level for turnover, cost of completed work & disputed amount 

           Of similar nature, the previous year’s value shall be given weightage of 10% per 

           Year as follows:- 

(a) For Current Year-          2016-17      1.00 

(b) For last year -                 2015-16          1.00 

(c) For one year before –    2014-15                      1.10 

(d) For two years before –    2013-14        1.21 

(e)      For three years before –  2012-13        1.33 

(f)        For four years before –   2011-12        1.46  

 
  

3. Documentation : 
 

The bidder should furnish the following documents along with the technical bid: 

(a) Information regarding financial resources and capability in Schedule –I. 

(b) Information regarding works executed in the last five years in Schedule–II  

(c) Certificates from the concerned Engineer-In-Charge in support and verification of the information 

furnished in Schedule–II  

(d) Affidavit regarding machinery and equipment required for deployment, as detailed in scheduled – 

III. 

(e) Information regarding details of maximum value of civil engineering works executed in any one 

year during the last five years taking into account the completed as well as works in progress in 

schedule – IV.  

(f) Information regarding existing commitments and ongoing works to be completed in schedule – V. 

(g) Information regarding details of litigation or arbitration contracts to be furnished in schedule – VI. 

(h) Calculation of Bid capacity in schedule – VII. 

(i) Affidavit as per Annexure- I. 

4. Important:  
 

     (a)   The bidder must ensure that all the information required in the Documents is furnished by him 

complete in all respects. He would not be allowed to withdraw any document, or to rectify any 

information furnished therein, after submitting of the bid.  

(b) The bidder should give an affidavit that the information furnished in schedule I, to VII is correct. If 

any information is found incorrect, the offer of the bidder shall be rejected and action be taken as 

per rules.  

(c) Bidders must do paging of all enclosure of bid documents. 
 

5. Rejection of bids 
  

      The department reserves the rights to reject any bid or to disqualify any or all 

      the bidders, without assigning any reasons at any stage. 
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(i) If  Bid is not accompanied with the requisite documents mentioned in   clauses 3 ( a ) to 3 (i ) or  is 

not in accordance  with procedure specified in Para 1,  or is not accompanied with earnest money 

& VAT clearance Certificate and registration of contractor in required category it would be liable 

for rejection   
         

(ii)  Furnishing of incorrect or incomplete or concealment of any information      

required in the bid documents would render the bid liable for rejection. 

 

     (iii)  If  all  the  copies  enclosed  in  support or affidavit are not duly attested by Bidder him self then 

bid of the bidder is to be rejected. 

        

(iv) If RTPP Annexure A, B, C, D not duly signed and uploaded by bidder. 

6. Eligibility 

a) The bid for this contract will be considered only from those bidders                         

(proprietorship firms, partnership firms, companies, corporations,) who meet requisite 

qualification criteria prescribed.   

b) Bidders shall not have conflict of interest. All bidders to have a conflict of interest in this 

bid shall be disqualified. Bidders shall be considered to have a conflict of interest if: 

(i) One firm applies for bid both as an individual firm and in a group. 

(ii)  If bidders in two different applications have controlling shareholders in common. 

(iii) Submit more than one application in this bid process. 

(iv) If the bidder has participated as a consultant or it has more than 50% stake in 

consultant engaged in the preparation of the design or technical specification of 

the works that are subject to this bid. 

(v)   Bidders must not have been black listed or de registered by any Central/ State 

Government department or Public Sector Undertaking during last 10 years. The 

bidder should submit undertaking on Non Judicial stamp of Rs.50/- to this effect 

in the Performa of       Annexure 2.  

c) A firm shall submit only one bid either by himself. If a firm submits more than one bid by 

himself, all the bids in which he has participated shall be considered invalid. 

d)  All bids submitted shall include the following information. 

1. All the bidders shall submit with his bid, general information about the bidder in 

prescribed Performa of ( Annexure 3, page 1 of 2) with full details of his 

ownership and control and, if the bidder is joint venture or consortium , full details 

of ownership and control of each member thereof (Annexure 3, page 2 of 2) 

2.   In case the bidder comprises a joint venture or consortium, following requirements 

shall also be complied with: 

i) The JV will have to be formed before submission of the tender and total number of 

JV partners shall not exceed 2 (Two). 

ii) They must designate lead partner duly authorized by all the members who will 

represent the J.V. Any of the two partners can be a lead partner. The lead partner 

shall be nominated as being partner-in-charge and this authorization shall be 

evidenced by submitting power of attorney signed by the legally authorized 

signatories of all the partners. 
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iii) The partner-in- charge (or, the lead partner) shall be authorized to incur liabilities 

and to receive instructions on the behalf of the partners of the Joint Venture, 

whether jointly or severely, and entire execution of the contract (including 

payment) shall be carried out exclusively through the partner- in- charge. 

iv) The share of one of the two partners shall not be less than 26% and rest of the 

share shall be held by other partner (For example if share of one partner is 26% 

then for other partner it will be 74%.) The JDA will only send communication to 

the lead partner, which will be deemed to have been sent to all the J.V. partners. 

Similarly, any negotiation and / or agreement with the lead partner shall be deemed 

to have been concluded with all the  J.V. partners. All the members of J.V. shall be 

bound by the said communication and  all acts/ deeds of the lead member. 

v) Any one of the two partners, alone, should fulfill the Technical Criteria laid down 

in clause 2a & 2b of Special Conditions. Similarly, any one of the two partners, 

alone, should fulfill the Financial Criteria laid down in clause 2c of Special 

Conditions. For rest of the eligibility criteria, qualifications of the two partners may 

be clubbed together. 

vi) The individual partner of J.V. alone or with other partners cannot participate in 

 the same bid. 

vii)  Bid capacity is to be calculated by clubbing turn over and work in hand of all the 

firms of joint venture. 

viii) Attested copy of the MoU / Agreement/ Power of attorney  entered into by the joint 

venture / consortium members duly notarized, shall be submitted along with the 

Technical Bid with intended percentage participation nomination of lead member 

and division of responsibility to clearly define the work of each member etc. 

ix) All the members of the joint venture/ consortium shall be jointly and severally 

liable for  the execution of the Contract. 

x) In the event of default by any member of the joint venture/ consortium in the 

execution of his part of the contract, the partner-in-charge will have the authority to 

assign the work to any other party acceptable to the employer to ensure the 

execution of the part of contract. 

xi) In case J.V. bidder is given the work order, the bidder will submit details of JV 

bank account to which payment is to be deposited by JDA.  

xii) The experience certificate will be issued as per percentage of the shareholders 

defined in JV agreement of the two partners.  

e) To qualify for award of contract, the bidders shall submit a written power of attorney 

authorizing the signatory (ies) of the bid to commit the bidder or each member of the joint 

venture/ consortium. In case of foreign members, power of attorney(s) and board 

resolution confirming authority on the persons issuing the power of attorney for such 

actions, shall be submitted duly notarized by the notary public in the country of origin and 

stamped by the Indian Embassy/ High Commission. 

f) Cancellation, modification or creation of a document such as power of attorney, 

partnership deed, constitution of firm etc., which may have bearing on the bid / contract, 
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shall be communicated forthwith in writing by the bidder to the Engineer-in-charge or 

Employer. 

g) The bidder should confirm  and declare that in the bid submitted that they, or any associate 

have not engaged in any fraudulent and corrupt practice  and that no agent, middleman, or 

any intermediary has been, or will be, engaged to provide any services, or any other items 

of work related to the award of this contract.   

 

7. Bid Evaluation Sheet :-- 

  The contractor has to submit on line, duly filled Bid Evaluation Sheet in the 

prescribed form given as Annexure 4. For this purpose the bidder should mark page 

numbers on all the documents being uploaded by him in support of the bid and mention 

carefully the relevant page number in the Bid Evaluation Sheet. Any unwanted pages 

should not be uploaded. Only the page number mentioned by the bidder in the respective 

column No 5 of the Bid Evaluation sheet will be considered for evaluation of the bid. 

 

8. General Condition for site work 

 
1. The contractor shall establish fully functional site office at site location. 

2. HSD Steel Fe 500 and Fe 500d must be from primary producers like SAIL, TATA Steel, and JSW 

shall only be used. 

3. Only OPC cement shall be used for RCC work. 

4. Only RMC shall be used for RCC work with batch mix report. 

5. All the structural drawings shall be got vetted from MNIT/IIT at the cost of contractor. 

6. Only potable water shall be used for construction work. 

7. A laboratory shall be established of testing of material with relevant apparatus as directed by EIC 

and samples, other wise 5000/- penalty amount per day shall be imposed. 

8. All the safety measures must be taken as per relevant code. 

9. Samples for testing shall be send to NABL accredited lab as directed by EIC at the cost of 

contractor. 

10. All formwork and concreting work shall be checked by the JDA officials before 24hr. prior to 

execution. 

11. Only steel formwork for RCC work shall be allowed. 

12. The work shall be carried out as per Standard latest recommendation of IRC/MORTH/BIS. 

13. All necessary traffic arrangement/ traffic diversion permission from local traffic police will be 

managed by the bidder at his own cost along with necessary diversion boards with guards however 

local assistance shall be provided by JDA authorities. 

14. No delay shall be expectable on account of traffic management or weather condition. 

15. Working site should be well illuminated during nights. 

16. The boards of "J.D.A. at work" and showing the information regarding the work shall be installed 

at the site of work by the contractor at his own cost during the execution work as directed by 

Engineer-In-Charge without fail. 

17. Two Boards of suitable size (Approximately 3'x4') one at each end, indicating details of the works 

/official / agency should be displayed at site. 

18. For any damage to the Structure (i.e. Deck slab, Piers, Abutments, Girder, Crash barrier, footpath 

and median etc.) of bridge, the bidder will be held responsible. 

19. The contractor shall inform the Engineer in writing before the start of  work of the job mix formula 

proposed to be used by him for the work, indicating the source and location of all materials, 

proportion of all materials such as binder and aggregate, single definite percentage passing each 

sieve for the mixed aggregate and result of the tests recommended.  
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20. All relevant tests should be got done from authorized testing  NABL approved lab as directed by 

site/Engineer in charge. 

21. Safety:- 

I. No work shall be executed in night if any other circumstance during working in 

night  the all  necessary precautions and safety arrangement along with safety 

engineer including appropriate capacity of D.G. set for lighting shall be arranged 

by the agency. 

II. All labor at site must have safety equipments like Helmet, Jackets, safety shoes, 

safety gloves, safety belt, reflecting jackets etc as per codal provisions. 

III. The bidder has to deploy well equipped safety guards for 24 hours as per 

requirement/ direction or Engineer in-Charge 

 

 

 

 

 

Signature of Contractor      Executive Engineer ROB/RUB-III 

With full address & Mobile No.        JDA, Jaipur. 
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Schedule – I 

FINANCIAL RESOURCES AND CAPABILITY 

[Reference clause 3 (a)] 

1. Name of Bidder 

 

2. Total financial turnover achieved by the bidder in the last five financial years: 

   

S.No     Year   Turnover 

(a) For Current Year-          2016-17       

(b) For last year -                 2015-16           

(c) For one year before –    2014-15                       

(d) For two years before –    2013-14         

(e)      For three years before –  2012-13         

(f)        For four years before –   2011-12         

 

Note: Balance Sheets and Profit & Loss Accounts is to be enclosed by the bidder which is considered by 

him as per criteria 2 (a). 

 

3. Total financial Turnover projected in the current financial year      

4. Has the bidder ever been debarred from bidding for Central   Government / State 

Government / any Government undertaking? 

 Yes / No, if yes give details. 

5. Has bidder ever been declared insolvent? 

 Yes/No, if yes give details. 

6. Name(s) and Address of Branch/(s) for bidder's Bankers. 

 

I/We hereby certify that the above information is correct to the best of my/our knowledge and belief. 

 

 

      Signature of Bidder 

Date :                                                                      (With Seal wherever applicable) 
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SCHEDULE – II 

[Reference clause 3(b)] 

 

DETAILS OF QUANTITIES OF WORKS EXECUTED DURING LAST FIVE FINANCIAL YEARS  

S. 

No. 

Name of Works (with 

agreement No. & 

Date) 

Client 
Place 

(District/State) 

Financial 

Year 

Principal items of work  

Page No. 

Earth work GSB/ WBM/ WMM BT work by paver 
 

 

1 

        

2    

 

     

3         

4         

5         

 

 

Note: Certificate from concerned Engineer-in-Charge should be enclosed in support and verification of the above statement. 

 

 

 

 

Signature of Bidder 



To be given on Non-Judicial stamp 

Paper of Rs. 50/- only, duly Self attested  

 SCHEDULE – III 

[Reference Clause 3(d)] 

AFFIDAVIT  

I/We...................................................................... Proprietor/Partner/Authorized signatory of M/s 

............................................................................... under take the oath that I/We will deploy the machinery and 

equipment listed below as and when required in the execution of this work. 

 

S. No. Name of Machinery 
Minimum 

Requirement 

availability 

 

Owned Leased 

1 Fully Automatic  Batch  Mix  Computerize Plant 

(Owned/Lease) 

1 No.   

2 Vibratory Roller (Owned/Lease) 2 No.   

3 Sensor paver  (Owned/Lease) 1 No.   

4 Static Roller (Owned/Lease) 4 No.   

5 Compressor (Owned/Lease) 2. No.   

6 JCB (Owned/Lease) 1 No.   

7 Dumper (Owned/Lease) 10 No.   

8 Vibrator  (Needle, Plate & screed) (Owned/Lease) 2 No.   

9 Pneumatic Tyre Roller (PTR) (Owned/Lease) 1 No   

10 Concrete Mixer  (Owned/Lease) 1 No   

11 Auto level (Owned/Lease) 1 No   

12 Bitumen sprayer (Owned/Lease) 1 No   

 

 I/We hereby certify that the above information is correct to the best of my/our knowledge and belief. 

 

Date:  

Signature of Bidder 

(With seal) 
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SCHEDULE – IV 

Reference Clause 3 (e) 

 

DETAILS OF MAXIMUM VALUE OF CIVIL ENGINEERING WORKS EXECUTED IN ANY ONE YEAR DURING THE LAST FIVE YEARS 

TAKING INTO ACCOUNT THE COMPLETED AS WELL AS WORKS IN PROGRESS 

 

S. 

No. 

Name of Works 

(with agreement 

No. & Date) 

Client Place 

(district  / 

state) 

Financial 

Year 

Cost of 

Work as per 

Work Order 

Stipulated date of 

commencement 

Stipulated date 

of completion 

Value of 

work done 

during the 

year 

Page No. 

          

          

          

          

          

          

          

 

 

 

                                                                                                                                                                             

Signature of Bidder   
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SCHEDULE - V 

                  [Reference Clause 3(f)] 

DETAILS OF EXISTING COMMITMENTS & ON GOING WORKS TO BE COMPLETED 

 

S. 

No. 

Name of Works (with 

agreement No. & 

Date) 

Client Cost of Work 

as per Work 

Order 

Stipulated date 

of 

commencement 

Stipulated 

date of 

completion 

Value of balance 

work on date of 

bid 

Likely date of 

completion of 

balance work 

Page No. 

         

         

         

         

         

         

         

         

         

         

         

 

 

 

Signature of Bidder   
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SCHEDULE - VI 

                  [Reference Clause 3(g)] 

DETAILS OF LITIGATION OR ARBITRATION CONTRACTS 

 

S. 

No. 

Name of Works 

(with agreement 

No. & Date) 

Client  Work Order 

Amount 

Disputed Amount 

Claimed in 

Litigation / 

Arbitration 

Date of Raising 

Disputed 

Amount 

Actual Award 

Amount, if the 

case is Decided 

Cause of Litigation 

& matter in Dispute 

        

        

        

        

        

        

        

        

 

 

                                                                                                                                                              Signature of Bidder 
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SCHEDULE – VII 

 

[Reference clause 3(h)] 

 

BID CAPACITY 

 

Name of Bidder : ----------------------------------------------------------------- 

 

1 A = Maximum value of Civil engineering works executed in 

any one year during the last Five year (updated to present 

price level)  

 

……………..Lacs. 

Certified details enclosed at Page 

No. …… 

2 N = Number of years prescribed for completion of the work for 

which bids area invited  

 

                0.50 

 

3 B= Value at present price level of existing commitments and on 

going works to be completed during next N period 

 

……………..Lacs. 

Certified details enclosed at Page 

No. …… 

 

BID CAPACUTY = {(A x N x 3) – B} 

   =  ………………..Lacs. 

 

Signature of Bidder 
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ANNEXURE- I 

 

(Reference Clause 3(i) 

 

To be given on Non-Judicial stamp 

Paper of Rs. 50/- only, duly Self Attested  

 

AFFIDAVIT 

 

 

I/We…………………………………………………….. Proprietor/ Partner/ Authorized signatory 

of M/s ……………………………………… under take the oath that the  information furnished 

by me/us  in schedule I to VII of the Technical Bid for : “Renewal and repairing of BRTS 

corridor on Sikar road, from C-Zone bye pass to Panipech  , Zone- BRTS (Project-I ) JDA 

Jaipur (Only bituminous related works) ” is correct to the best of my/our knowledge. If any 

information is found to be incorrect JDA has right to reject the Bid and to take action against 

me/us as per rules. 

 

 

 

.................................... 

 

Proprietor/ Partner/ Authorized signatory 

 

M/s ………………………………………........ 

 

 

 

Note : The applicant has to enclosed a Self Attested Photo Identity Card with the above affidavit.
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ANNEXURE_2 

 

        (Refer clause 6(b)(v) of Special Conditions of Contract for Post-Qualification) 

 

UNDERTAKING FOR NOT BLACKLISTED 

(On a Non Judicial Stamp of Rs 50/-) 

 

 

 

We do hereby undertake that we have not been Blacklisted or Deregistered by any Central/ State 

Government or Public Sector Undertaking, Autonomous Bodies etc. during last 10 years. 

 

 

Stamp and Signature of Authorized Signatory 

 

 

 

 

 

--------------------------------------------------------------------------------------------------------------------- 

 

 

 

Note: 

 

1. The undertaking shall be signed by authorized signatory of the bidder. 
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GENERAL INFORMATION OF TENDERER 

ANNEXURE_3 

page 1 of 2 

Refer clause 6(d) (1) of Special Conditions of Contract for Post-qualification of contractors. 

 
 

A. BIDDER  INFORMATION SHEET 

BIDDER s Legal Name Sole Proprietorship Firm/Partnership Firm /Private Limited 

Company/Public Limited Company/ Joint Venture/Consortium 

In case of single entity, ownership & 

control of the Tenderer 

 

In case of JV/Consortium,  Legal 

name of each partner with 

percentage participation (also 

Provide information of each member 

in separate sheet (page 2  of 2) 

Legal Name of JV/Consortium member % participation 

Lead member of JV/Consortium,     

Bidder's  actual or intended country 

of constitution 

  

Bidder's legal address, telephone 

numbers, fax numbers, e-mail 

address. 

  

Bidder's authorized representative or 

person-in-charge in case of 

JV/Consortium,  (name, designation 

address) 

  

 

 
 

 

 

 

 

SIGNATURE OF AUTHORIZED SIGNATORY 

ON BEHALF OF BIDDER  
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ANNEXURE_3 

page 2 of 2 

 

B. JV/CONSORTIUM MEMBER INFORMATION 

JV/Consortium Member of 

Legal Name 

 

Legal status of the 

JV/Consortium Member 

Sole Proprietorship Firm/Partnership Firm /Private 

Limited Company/Public Limited Company 

Ownership & control of the 

JV/Consortium Member 

 

JV/Consortium Member 

country of constitution 

 

JV/Consortium Member of 

legal address, telephone 

numbers, fax numbers, e-mail 

address) 

 

JV/Consortium Member's 

authorized representative 

(name, designation address) 

 

 
    ATTACH ATTESTED COPIES OF FOLLOWING ORIGINAL DOCUMENTS 

 Document in support of legal status and ownership & control of the bidder  or each member in 

case of JV/Consortium (undertaking for sole proprietorship/ partnership deed/ Memorandum & 

Articles of Association 

 In case JV/Consortium, submit MoU/Agreement (duly notarized) entered into by the joint 

venture/consortium members, containing intended percentage participation, nomination of Lead 

Member and division of responsibility to clearly define the work of each member etc. 

 Authorization/POA in favour of authorized representative of tenderer to represent the bidder  and 

also in favour of authorized representative of each member in case of JV/Consortium 

 

 

 

 

SIGNATURE OF AUTHORIZED SIGNATORY 

ON BEHALF OF BIDDER  
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ANNEXURE 4 

(Refer Clause 7) 

 

Bid Evaluation Sheet 

 
Name of Work: - Renewal and repairing of BRTS corridor on Sikar road, from C-Zone bye 

pass to Panipech  , Zone- BRTS (Project-I ) JDA Jaipur (Only bituminous related works) 

 

S.No. Criteria Required 

Qualification 

Bidders 

qualification 

Bidders 

uploaded 

document 

Page No. in 

support of 

qualification. 

Remark 

1   2 3 4 5 6 

1 Registration Certificate - 

As required in NIB 

The bidder 

should have a 

valid 

Registration 

Certificate in  

AA Category 

as specified. 

   

2 VAT Clearance 

Certificate- As per 

Clause 1(b) of Special 

Conditions of Contract 

for Post Qualification. 

Should be 

Valid up to Six 

Months back 

from the 

opening of 

Technical Bid 

   

3 Fee Payment Details                     

( Please enclose copy of 

electronic  receipt) 

    

(i) Bid Fee  Rs.     

(ii) Bid Processing Fee Rs.     

(iii) Bid Security Rs.    

4 The bidder should have 

executed following    

quantities of work as per 

Clause 2a of Special 

Conditions of Contract 

for Post Qualification. 

    

i Earth Work        

(a) Year of execution     

(b) Quantity executed 

 

    

ii GSB/WBM/WMM      

(a) Year of execution     

(b) Quantity executed     

iii B.T. Work by Paver      

(a) Year of execution     

(b) Quantity executed     
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5 The bidder should have 

completed at least ONE 

work of similar nature 

(Bridge work) in last 

Three financial years 

(including current year, if 

opted by the bidder) of 

value not less than 50% 

(642.50 lacs) of the 

estimated cost of the 

work (updated to present 

price level) as per Clause 

2(b) of Special 

Conditions for Post-

Qualification. 

    

(a) Value of work executed     

(b) Financial year     

6 The bidder should have 

achieved an annual 

financial turnover of at 

least 60% (771.00 lacs.) 

of the estimated cost of 

the work in any one of 

last Three financial years 

(including current year, if 

opted by the bidder) as 

per Clause 2(c)  of 

Special Conditions for 

Post-Qualification. 

    

(a) Annual Turn over     

(b) Financial Year     

7 Affidavit to deploy 

machinery and 

equipment as specified in 

Schedule -III, As per 

Clause 2 (d) of Special 

Conditions for Post-

Qualification. 

 

    

8 Bid Capacity=(A x N x 3 

- B)    As per Clause 2e 

of Special Conditions for 

Post-Qualification. 

 

    

(i) A= Maximum value(at 

present price level) of 

Civil Engineering work 

executed in any one year 

during last five financial 

years. 

    

(ii) N=  0.50       

(iii) B=Value at present price 

level of existing 
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commitments and on 

going works to be 

executed during "N" 

period.  

9 Litigation History- As 

per Clause 2f of Special 

Conditions for Pre-

Qualification. (Schedule-

VI) 

    

10 Affidavit for Correctness 

of documents. 

(Annexure-I) 

    

11 Declaration by bidder 

under RTTP Act. 

(Annexure A, B, C, D) 

    

12 Undertaking for not 

being blacklisted. 

(Annexure-II) 

    

     

 

 

 

 

 

Signature of Bidder with Seal 
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Jaipur Development Authority Jaipur 
 

 FINANCIAL BID DOCUMENT 

 

 

Name of Work :-“ Renewal and reparing of BRTS corridor on Sikar 

road , from C-Zone bye pass to Panipech, zone - BRTS (Project-

1),JDA, Jaipur (only Bituminous related works)." 

 

 

 

 

 

 

GENERAL INFORMATION 
 

 

 

  

 

 

 

 

 

 

 

Executive Engineer 

(ROB, RUB-III) 

Jaipur Development Authority, 

Jaipur 
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

Ram Kishor Vyas Bhawan, J.L.N. Marg, Near Indra Circle, Jaipur (Raj.) 302015 

 

FINANCIAL BID 

FOR 

Envelope – B 

NAME OF WORK:- Renewal and reparing of BRTS corridor on Sikar road , from C-Zone bye    

                                pass to Panipech, zone - BRTS (Project-1),JDA, Jaipur (only Bituminous     

                                related works) 
 

Estimate cost of NIB : Rs. 1285.00 Lacs 

Period of  Sale & Download  

 

: From 28.09.2016 onwards to  02.11.2016 up 
to 6.00 PM 

Period of Uploading of the 

tender     

: From 28.09.2016 to  02.11.2016 up to 6:0PM 

Date of opening of technical 

bid 

: 07.11.2016 at 11.00 A.M. in Room No.-CCC-

TF-309, Third Floor, Customer Care Building, 

Ram Kishore Vyas Bhawan, Indira Circle, 

Jawahar Lal Nehru Marg, Jaipur-302015 (Raj.) 

Cost of Tender Document 

 

: 1000.00 (Online Only) 

Bid processing Fee 

 

: Rs. 1000.00 (Online Only) 

Completion period  : 06 ( Six) Months 

Name of Agency : M/s …………………………………………… 
 

 
 
 

Executive Engineer-ROB/RUB-III 
JDA, Jaipur. 
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TECHNICAL SPECIFICATIONS 

 

PREAMBLE 
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TECHNICAL SPECIFICATIONS. 

1.1.1    General 

The Technical specifications covering the materials and the workmanship aspects 

as well as method of measurements and payments are included in this section. 

These specifications cover the items of civil and non-civil works coming under 

scope of this document. All work shall be carried out in conformity with the same. 

These specifications are not intended to cover the minute details. The works shall 

be executed in accordance with good practices followed for achieving high 

standards of workmanship, thus ensuring safety and durability of the construction. 

All codes and standards referred to in these specifications shall be the latest 

thereof, unless otherwise stated. 

1.1.2  Inclusive Documents 

The provisions of special conditions of contract, those specified elsewhere in the 

bid document, as well as execution drawings and notes, or other specifications 

issued in writing by the Engineer shall form part of the technical specifications of 

this project.  

The attention of the contractor is drawn to those clauses of codes which require 

supporting specification by the Engineer. In such cases, it is the responsibility of 

the bidder /contractor to seek clarification on any uncertainty and obtain prior 

approval of the Engineer before taking up the supply/construction. In absence of 

such prior clarification, the Engineer’s choice/design will be final and binding on 

the contractor without involving separately any additional payment. 

1.1.3  Measurement and Payment  

The methods of measurement and payment shall be as described under various 

items and in the Bill of Quantities. Where specific definitions are not given, the 

methods described in B.I.S. Code/MoRTH/IRC will be followed. Should there be 

any detail of construction or materials which has not been referred to in the 

Specification or in the Bill of Quantities and Drawings but the necessity for which 

may be implied or inferred there from, or which is usual or essential to the 

completion of the work in the trades, the same shall be deemed to be included in 

the rates and prices entered by the contractor in the Bill of Quantities. 

1.1.4  Defective Works 

All defective works are liable to be demolished, rebuilt and defective materials 

replaced by the contractor at his own cost. In the event of such works being 

accepted by carrying out repairs etc., as specified by the Engineer, the cost of 

repairs will be borne by the contractor. 

In the event of the work being accepted by a given ‘Design Concession’ arising out 

of but not limited by a given under sizing, under strength, shift in location and 

alignment etc., and accepting design stress in members which are higher than those 

provided for in the original design or by accepting materials not fully meeting the 
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specifications etc., the bidder will be paid for the works actually carried out by him 

at suitably reduced rate of the bid rates for the portion of the work thus accepted. 

              Summary of Work The work under construction package involves, “Renewal and    

                     reparing of BRTS corridor on Sikar road , from C-Zone bye pass to Panipech,     

                     zone - BRTS (Project-1),JDA, Jaipur (only Bituminous related works)” including   

                         its approaches, service road, limited height subway and other ancillary works.  

  2.1 Scope of Work 

The work under this contract shall be carried out in accordance with the document 

constituting the contract and shall consist of various salient items as generally 

described below. 

 2.1.1 Road Work  

The roadwork to be carried out under the contract consists of the    

following: 

 Site Clearance 

 True and proper setting out and layout of the works, providing location 

marks, benchmarks, preparation of report and plans. 

 Construction of road including excavation, construction of embankment 

and sub-grade, construction of carriage way, service road, shoulders and 

medians, provision of drainage, turfing and retaining walls.  

 Dismantling of existing flexible pavement up to sub-grade/ embankment 

level and construction of new pavements or constructing overlay over the 

existing pavements as shown in drawings. 

 Improvements of existing junctions and construction of new junctions , if 

any, as per drawings. 

 Provision of road signs, markings, delineators, kilometer stones, hectometer 

stones boundary stones, railings, etc. on road. 

 Provision of road markings with Thermoplastic paint as shown in drawings. 

 Maintenance of existing Works 

 Any other item of work as may be required for completing the road works 

including all incidental works in all respects in accordance with the 

provisions of the contract.  

 Providing suitable drainage in service roads . 

 Electrification on service on service road as well as on new bridge and 

Limited Height Subways. 

 Kerbs shall be casted cast in situ  by using arrow/ equivalent  machine 

 2.1.2  Bridge works  

 Site clearance 

 True and proper setting out and layout of the work, providing location 

marks, bench marks, preparation of reports and plans 
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 Providing bored cast-in-situ piles including test piles. 

 Providing piers, abutments and RCC retaining walls or RE wall. 

 Providing Kerbs, railings and drainage spouts. 

 Providing expansion joints and construction joint,  

 Providing bituminous wearing coat/ mastic wearing coat 

 Any other item of work as may be required to be carried out for completing 

the bridge works including all incidental works in all respects in accordance 

with the provisions of the contract. 

 Constructing new six Lane Bridge on pile foundation, RCC substructure 

and composite steel and PSC superstructure as decided by the Engineer In 

charge with bottom of the superstructure nearly up to 6-8 m height. 

 Prestressed Superstructure as directed by Engineer Incharge and all 

specification shall followed as MORTH / IRC and accepted international 

practice. 

 

Brief information on Bridge included in contract Package is given below.    

 

 2.1.3  Others - General 

 All aspects of quality control and quality assurance of Works including 

documentation. 

 Providing measures for prevention or mitigation of negative environmental 

impacts due to construction activities. 

 Provision and maintenance of fully furnished and equipped site offices for 

Engineer; Employer and their staff as per provisions of Contract. 

 Provision of laboratory for testing, including the supply of equipment and 

consumables; 

 Supply of colour record photographs and video cassettes of important 

activities of the work; 

 Handing over of the works on completion after due site clearance  

 Submission of As Built Drawings and other related documents in six copies 

(hard and soft). 

 Rectification of the defects in the completed works during the defect 

liability period; 

 Execution of any other item of work for the construction and completion of 

the Works in accordance with the provisions of Contract including all 

incidental items as well as preparation and submittal of reports, plans as 

required.  

 During the period of the contract the right of way and all existing roads 

shall be kept open for traffic and maintained in a safe and usable condition. 
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Residents along and adjacent to the works are to be provided with safe 

convenient access to their properties at all times. Traffic control and traffic 

diversions shall be used as necessary to protect the works and maintenance 

will be carried out as directed by the Engineer and provided in the contract. 

 Construction of service roads improvement junction, electrification and 

shifting of utilities, provision signal and sign boards. 

 Construction of diversion and its maintenance of the diversion  as per the 

direction of the Engineer in Charge at the cost of the contractor. 

 

2.2    Site Information  

2.2.1  Location 

 The project site is located in the city of Jaipur, Rajasthan.  

 The proposed Construction of Four lane ROB with LHS in lieu of L.C. 200 Bassi 

Town, Jaipur 

2.2.2  Geotechnical Information 

 More detailed information can be referred in the offices of Engineer/Employer 

2.2.3  Seismic Zone 

 Project area is in the seismic zone II as per IRC:6. 

2.2.4  Climate 

Maximum temperature is 47 degree centigrade in summer season while minimum 

temperature is around 8 degrees centigrade in winter season.  

 Site information given above and provided elsewhere is given in good faith by the 

employer. The contractor shall satisfy himself regarding all aspects of site 

conditions and collect all site information necessary for the construction and 

completion of the works. 

 2.3 Survey and Investigations 

 

 As part of the planning and design carried out in connection with production of 

these bid documents comprehensive topographical field surveys and geotechnical 

investigations were carried out. 

 

 The geotechnical investigations are completed. The geotechnical results from the 

geotechnical investigations are presented in the geotechnical report. This report 

will provide information about the existing soil conditions. 

 

 The topographic survey report and geotechnical report can be referred to in the 

office of the executive engineer. 

 

                        Any additional survey and soil investigation required for any purpose shall be done 

without any extra cost.       
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 2.4 Land for Contractor’s facilities 

 The employer shall provide the right of way of the road works and other 

appurtenant works to the contractor. However, the contractor shall have to make 

his own arrangements for the land required by him for borrow areas, quarries, site 

offices, testing labs, labour camps, stores, plants and casting yards etc. 

     2.5  Safety of the existing structure and water supply/drainage work/ electric/ telephone 

line/ sewerage lines. 

 The contractor shall have the full responsibility to ensure the safety of the existing 

structures. Contractor shall be fully responsible and liable to repair any damaged 

caused to the existing structures (existing bridge foundation) during the execution 

of construction work for new bridge at his own cost and no amount shall be paid 

extra. The rates quoted by the contractor shall be deemed included in the unit price 

of the respective items. 

 

 The contractor shall identify the supplier of the propriety items such as bearings, 

RE wall panels expansion joints, water bars for construction joint etc of any 

international proven quality at the time of the bidding.  

  

 List of suppliers as submitted to the engineer shall be approved by the Engineer In 

charge after award of work. However, the supplier may be liable to be changed if 

engineer feels necessary at any later stage. 

 

 The contractor shall submit the work methodology to the Engineer Incharge. 

Contractor shall not be allowed to change construction methodology as suggested 

in the contract drawing. However, if contractor feels or like to change the 

construction methodology, it shall be done by the contractor at his own cost. 

  3 GENERAL REQUIREMENTS  

 The specification for works shall be in two parts, Technical Specifications and 

Supplementary Technical Specifications, which shall be read together: 

In the absence of any definite provision on any particular issue in the 

Specifications, the work shall be carried out in accordance with Special 

Specifications to be prepared by Contractor and approved by Engineer. Such 

Special Specification shall be based on technical literature comprising national 

MoRTH/(IRC and IS) and international specifications and good engineering 

practice. In case of any dispute, the decision of the Engineer shall be final and 

binding on the Contractor. 

 

  3.1 GENERAL TECHNICAL SPECIFICATIONS  

                       Part I -  General Technical Specifications 

 

This part shall comprise the “Specifications for Road and Bridge Works” (Fifth 

Revision), 2013 along with other addendum Corrigendum issued up to  28 days 

before the final dated of submission of the bid, issued by the Ministry of Road 
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Transport & Highways, Government of India, and published by the Indian Road 

Congress (IRC), Jamnagar House, New Delhi - 110 011, with a cross reference to 

relevant Bureau of Indian Standards (BIS) for materials for other aspects not 

covered by the IRC, all deemed to be bound into this document.  

  

 

                      Part II - Supplementary Technical Specifications 

 

The Supplementary Technical Specifications shall comprise various Amendments/ 

Modification/ Additions to the “SPECIFICATION FOR ROAD AND BRIDGE 

WORKS” referred to in Part I above and additional specifications for particular 

items of work not already covered in Part I. 

 

If a particular clause or a part thereof in "SPECIFICATION FOR ROAD AND 

BRIDGE WORKS” referred to under Part I above, is amended/modified/ 

substituted/added upon, and incorporated under Part II, referred to above, the 

Amendment/Modification/ Substitution/Addition to the relevant Clause or part of 

the Clause shall prevail. 

 

When an amended/modified/substituted/added clause supersedes a Clause or part 

thereof in the said Specifications, then any reference to the Clause shall be deemed 

to refer to the amended/modified/substituted/added Clause or part thereof. 

Insofar as amended/modified/substituted/added Clause may come in conflict or be 

inconsistent with any of the provisions of the said Specifications under reference, 

the amended/modified/ substituted/added Clause shall always prevail.  

The Additional Specifications shall comprise specifications for particular item of 

works not already covered in Part I. 

Amendments, modifications, substitutions, additions have been made to the 

following clauses of specifications for Road and Bridge Works (Fourth Revision). 

 

3.2  Specifications for Road & Bridge Works by Ministry of Surface Transport 

(MOST), Govt. of India 

Unless specifically mentioned otherwise hereafter or/and directed by the Engineer-

in-charge to do so, all the civil engineering works shall be carried out in 

accordance with the provisions of the "Specifications for Road and Bridge Works 

(Fifth Revision), called MOST Specifications hereinafter published at New Delhi 

in 2013, or the latest version available, by Indian Roads Congress on behalf of 

MOST. 

3.3.1   MATERIALS AND TEST STANDARDS 

3.3.1  Testing 

The Contractor shall set up a field laboratory with necessary equipments for testing 

of water, aggregates, cement and concrete used in the construction as per 
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requirements of the relevant specifications. The testing of all materials shall be 

carried out by the Engineer-in-charge or his representative for which the contractor 

shall make all the necessary arrangements and bear the entire cost. 

 

Tests which cannot be carried out in the field laboratory shall be sent for testing by 

the contractor to any NABL accredited or recognized laboratory/testing 

establishment approved by the Engineer-in-charge. 

 

The cost of making any and all the Tests shall be borne by the Contractor if such 

Test is clearly intended by or provided for in the Contract. 

 

The following instruments / apparatus (but not the least), are required in the field 

laboratory. 

1. Digital Compression testing Machine 2000 KN Capacity, electrically 

operated. 

2. Vicat Needle Apparatus with dashpot. 

3. Concrete soundness test hammer. 

4. Cement autoclave. 

5. Cube Moulds (ISI Marked) of different sizes. 

6. Aggregate Crushing Value. 

7. Aggregate impact value test apparatus. 

8. Sieve Shaker. 

9. Sieves of different sizes (ISI Marked). 

10.  Flakiness index test apparatus. 

11.  Proctor Compaction Apparatus. 

12.  Bitumen extraction test.  

  

  However, as per the site requirement EIC may direct the contractor to 

arrange some additional testing apparatus required in the field laboratory which 

are not included in the above mentioned list, at his own cost. Then the cost of such 

Test shall be borne by the Employer.  If, however, the Test shows the workmanship or 

Materials not to be in accordance with the Contract, then the cost of such Test will be 

borne by the Contractor 

  The contractor shall appoint separate engineer (Degree holder)   of 

experience not less than 5 years for quality control and site laboratory who shall 

provide all assistance to JDA to conduct such tests. The salary/ waged of such 

engineer shall be deemed to be included in the cost of work and no extra payment 

shall be made on this account. In case of not appointing separate engineer by the 

contractor the JDA may appoint such engineer at its own and actual wages/ salary 

be deducted from the due payments of contractor 

3.3.2  Sampling of Materials 

Samples provided to the Engineer-in-charge for retention are to be in labeled boxes 

suitable for storage.  Materials or workmanship not corresponding in character and 
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quality with the approved samples will be rejected by the Engineer-in-charge or his 

representative and shall be removed from site as directed by the Engineer-in-charge 

or his representative at the contractor's cost. 

Samples required for approval and testing must be supplied well in advance to 

allow for testing and approval.  Delay to works arising from the late submission of 

samples will not be acceptable as a reason for delay in the completion of the work. 

3.4    CONSTRUCTION EQUIPMENT 

3.4.1  Tolerance 

The contractor shall ensure that the major plant and equipment proposed to be 

deployed on the work shall meet the performance criteria specified herein.  The 

contractor shall be required to give trial runs of these equipments for establishing 

their capabilities to achieve the laid down specification and tolerance to the 

satisfaction of the Engineer-in-charge before commencement of the work.   All 

these equipments provided shall be of proven efficiency and shall be maintained at 

all time.   

3.4.2  Batching Equipment 

For individual batches the following tolerances shall apply based on the required 

weight of material.  

       

 

   Material        Percentage 

 

   Cement  : ±  1 

   Aggregate   : ±  2 

   Water    : ±  1 

  

 Notwithstanding above tolerances the construction and accuracy of equipment shall 

conform to IS:2722, except that an accuracy off 0.4% over the entire range of equipment 

will be required.  

3.4.3  Batch Type Concrete Mixer 

The mixer shall be tested under normal working conditions in accordance with the 

method specified in IS: 4634 with a view to checking its ability to mix the 

ingredients to obtain a concrete of desired uniformity.  The conformity of mixed 

concrete shall be evaluated by fixing the percentage variation in quantity of 

cement, fine aggregate and coarse aggregate in a freshly mixed batch of concrete.  

The percentage variation between the quantities of cement, fine aggregate and 

coarse aggregates ( as found by weighing in water) in the two halves of a batch and 

the average of the two halves of the batch shall not be more than the following 

limits: 

 

   Cement  : 8% 
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   Fine Aggregate  : 6% 

  Coarse aggregate : 5% 

3.4.4  Concrete Transit Mixers 

The mixer shall conform to IS: 5892 and be tested under normal working condition 

in accordance with the method specified in IS:4634.  The tolerance limits for the 

variation between quantities of cement, fine aggregate and coarse aggregates shall 

be same as for batch type concrete mixer.   

Competent authority shall have the right to determine whether all or any of the 

materials offered or delivered for use in the works are suitable for the purpose.  

3.5    SETTING OUT  

The works unless otherwise specified, shall be set symmetrical to the centre line of 

the bridge as shown on the drawings and design. 

Reference pillars shall be established by the contractor at his own cost after 

carrying out the necessary survey with reference to the said drawings. 

The centre line of the bridge shall be extended on both ends to at least 60.0 m and the 

centre line pillars located not less than 3.0 m from the two ends of the bridge.  These shall 

be so located that they are in no way disturbed during flood or during the period of 

construction. 

The reference pillars shall be connected with some permanent features on the site that they 

can be correctly relocated in case they get disturbed during the construction period. 

For the layout work and establishing the centre line of the bridge, only steel tape shall be 

utilised throughout the work and where work is done by traversing, the traverse shall be 

closed.  In case of minor errors these shall be corrected by interpolation of the layout and 

the centre line pillars got approved by the Engineer-in-charge. 

3.6  MATERIALS FOR STRUCTURE  

          General 

   All the basic construction materials viz. cement, aggregates (coarse and fine both), 

reinforcement and water to be used in works shall be procured from sources approved by 

the Engineer-in-charge. Unless otherwise mentioned in these specifications the contractor 

shall identify the sources of basic materials and propose the same for approval after 

satisfying himself about the quality and quantity required for the work.  

 

3.6.2  Cement  

  Ordinary Portland Cement (OPC) 43 grade or 53 grade as the case may be conforming to 

IS: 8112 shall be used throughout construction. Cement shall be procured from reputed 

manufacturers who have requisite infrastructure for conducting various tests for the 

conformance to chemical and physical requirements specified in IS: 269.  The frequency 

of such tests in manufacturer's laboratory shall be as per IS: 3535. Since a very good 

degree of quality control is desired at works, fresh cement from a single source shall be 

procured unless alternative source is approved by the Engineer-in-charge in writing.  The 
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make and quality of cement to be used in the work shall be subject to the approval of 

Engineer-in-Charge.  Along  with each lot of cement delivered to site a certificate from the 

manufacturer shall be forwarded, to the effect that the cement was tested and analysed in 

accordance with the methods given in IS:4031 and IS:4032.  The test results shall be 

included in the manufacturer's certificate.  

 

     Notwithstanding manufacturer's certificate the Engineer-in-charge if so desired may ask 

for retesting of cement at site or through any other recognised and approved laboratory. 

The cost of additional tests and samples shall be borne by the contractor.  

3.6.3  Coarse Aggregate  

   Coarse aggregates shall consist of naturally occurring crushed stones.  The aggregates shall 

be hard, strong, dense, durable, clear and free from veins and adherent coating, and free 

from injurious amounts of disintegrated pieces, alkali, vegetable matter and other 

deleterious substances.  The presence of flaky, scoriaceous and elongated pieces shall be 

avoided. The coarse aggregates which conform to the following requirement may  only be 

considered for approval by the Engineer-in-charge: 

 

   

                       Deleterious materials   Refer to Table 1 of IS:383 

  Aggregate Crushing Value   30% 

  Aggregate Abrasion Value   30% 

 

Aggregate shall be supplied in single sizes.  The nominal maximum size of aggregate to be 

used in work shall be 20mm.  The other requirements for coarse aggregates shall be as per 

IS:383.  

While submitting samples of aggregates for approval the contractor shall furnish following 

information pertaining to the aggregates: 

 Source of supply, that is, precise location of source from where the materials were    

           procured.  

 Trade group of principal rock type present.  

 Presence of reactive minerals.  

 Physical characteristics.  

 Specific gravity.  

 Moisture content 

 Absorption value.  

 Aggregate crushing value.  

 Abrasion value  

 Presence of deleterious materials.  

 Potential reactivity of aggregate.  

 

The tests carried out for the above shall be done in accordance with the methods       

specified in IS:2386.  

 The contractor shall satisfy himself that the material complies with the requirement of   

IS:383 and shall furnish a certificate to this effect to the Engineer-in-charge whenever asked 
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for. In case the aggregates tested do not comply with any requirement of the IS standards the 

source for the same shall be rejected.  No further samples from the rejected source shall be 

considered for approval.  The Engineer-in-charge shall have full liberty of getting the 

material tested independently through recognised agency. The Contractor shall supply free of 

charge the material required for tests and  bear all expenses for such tests.  

3.6.4 Fine Aggregate 

The quality, tests and acceptance criteria  for fine aggregates shall be same as mentioned 

for the coarse aggregates.  The fine aggregates shall conform to Zone II of Table 4 of 

IS:383.  

3.7   STEEL  

3.7.1 Steel reinforcement  

 Steel shall be procured from primary manufacturers only. 

High strength deformed steel bars of  TMT500D grade shall be used and shall comply with 

the provisions of IS: 1786 ( Latest revision)  For each batch of steel delivered to site the 

contractor shall supply the Engineer-in-charge with manufacturer's certificate stating the 

process of manufacture and also the test sheets signed by the manufacturer giving the 

result of each mechanical test and the chemical composition.  

Steel / Strands  shall be manufactured by the open hearth, electric, duplex, basic oxygen 

process or a combination of these processes like TATA (Mumbai), SAIL or equivalent as 

approved by EIC. In case any other process is employed by the manufacturer, prior 

approval of the purchaser from EIC should be obtained. 

3.8     WATER 

 Water to be used for mixing and curing shall be clear and free from injurious amounts of 

oils, acids, alkalis, salts, sugar, organic materials or other substances that may be 

deleterious to concrete or steel.  Potable water is generally considered satisfactory for 

mixing concrete.  The maximum permissible limits for solids shall be as given below: 

 Organic : 300   mg/1 

 Inorganic  : 3000 mg/1 

 Sulphates ( as SO4) : 500   mg/1 

 Chlorides (as C1) : 1000  mg/1 for reinforced concrete 

250 mg/1 for pre stressed concrete 

 Suspended matter : 2000  mg/1 

 pH  : < 6  

 

3.9   STORAGE OF MATERIALS 

All materials shall be placed at site in a proper way so as to prevent their deterioration or 

intrusion of foreign matter and to ensure their satisfactory quality and fitness for the work.  

The storage space must also permit easy inspection, removal and re-storage of the 

materials. Materials though stored in approved godown  must be subjected to acceptance 

test prior to their immediate use.  
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The cement shall be stored in a suitable weather-tight building to protect it from dampness 

and minimise warehouse deterioration.  Each consignment of cement shall be stored 

separately so that it may be readily identified and inspected.  Cement shall be used in the 

sequence in which it is delivered at site.  

The contractor shall prepare and maintain proper records on site in respect of the delivery, 

handling, storage and use of cement and shall be made available for inspection by 

Engineer-in-charge at any time.  

The cement more than 3 to 4 months old shall invariably be tested at contractor's cost to 

ascertain that it satisfies the acceptability requirements.  

3.10 FORMWORK AND SURFACE FINISH FOR STRUCTURES 

3.10.1 Construction Operation 

Only rigid steel forms shall be used unless otherwise approved by the Engineer-in-charge. 

Formwork shall include all temporary or permanent forms of moulds required for forming 

the concrete which is cast-in-situ, together with all temporary construction required for 

their support.  

 The chamfers, beveled edges and mouldings shall be made in the formwork itself.  

Opening for fixtures and other fittings connected with services shall be provided in the 

shuttering as directed by the Engineer-in-charge. 

3.10.2 Formed surfaces and finish 

 The formwork shall be made as to produce a finished concrete true to shape, lines, 

levels, plumb and dimensions as shown on the drawings, subject to the following 

tolerances unless otherwise specified in these documents or drawings or as directed by the 

Engineer-in-charge. 

 

a) Sectional dimension  +   5 mm 

b) Plumb    +   1 in 1000 of height 

c) Levels    +   3 mm before any deflection has taken  

           place. 

 

Tolerances given above are specified for local aberrations in the finished concrete surface 

and should not be taken as tolerance for the entire structure taken as a whole or for the 

setting and alignment of formwork, which should be as accurate as possible to the entire 

satisfaction of the Engineer-in-charge.  Errors if noticed in any lift/tilt of the structure after 

stripping of forms, shall be corrected in the subsequent work to bring back the surface of 

the structure to its true alignment.  

  3.11 PREPARATION OF FORMWORK BEFORE CONCRETING 

3.11.1 Special Provisions 

Wherever the concreting in narrow members is required to be carried out within shutters of 

considerable depth, temporary openings in the sides of the shutters shall, if so directed by 

the Engineer-in-charge, be provided to facilitate the pouring and consolidation of the 
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concrete.  Small temporary openings shall be provided as necessary at the bottom of 

shutters of walls and deep beams to permit the expulsion of rubbish etc. 

Formation of blotches and stains due to detachment of formwork panel from the concrete 

when adjacent portion in the same lift is still adhering, shall not be allowed to occur, and 

for this purpose, all shutters shall be struck off at the same time. 

3.12  STEEL REINFORCEMENT FOR STRUCTURE 

3.12.1 General  

Steel reinforcement shall be stored in such a way as to avoid distortion and to prevent 

deterioration by corrosion.  When directed by the Engineer-in-charge, the reinforcing bars 

shall be given a cement wash before stacking to prevent scales and rust. 

The reinforcement bars bent and fixed in position shall be free from rust or scales, chloride 

contamination and other corrosion products.  Effective methods of cleaning such as sand 

blasting will have to be used so that the steel is free from rust, scales and contamination. 

Steel / Strands shall be manufactured by primary manufacturers like TATA, SAIL or 

equivalent shall be used. In case any other process is employed by the manufacturer, prior 

approval of the purchaser should be obtained. 

3.12.2 Bending of Reinforcement 

Bending of reinforcement shall be done as per Bar Bending Schedule to be prepared and 

got approved by the contractor prior to commencement of work. 

3.12.3 Placing of reinforcement 

Reinforcement left projecting from newly placed concrete shall be supported in such a way 

that there is no sag or risk or damage to the newly placed concrete.  The projecting bars 

which are likely to be exposed for a long time shall be protected by a thick coat of neat 

cement grout.  These shall be thoroughly cleaned and wire brushed before depositing fresh 

concrete around it. 

3.13 CEMENT CONCRETE FOR STRUCTURES 

3.13.1 Grade of concrete 

Only design mix concrete shall be used in the work. The design mix concrete shall have 

the minimum compressive strength of 150 mm cubes at 28 days according to the 

denomination of the grade the concrete  e.g. M 35 grade concrete shall have the minimum 

characteristic compressive strength of 35 Mpa.   

3.13.2 Design mix concrete 

The determination of the cement, aggregates and water to attain the required strength shall 

be made by designing the concrete mix in accordance with IS: 10262. The trial mixes for 

mix design shall be prepared with approved aggregates, cement and water.   

Coarse aggregates of different sizes shall be combined in suitable proportion so as to result 

in an overall grading conforming to IS : 383. 

Minimum six cubes shall be prepared from each trial mix for testing compressive strength 

at 28 days.  Based upon the successful preliminary crushing and workability tests, the 
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contractor shall submit mix proposals to the Engineer-in-charge who will have the right to 

accept any trial mix.  The strength tests for concrete shall be done in accordance with IS : 

516.  All preliminary tests, approval, etc. shall be got done in advance by the contractor 

prior to commencement of actual work at site.  Failure on the part of the contractor to do 

so and consequent delay in completion of the works will not entitle him for any 

compensation whatsoever, either financially or by way of extension of time. 

3.13.3 General 

In proportioning concrete the quantity of both cement and aggregates shall be determined 

by weight.  The cement shall be weighed separately from the aggregates.  Water shall 

either be measured by volume in calibrated tanks or weighed.  All measuring equipment 

shall be maintained in a clean and serviceable condition.  The amount of mixing water 

shall be adjusted to compensate for moisture content in both coarse and fine aggregates.  

The moisture content in both coarse and fine aggregates shall be determined in accordance 

with IS : 2386(Part-III).  Suitable adjustments shall also be made in the weights of 

aggregates to allow for the variation in weight of aggregates due to variation in moisture 

content. 

3.13.4 Production of concrete 

The concrete shall be produced in a central batching and mixing plant producing at least 

30 cum mixed concrete per hour.  The batching plant shall be either fully or semi-

automatic type.  A semi-automatic batcher shall be charged by devices which are 

separately actuated manually to allow the material to be weighed but which are actuated 

automatically when the designated weight of each material has been reached.  Automatic 

batcher shall be charged by devices which, when actuated by a single starter switch will 

automatically started when the designated weight of each material has been reached inter 

locked.  A batching plant essentially consists of the following components. 

 

 Storage bins for different sizes of aggregates and cement. 

 Batching equipment 

 Mixers 

 Central panels 

 Material feeding and elevating arrangements. 

The compartments of storage bins shall be approximately of equal size.  The cement 

compartment shall be centrally located in the batching plant.  It shall be water-tight and 

provided with necessary air vent, aeration fittings for proper flow of cement, emergency 

cement cut off gate.  The aggregate and sand shall be charged by power operated centrally 

revolving chute.  The entire plant from mixer floor upward shall be enclosed and insulated.  

The batch bins shall be constructed so as to be self cleansing during drawdown.  The batch 

bins shall be general conform to the requirement of clause 4.0 of IS: 4925. 

The batching equipment shall be capable of determining and controlling the prescribed 

amounts of various constituent materials for concrete accurately i.e. water, cement, sand, 

individual size of coarse aggregates, etc. 
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3.13.5 Mixing concrete 

The concrete shall be mixed in power driven free fall tilting type mixer fitted with abrasion 

resistant replaceable liners and blades.  The concrete shall be mixed for 1½ to 2½ minutes 

in the mixer depending  upon the capacity of mixer.  These mixing periods are based on 

standard speed of rotation of mixer and of the introduction of materials including water 

into the mixer.  Mixing time shall be increased if and when charging and mixing 

operations fail to produce a concrete batch of uniform composition and consistency.  The 

mixer in the batching plant shall be so arranged that mixing action in the mixers can be 

observed from the operator's station.  The mixer shall be equipped with a mechanically or 

electrically operated timing, signaling and metering device which will indicate and assure 

completion of the required mixing period.  The mixer shall have all other components as 

specified in IS:4925. 

3.13.6 Transportation, placing and compaction of concrete 

Mixed concrete from the batching plant shall be transported to the point of placement by 

transit mixers or through concrete pumps.  In case the  concrete is proposed to be 

transported by transit mixer it shall not be less than 4 rev/min of the drum or greater than a 

speed resulting in a peripheral velocity of the drum 70 m/min at its largest diameter.   The 

agitating speed of the agitator shall be not less than 2 rev/min nor more than 6 rev/min of 

the drum.  The number of revolution of the mixing drum or blades at mixing speed shall be 

between 70 to 100 revolutions for a uniform mix, after all ingredients, have been charged 

into the drum.  Unless tempering water is added, all rotation after 100 revolutions shall be 

at agitating speed of 2 to 6 rev/min and the number of such rotations shall not exceed 250.  

The general construction of transit mixer and other requirement shall conform to IS:5892. 

In case concrete is to be transported by pumping, the conduit shall be primed by pumping 

a batch of mortar through the line to lubricate it.  Once the pumping is started, it shall not 

be interrupted (if at all possible)as concrete standing idle in the line is liable to cause a 

plug.  The operator shall ensure that some concrete is always there in the pump receiving 

hopper during operation.  The lines shall always be maintained clean and shall be free of 

dents. 

Except where otherwise agreed to by the Engineer-in-charge, concrete shall be deposited 

in horizontal layers to a compacted depth of not more than 450 mm.  Unless agreed to by 

the Engineer, concrete shall not be dropped into place from a height exceeding 2 m.  In 

order to avoid such situations chutes shall be used.  The chutes shall be kept clean and 

used in such a way as to avoid segregation.  Slope of the chute shall be so adjusted that 

concrete flows without the use of excessive quantity of water.  The delivery end of chute 

shall be as close as possible to the point of deposit. The chute shall be thoroughly flushed 

with water before and after each working period and the water used for this purpose shall 

be discharged outside the formwork. The concrete shall be compacted by using immersion 

type vibrators.  When the concrete is being continuously deposited to a uniform depth 

along a member, vibrator shall not be operated within one meter of free end of the 

advancing concrete.  Every effort shall be made to keep the surface of the previously 

placed layer of concrete  alive so that the succeeding layer can be amalgamated with it by 

the vibration process.  In case the concrete  in underlying layer has hardened to such an 

extent that it cannot be penetrated by the vibrator but is still fresh (that is, just after initial 
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set), un imposed bond shall be achieved between the top and underlying layer by first 

satisfying the lower layer before the new concrete is placed by systematically and 

thoroughly vibrating the new concrete.  The points of insertion of vibrator in the concrete 

shall be so spaced that the range of action overlap to some extent and the freshly filled 

concrete is sufficiently consolidated at all locations.  The spacing between the dipping 

positions of vibrator shall be maintained uniformly throughout the surface of concrete so 

that concrete is uniformly vibrated.  The vibrating head shall be regularly and uniformly 

inserted in the concrete so that it penetrates of its own accord and shall be withdrawn 

slowly whilst running so as to allow redistribution of concrete in its way and allow the 

concrete to flow back into the hole behind the vibrator.  The vibrator head shall be kept in 

one position till the concrete within its influence is completely consolidated.  Vibration 

shall be continued until the coarse aggregate particles have blended into the surface but 

have not disappeared.  The contractor shall keep one additional vibrator in serviceable 

condition to be used in the event of breakdowns. 

The vibrator head shall not be brought more than 200 mm near to the formwork as this 

may cause formation of water stagnations.  The formwork shall be strong and great care 

shall be exercised in its assembly.  It shall be designed to take up increased pressure of 

concrete and pressure variations caused in the neighbour hood of vibrating head which 

may result in excessive local stress on the formwork.  The joints of the formwork shall be 

made and maintained tight and close enough to prevent the squeezing out of grout or 

sucking in of air during vibration.  The formwork to receive concrete shall be cleaned and 

made free from standing water, dust, etc. 

 

In case the reinforcement has mild scales or dirt the same shall be cleaned by wire brushes.  

No concrete shall be placed in any part of the structure until the approval of Engineer-in-

charge has been obtained.  If concreting is not started within 24 hours of the approval 

being given, it shall have to be obtained again from the Engineer-in-charge.  Concreting 

shall be done continuously over the area between construction joints.  Fresh concrete shall 

not be placed against concrete which has been in position for more than 30 minutes unless 

a proper construction joint is formed.  When concreting has to be resumed on a surface 

which has hardened, it shall be roughened, swept, clean, thoroughly wetted and covered 

with a 13 mm thick layer of mortar composed of cement and sand in same ratio as in the 

concrete mix itself.  This 13 mm layer of mortar shall be freshly mixed and placed 

immediately before placing of new concrete. 

 

Where concrete has not fully hardened, all laitance shall be removed by scrubbing the net 

surface with wire or bristle brushes.  Care shall be taken to avoid dislodgement of particles 

of coarse aggregate.  The surface shall then be thoroughly wetted, all free water removed 

and then coated with neat cement grout.  The first layer of concrete to be placed on this 

surface shall not exceed 150 mm in thickness and shall be well rammed against old work.  

Particular attention shall be given to corners and close spots. 

 

3.14   :   VARIOUS  CLAUSES OF MoRTH   
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Sl. Nr. Section 

Nr. 

Section Title Clause (Morth VTH Revision) 

1.  100 General 102, 105, 106, 107, 108, 111, 

112, 114, 115, 121, and 126  

2.  200 Site Clearance 201 and 202 

3.  300 Earthwork, Erosion 

Control and drainage. 

301, 305, 306 and 309  

4.  400 Granular Sub-Bases   401 

5.  600 Concrete Pavement 601,602and 603. 

6.  800 Traffic Signs, Markings 

and other Road 

Appurtenances 

801, 803 and 804 

7.  900 Quality Control for Road 

works 

901, 903 

8.  1000 Materials for Structures 1002, 1006, 1007, 1008, 1009, 

1012, 1013, 1014 and 1015 

9.  1100 Pile Foundations 1101, 1103, 1104, 1107, 1113, 

1115, 1118 & 1119 

10.  1500 Form work 1501, 1502, 1503, 1504, 1506, 

1508, 1509, 1510 & 1513 

11.  1600 Steel Reinforcement 

(untensioned) 

1602, 1604, 1605, 1606 & 1607 

12.  1700 Structural Concrete 1703, 1704, 1705, 1707, 1709, 

1710, 1712, 1713 & 1715 

13.  2200 Substructure 2204, 2210 

14.  2300 Superstructure 2305, 2306 

15.  2600 Expansion Joints 2601, 2606 and 2609 

16.  2700 Wearing Coat & 

Appurtenances 

2702, 2703,2706 and 2709 

17.  3000 Maintenance of roads 3001,3002, 3004 and 3005 

18.  2000 Bearings  2005 
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Sl. Nr. Section 

Nr. 

Section Title Clause (Morth VTH Revision) 

19.  1800  Prestressing 1801,1802, 1803,18041805, 

18061807, 1808 

 

     Additional Specifications  

 The Clauses A-1 to A-7 have been added to the ”SPECIFICATIONS FOR ROAD AND 

BRIDGE WORKS” - 2013. 

 CLAUSE A-1   PLANTATION OF TREES AND HEDGES 

 CLAUSE A-2  LEVELLING AND GRADING ROAD SIDE LAND 

 CLAUSE A-3  UTILITY DUCTS  

 CLAUSE A-4  SPECIFICATIONS FOR SCARIFICATION OF    

                                                EXISTING  PAVEMENT AND PROVIDING  

                                                OVERLAY WITH  GRANULAR BASE/DBM. 

 CLAUSE A-5  REFLECTIVE PAVEMENT MARKERS (ROAD  

                                                 STUDS) 

 CLAUSE A-6   CURING USING LIQUID MEMBRANE FORMING   

               COMPOUND 

 CLAUSE A-7   PAVEMENT QUALITY CONCRETE  

                                 

In the absence of any definite provisions on any particular issue in the aforesaid 

Specifications, reference may be made to the latest codes and specifications of IRC and 

BIS in that order. Where even these are silent, the construction and completion of the 

works shall conform to sound engineering practice as approved by the Engineer and in 

case of any dispute arising out of the interpretation of the above, the decision of the 

Engineer shall be final and binding on the Contractor. 

However, work shall be executed as per latest edition of MoRTH/MoST. Where any 

specification of MORTH/ IRC/ BIS are silent then best international practice shall be 

followed including BRITISH / AASTHO Standards. 
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FORM OF AGREEMENT
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FORM OF AGREEMENT 
This AGREEMENT is made on ……………… day of ……………….. 2016 between (Name of Employer 

………………………..) (Mailing Address of Employer 

………………………………………………………………….) hereinafter called "the Employer", of the 

one part (Name of Contractor ……………………….. ………………………………… (hereinafter called 

"the Contractor) of the other part.  

Whereas the Employer is desirous that certain works should be executed viz. (brief description 

work)…………………………………………………………………... and has by Letter of Acceptance 

dated (Date of letter of acceptance ) ………………………………… accepted Bid by the Contractor for 

the execution completion and maintenance of such works. NOW THIS AGREEMENT WITNESSETH AS 

FALLOWS. 

In this Agreement words and expressions shall have the same meaning as are respectively assigned to them 

in the conditions of contract hereinafter referred to.  

The following documents shall be deemed to form and be read and construed as parts of the agreement viz: 

a) The Letter of Acceptance. 

b) The said Bid with Schedule of information of bid documents. 

c) Technical Specification. 

d) Form of Agreement  

e) Bank Guarantee  

f) Conditions of Contract on Safety, Health and Environment. 

g) Bill of Quantities  

 

3. The aforesaid documents shall be taken as complementary and mutually explanatory of one 

another, but in the case of ambiguities or discrepancies shall take precedence in the order set out 

above. 

4. In consideration of the payment to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute, complete and maintain 

the works in conformity in all respects with the provisions of the Contract. 

5. The employer thereby covenants to pay the Contractor in consideration of the execution, 

completion and maintenance of the work of Contract Price at the time and in the manner prescribed 

by the Contract.  

 

IN WITNESS whereof the parties have caused their respective Common Seals to be hereunto affixed (or 

have hereunto set their respective hands and seals) the day and year first above written, SIGNED SEALED 

AND DELIVERED by the. 

 

Said ……………………….   Said …………………………..  

(Name ……………………..)   (Name ……………………..) 

on behalf of the Contractor    on behalf of the Contractor  

 

In the presence of :     In the presence of :    

 

 

Name:       Name: 

 

Address      Address 

------------------------------------------------------------------------------------------------------------ 

This form is included in the bid documents only for the information of the bidders. Only the successful bids 

will in due course be required to complete the form.     
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Form of Bank Guarantee 
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Form of (Bank Guarantee) -En cashable at branch of the bank in Jaipur City. 

 

To 

Secretary, 

Jaipur Development Authority, 

Jaipur 

 

Sub:  

Bank Guarantee No. _________ dated __________ for [amount of Security in figures] [in words] 

on behalf of ________________________________ [Name of the Bidder] against the Bid 

Security for Bid for Renewal and reparing of BRTS corridor on Sikar road , from C-Zone 

bye pass to Panipech, zone - BRTS (Project-1),JDA, Jaipur (only Bituminous related works 

 

WHEREAS, _____________________________ [name of Bidder with address] (hereinafter 

called “the Bidder”) has submitted his Bid dated ............................ For the work of Renewal and 

reparing of BRTS corridor on Sikar road , from C-Zone bye pass to Panipech, zone - BRTS 

(Project-1),JDA, Jaipur (only Bituminous related works  (Name of Work) (hereinafter called 

“the Bid”). 

 

KNOW ALL PEOPLE by these presents that we ________________________________ 

________________________________ (Name of Bank) of having our registered office at 

_________________________________ [name of country] having our registered office at 

___________________ (hereinafter called “the Bank”) are bound unto Secretary, Jaipur 

Development Authority. (Hereinafter called “the Employer”) in the sum of Rupees 

__________________ [Amount of Security in figures] _________________ (in words) only for 

which payment will and truly to be made to the said Employer, the Bank binds itself, its 

successors, and assigns by these presents. 

That on demand of JDA, this Bank Guarantee is encashable at following branch in Jaipur City. 

1. Name of Bank: 

2. Name of the branch with branch code: 

3. Address: 

4. E-Mail Id: 

5. Telephone No. 

6. Fax No.: 

 

SEALED with the Common Seal of the said Bank this ______ day of __________ of 20____. 

 

THE CONDITIONS of this obligation are: 

 

(1) If the Bidder withdraws his Bid during the period of Bid validity specified in the Form of 

Bid; 

(2) If the Bidder refuses to accept the correction of errors in his bid; 

(3) If the Bidder, having been notified of the acceptance of his Bid by the Employer during the 

period of Bid validity; 
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(a) Fails or refuses to execute the Form of Agreement in accordance with the     

         Instructions to Bidders, or 

(b) Fails or refuses to furnish the Performance Security, in accordance with the Instructions 

to Bidders; 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand the 

Employer will note that the amount claimed by him is due to him owing to the occurrence of one 

or more of the above conditions, specifying the occurred condition or conditions. 

 This Guarantee will remain in force up to and including the date 30 days after the date of 

expiration of the Bid Validity, as stated in the Instructions to Bidders, or any such extension 

thereto as may be agreed by the Bidder, notice of which extension(s) to the Bank is hereby 

waived.  Any demand in respect of this Guarantee should reach the Bank not later than the above 

date. 

 The amount covered under the above Bank Guarantee shall be automatically be credited in 

the accounts of JDA in ICICI Bank, JDA Campus, Jaipur through ISFC code No ICIC0006754. 

Bank Account No. 675401700518 on the date of expiry or its validity, unless the agencies get it 

re-validated well before its expiry date or produce NOC from JDA in written for its release. 

 

Date __________________________ Signature of the Bank________________________ 

 

Witness___________________________ Seal _____________________________ 

[Signature, Name and Address] 

 

[Note: To be furnished on appropriate non-judicial stamps.] 
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Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

Name of Work : Renewal and repairing of BRTS corridor on Sikar road, from C-Zone bye pass to Panipech  , Zone- 
BRTS (Project-I ) JDA Jaipur (Only bituminous related works) 

Contract No:  ROB/RUB-III/NIB NO.-04/2015-16 

Bidder 
Name: 

  Excess ( 
+ ) 

  % 

SCHEDULE - G   (SCHEDULE OF WORKS/ BLL OF QUANTITY)  
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the 

relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name 
and Values only) 

Sl. 
No. 

Description of work 
No. or 
Qty. 

Unit 
Estimated Rate AMOUNT     

Rs.      P Figure Words 

1 Construction of granular sub-base by providing 

well graded material, spreading in uniform 

layers with Tractor Mount Grader on prepared 

surface, mixing by mix in place method with 

rotavator at OMC, and compacting with smooth 

wheel roller to achieve the desired density, 

complete as per MoRD Specification Clause 

401. For Grading I Material 

1607.500 Cum. 400.50 Rupees   Four 
Hundred    and 
Paise Fifty Only 

643803.75 

2 Providing, laying, spreading and compacting 

graded stone aggregate to wet mix macadam 

specification including premixing the material 

with water at OMC in mechanical mixer (Pug 

Mill), carriage of mixed material by tipper to 

site, laying in uniform layers in sub-base/base 

course on a well prepared sub-base and 

compacting with smooth wheel roller of 80 to 

100kN weight to achieve the desired density 

including lighting, barricading and 

maintenance of diversion, etc as per Tables 

400.11 & 400.12 and MoRD Specification 

Clause 406. By  mechanical Means with 1 km 

lead 

2009.375 Cum. 1071.00 Rupees   One 
Thousand  & 
Seventy One  

Only 

2152040.63 

3 Providing and applying primer coat with 

bitumen emulsion (SS-1) on prepared surface 

of granular base including cleaning of road 

surface and spraying primer at the rate of 0.70-

1.0 kg/sqm using mechanical means as per 

MoRD Specification Clause 502, Low 

porosity . 

8037.500 Sqm. 31.50 Rupees   Thirty 
One and Paise 

Fifty Only 

253181.25 

4 Providing and applying tack coat with 

Bitumen emulsion (RS-1) using emulsion 

distributor at the rate of 0.20 to 0.25 kg per 

sqm on the prepared bituminous surface 

cleaned with Hydraulic broom as per MoRD 

Specification Clause 503. 

290176.250 Sqm. 9.00 Rupees   Nine 
Only 

2611586.25 
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5 Providing and applying tack coat with 

Bitumen emulsion (RS-1) using emulsion 

distributor at the rate of 0.25 to 0.30 kg per 

sqm on the prepared granular surfaces treated 

with primer & cleaned with Hydraulic broom 

as per MoRD Specification Clause 503. 

7287.500 Sqm. 10.80 Rupees   Ten and 
Paise Eighty Only 

78705.00 

6 Providing and laying dense graded bituminous 

macadam with 100-120 TPH batch type HMP 

producing an average output of 75 tones per 

hour using crushed aggregates of specified 

grading, premixed with bituminous binder @ 

4.0 to 4.5 per cent by weight of total mix and 

filler, transporting the hot mix to work site, 

laying with a hydrostatic paver finisher with 

sensor control to the required grade, level and 

alignment, rolling with smooth wheeled, 

vibratory and tandem rollers to achieve the 

desired compaction as per MoRT&H 

Specifications Clause 507 complete in all 

respects. for Grading I ( 40 mm nominal size 

). 

3268.875 MT 2511.00 Rupees   Two 
Thousand Five 

Hundred &  
Eleven  Only 

8208145.13 

7 Providing and laying bituminous concrete 

with 100-120 TPH batch type hot mix plant 

producing an average output of 75 tonnes per 

hour using crushed aggregates of specified 

grading, premixed with bituminous binder @ 

5.4 to 5.6 per cent of mix and filler, 

transporting the hot mix to work site, laying 

with a hydrostatic paver finisher with sensor 

control to the required grade, level and 

alignment, rolling with smooth wheeled, 

vibratory and tandem rollers to achieve the 

desired compaction as per MoRT & H 

Specifications Clause 509 complete in all 

respects. For Grading-II (13 mm nominal size) 

Bitumen PMB-40  

18284.175 MT 3510.00 Rupees   Three 
Thousand Five 

Hundred &  Ten  
Only 

64177454.25 

8 Providing and laying bituminous concrete 

with 100-120 TPH batch type hot mix plant 

producing an average output of 75 tonnes per 

hour using crushed aggregates of specified 

grading, premixed with bituminous binder @ 

5.4 to 5.6 per cent of mix and filler, 

transporting the hot mix to work site, laying 

with a hydrostatic paver finisher with sensor 

control to the required grade, level and 

alignment, rolling with smooth wheeled, 

vibratory and tandem rollers to achieve the 

desired compaction as per MoRT & H 

Specifications Clause 509 complete in all 

respects. For Grading-II (13 mm nominal size) 

Bitumen (VG-30) 

8456.416 MT 2934.00 Rupees   Two 
Thousand Nine 

Hundred &  
Thirty Four  Only 

24811124.54 

9 Providing concrete for plain/reinforced 

concrete in open foundations complete as per 

drawings and MoRD specifications Clause 

802, 803, 1202 & 1203, P.C.C. grade M 20, 

Nominal mix (1:2:4). 

135.000 Cum. 3136.50 Rupees   Three 
Thousand One 

Hundred &  
Thirty Six  and 

Paise Fifty Only 

423427.50 
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10 Providing and fixing steel gate, grating , and 

grills made of angles, tees, square bars, flats,or 

black pipe with holdfast and fittings complete 

as per design and drawing including cutting 

welding and fabrication with priming coat of 

red oxide 

8400.000 Kg. 66.60 Rupees   Sixty Six 
and Paise Sixty 

Only 

559440.00 

11 Raising / lowering of R.C.C. cast in situ 

manhole chambers of  sewer system including 

lifting the R.C.C. roof slab, dismentling the 

R.C.C. wall to required in lowering the height 

of R.C.C. wall of manhole, placing back the 

displaced R.C.C. roof slab in position, 

including repairing of joint of R.C.C. roof slab 

and Manhole wall to the entire satisfaction of 

Engineer -In-Charge. The work includes. 

Providing barricading during construction, 

putting sign board/ caution board for safety 

purpose, providing all material like cement, 

sand,grit and steel etc. required for cement 

concreting including centring & shuttering for 

raising of R.C.C. wall etc. The work also 

includes providing all machinery like crane, 

tools and plants such as vibrator, mixer 

required for the job in all respect. Work also 

includes curing, where ever required and site 

clearance. (Dir. Engg. /D-143 dt. 28.02.2011) 

50.000 Nos. 2000.00 Rupees   Two 
Thousand    Only 

100000.00 

12 Supplying and fixing Ferro-cement cover with 

C.I. Frame & CI  ring of 33 kg for chambers 

& manholes of size 560mm dia . To withstand 

22 MT centre point load (Heavy duty). (D-755 

dt. 13.12.05) 

30.000 Each 1775.00 Rupees   One 
Thousand Seven 

Hundred &  
Seventy Five  

Only 

53250.00 

13 Providing and fixing of Reinforced Ferro 

cement Drain cover designed for class "AA" 

loading duly marked on cover with adequate 

steel reinforcement having thickness 75 mm to 

150 mm anti- corrosive bitumen painted M.S. 

plate Rim and on M.S. lifting hooks admixture 

like plasticizer bond improving compound 

shrinkage resistance compound abrasion 

resistant complete as per approved design etc. 

for drain Opeining Size 701 to 1200 mm 

Standard Drain Cover.  

Size 1500mm x 600mm x 125mm 

180.000 Sqm. 2011.50 Rupees   Two 
Thousand  & 

Eleven  and Paise 
Fifty Only 

362070.00 

14 Dismantling of Flexible Pavements and 

disposal of dismantled materials upto a lead of 

100 m, stacking serviceable and unserviceable 

materials separately as per MoRD 

Specification Clause 202                                  

By Manual Means Granular Courses. 

1815.000 Cum 198.00 Rupees   One 
Hundred &  

Ninety Eight  
Only 

359370.00 
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15 Providing and laying 25 mm thick mastic 

asphalt wearingcourse with paving grade 

bitumen meeting the requirements given in 

table 500-29, prepared by using mastic cooker 

and laid to required level and slope after 

cleaning the surface, including providing anti-

skid surface with bitumen precoated fine 

grained hard stone chipping of 13.2 mm 

nominal size at the rate of 0.005 cum per 10 

sqm and at an approximate spacing of 10 cm 

center to center in both directions, pressed into 

surface when the temperature of surfaces is 

not less than 100 C protruding 1 mm to 4 mm 

over mastic surface, all complete as per Clause 

515. 

5700.000 Sqm. 382.50 Rupees   Three 
Hundred &  

Eighty Two  and 
Paise Fifty Only 

2180250.00 

16 Providing and fixing reinforced concrete 

precast kerb stone ordand R.Mtr of M-20 

grade cement concrete 120 cm long having 4 

Nos. bars of 8 mm dia hysd and stirrups 6 Nos 

of 6 mm dia as per IS with in built provision 

of interlocking of jointing and lifting 

compaction of reinforced concrete by 

mechanical and table vibrators jointing at site 

with cement mortar 1:4 complete in all respect 

as directed by Engineer incharge on: 100 mm 

thick cement concrete 1:4:8 (1 Cement : 4 

Coarse sand : 8 stone aggregate 20 mm thick 

nominal size) including excavation of earth 

and cutting of BT road cutting of WBM road 

etc. and disposal of surplus material with all 

lead and lift. The size of kerb shall be (11.5 

16.5)/2*30 (16.5*7.5) 

2100.000 P.Rmt 617.00 Rupees   Six 
Hundred &  

Seventeen  Only 

1295700.00 

17 Sludge clearance of drains, channels and 

canals with lift 1.5 Mtr and lead up to 50 Mtr. 

5400.000 Cum 196.00 Rupees   One 
Hundred &  

Ninety Six  Only 

1058400.00 

18 Providing and laying Precast reinforced 

cement concrete Box culvert section of M-40 

grade designed for 'AA' class loading as per 

IRC specifications including to effect of 

impact, EQ etc. complete on form base of 

200mm thick lean concrete of M-10 grade 

with aggregate of size 40mm nominal of 

following internal size the work includes 

required safety measures construction of drain 

for diversion of flowing water cost of design 

of RCC Precast Box and its proof checking 

from IIT/MNIT Jaipur complete in all respect 

as per specifications Size 1.25 M x 1.25 M 

840.000 Rmtr 19906.00 Rupees   Nineteen 
Thousand Nine 
Hundred &  Six  

Only 

16721040.00 
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19 Earthwork in excavation for structures as per 

drawing and MoRD specifications Clause 

305.1 including setting out, construction of 

shoring and bracing, removal of stumps and 

other deleterious material and disposal upto a 

lead of 50 m, dressing of sides and bottom and 

backfilling in trenches with 

excavated suitable material.    Ordinary Soil  ,                                                        

Up to 3 m depth 

2475.602 Cum 111.60 Rupees   One 
Hundred &  

Eleven  and Paise 
Sixty Only 

276277.18 

20 Construction of solid block masonry of M20 

grade solid concrete block having nominal 

size 400 mm x 200 mm x 200 mm in cement 

mortar 1:3 upto plinth level with all lead & 

lift. 

166.320 Cum 6291.00 Rupees   Six 
Thousand Two 

Hundred &  
Ninety One  Only 

1046319.12 

21 Direction and Place Identification signs with 

size more than 0.9 sqm size board                                         

Retro-reflectorised Traffic Signs                           

Providing and erecting direction and place 

identification retro-reflectorised sign as per 

IRC:67 made of encapsulated lens type 

reflective sheeting vide Clause 1701.2.3, fixed 

over aluminium sheeting, 2 mm thick with 

area exceeding 0.9 sqm supported on dia GI 

Pipe firmly fixed to the ground by means of 

properly designed foundation with M-15 grade 

cement concrete 450 mm x 450 mm x 600 

mm, 600 mm below ground level as per 

approved drawing and MoRD Specification 

Clause 1701 

30.000 Sqm 9180.00 Rupees   Nine 
Thousand One 

Hundred &  
Eighty  Only 

275400.00 

22 Excavation in Soil using Hydraulic Excavator 

and Tippers with disposal upto 1000 m 

Excavation for roadwork in soil with hydraulic 

excavator of 0.9 cum bucket capacity 

including cutting and loading in tippers, 

trimming bottom and side slopes, in 

accordance with requirements of lines, grades 

and cross-sections, and transporting to the 

embankment location with a lift upto 1.5 m 

and lead upto 1000 m as per MoRD 

Specification Clause 302.3    

2950.000 Cum 26.10 Rupees   Twenty 
Six and Paise Ten 

Only 

76995.00 

 23 Earth, Sand, Lime, Morrum manure or sludge          

For 20 Km. 

7612.500 Cum 91.35 Rupees   Ninety 
One and Paise 

Thirty Five Only 

695401.88 

Total Estimated Cost in Figures     128419381.47 

Quoted Amount   128419381.47 128419381.00 

Quoted Rate in Words Rupees   Twelve Crore Eighty Four Lakh Nineteen Thousand 
Three Hundred &  Eighty One  Only 

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
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