JAIPUR DEVELOPMENT AUTHORITY JAIPUR
TENDER DOCUMENT

(TECHNICAL BID)

FOR

Name of work:- Providing Drainage system at Jawahar circle Jaipur

Period of Online Sale : 01.09.2017 to 21.09.2017 upto 6.00 PM
Date of Online submission of the bid :01.09.2017 to 21.09.2017 upto 6.00 PM
Date of opening of technical bid : 27.09.2017 at 3.00 PM In the Room No. CCC-TF-309,

Third Floor, CCC Building, Ram Kishore Vyas

Bhavan, Indira Circle, JawaharLal Nehru Marg, Jaipur

302004 (Rajasthan).
Date of opening of financial bid . Success full technical bidder will be informed later on
Cost of Tender . Rs. 1000/-
Completion period 9 Months

Name of Agency M/s e e e e e e e e e e a et e e areere e e

Executive Engineer- Drainage
JDA, Jaipur.



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
SCHEDULE AND SPECIFICATIONS

Name of Work : Providing Drainage system at Jawahar circle Jaipur

N

N

10

11

NIB No.
Approximate cost
Cost of the bid document

Bid Processing fees

Earnest Money (In favour of of Secretary, :

JDA, Jaipur.)

Sale of bid document Online

Date & Time of receiving tender Online
Date of submission of Bid

Cost, Process Cost & Bid Security Online

Physical BG (Bid Security) Submission
Start & Closing Date

Date of opening of Tender

Completion period of work

EE-Drainage/01/2017-18

Rs. 357.04 Lacs

Rs 1,000/ - The Bidders are required to submit Bid security, cost
of Bid documents, Bid processing fees through online payment
after registering with JDA on
www .jda.urban.rajasthan.gov.in/e-services/e-tender ~ portal.
There should be a gap 3 working days between End date for
Bid Applying, Online Payment & Bid Submission and Bid
Opening date. In the absence of such fees the bid of respective
bidder will be considered as non-responsive and shall be
rejected.

Rs. 1000/~ (In favour of M.D. R.I.S.L., Jaipur.)

@ 2% Rs. 7,14,080/- (For A & AA class contractor registered in
other department) and

@ %% 1,78,520/- (For Contractor registered in JDA) through
online payment or Bank Guarantee after registering with JDA
on www.jda.urban.rajasthan.gov.in  /e-services/e-tender
portal. There should be a gap 3 working days between End
date for Bid Applying, Online Payment & Bid Submission and
Bid Opening date.

Bid Security (Earnest money) may be submitted online or by
way of bank guarantee. In case bidder opt to submit bid
security through bank guarantee, the bank guarantee should
valid up to 09 Months from the date of opening of the bid in
prescribed format.

01.09.2017 to 21.09.2017 upto 6.00 PM

01.09.2017 to 21.09.2017 upto 6.00 PM

01.09.2017 to 21.09.2017 upto 6.00 PM through online payment
after  registering  with JDA  on www.jda.
urban.rajasthan.gov.in/e-services/e-tender ~ portal. =~ There
should be a gap 3 working days between End date for Bid
Applying, Online Payment & Bid Submission and Bid Opening
date.

22.09.2017 to 26.09.2017 upto 3.00 PM

27.09.2017 at 03.00 PM in Room No. CCC-TF-309, Third Floor,
CCC Building, Ram Kishore Vyas Bhavan, Indira Circle,
JawaharLal Nehru Marg, Jaipur 302004 (Rajasthan)

09 Months

SCHEDULE — A: INFORMATION USEFUL FOR THE CONTRACTORS:

The Tenderer should see the site and fully understand the conditions of the site before tendering and include all leads,
lift etc for the material in his item rate/percentage to be quoted on the rates give in the Schedule ‘G’. The work shall
be carried out in accordance with the Rajasthan PWD detailed specification and to the entire satisfaction of the

Engineer — In — Charge of the work.

SCHEDULE - B: LIST OF THE DRAWING TO BE SUPPLIED BY THE DEPARTMENT

The drawing may be seen in office of the undersigned.



SCHEDULE - C: LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR: List of the drawing to
be supplied by the contractor NIL. But the contractor shall have to arrange at his own cost drawings required for the

work after deposition necessary cost with JDA.

SCHEDULE - D: TEST OF THE MATERIALS:

The test of the materials and workmanship shall be conducted by the JDA staff as necessary. The result of such tests
should confirm to the standard laid down in the Indian standard & or the standers laid down in the detailed
specification of the Public by the contractor qualified personnel as required under the contractor enlistment rules duly
approved by the Deptt. Shall have to be engaged at site by the Contractor. The deptt. reserves the right to engage

such staff and recover the expenses from the contractor on such account in case of his failure to do so.

SCHEDULE - E: SAMPLES OF THE MATERIALS:
The sample of the materials to be used by the contractor shall be deposited 15days In advance with the Engineer In

charge and be got approval by him before use.

SCHEDULE - F: TIME OF COMPLETION:
The work should start within 10 days of issue of work order and complete within times limits.

SCHEDULE - G: ATTACHED SEPARATELY BASED ON BSR PWD, JAIPUR.

SCHEDULE — H: SPECIAL CONDITION: Attached Separately.

SCHEDULE — I LIST OF MATERIAL TO BE SUPPLIED BY THE DEPARTMENT: NIL

Annexure-3 : Special Provision of the work plan- Qualification criteria and methodology of roads category - 1&IlI.

SCHEDULE —J: COST OF BID DOCUMENTS, PROCESSING FEES & EARNEST MONEY.

Date of submission of Bid Cost, Process Cost & EMD from 01.09.2017 to 21.09.2017 upto 6.00 PM through online
payment after registering with JDA on www.jda.urban.rajasthan.gov.in/e-services/e-tender portal. There should be a
gap 3 working days between End date for Bid Applying, Online Payment & Bid Submission and Bid Opening date.
In the absence of such fees the bid of respective bidder will be considered as non-responsive and shall be rejected. If
a bidder opt bid security to be deposited through bank guarantee, the bank guarantee should be valid for next 09
months after the bid opening date. A copy of the such bank guarantee will be required to be attached with the bid
submission document uploaded on E-procurement portal of GOR. The bank guarantee will be physically handed over
up to prescribed time to Nodal officer of on-line tendering system of JDA i.e. D.D.(E&B) in room No. 215N
Extension Building, JLN Marg, JDA, Jaipur, as per specified in bid documents.

Signature of the Contractor Executive Engineer-Drainage
With full Address JDA, Jaipur.



SPECIAL CONDITIONS

SCHEDULE 'H'

01.

02.

03.
04.

05.

06.

07.

08.

09.
10.

11.

12.

13.

14.

15.

16.

17.

18.
19.

20.

21.

Use of Bitumen mixture Tar mechanical lime grinder, cement concrete mixer & vibrator is essential for the
work. Which shall have to be arranged by the bidder at his own level/cost?

If there is any typographical error or otherwise in the 'G' Schedule the rates given in the relevant BSR on which
schedule 'G' has been prepared, shall prevail.

The bidder shall follow the bidder labour regulation and abolition Act 1970 & Rule 1971.

The JDA shall have right to cause on audit and technical examination of the work and the final bills of the
bidder including all supporting vouchers, abstract etc. to be made within two years after payment of the final
bills and if as a result such audit any amount is found to have been over paid/excess in respect of any work
done by the bidder under the contract or any work claimed by him to have been done under this contract and
found not to have been executed the bidder shall be liable to refund such amount and it shall be lawful ;for the
JDA to recover such sum from him in ;the manner prescribed in special condition no. 8 or any other manner
legally permissible and if it is found that the bidder was paid less then that was due to him under the contract
in respect of any work executed by him under it, the amount of such under payment shall be paid by the JDA
to the bidder.

The bidder shall not work after the sunset and before sunrise without specific permission of the authority
Engineer.

Whenever any claim against the bidder for the payment of a sum of money arises out or under the contracts,
the JDA shall be entered to recover the sum by appropriating in part or whole of the security deposit of the
bidder. In the event of the security being insufficient or if no security has been taken from the bidder then the
balance of the total sum recoverable as the case may shall be deducted from any sum then due or which a any
time there contract with the JDA should this sum be sufficient to recover the full amount recoverable, the
bidder shall pay to JDA on demand the balance remaining due. The JDA shall further have the right to effect
such recoveries under P.D.R. Act.

The rate quoted by the bidder shall remain valid for a period of Four Months from the date of opening of the
bids.

By submission of this bid the bidder agree to abide with all printed conditions provided in the PWD manual
form 64 (Chapter 3-para 36) and subsequent modification.

No conditions are to be added by the bidder and conditional bid is liable to be rejected.

All transaction in the execution of this work and this bid will be liable to sale-tax vide section 2(B) read with
sub clause (4) Sale-tax Rule, 1954.

If any bidder withdraws his bid prior to expiry of said validity period given at S.No. 7 or mutually extended
prior or makes modifications in the rates, terms and conditions of the bid within the said period which are not
acceptable to the department or fails to commence the work in the specified period, fails to execute the
agreement the department shall without prejudice to any, other right or remedy, be at liberty to forfeit the
amount of earnest money given in any form absolutely. If any bidder, who having submitted a bid does not
execute the agreement or start the work or dose not complete the work and the work has to be put to
rebidding, he shall stand debarred for six months from participating of biding in JDA in addition to forfeiture
of Earnest Money / Security Deposit and other action under agreement

The bidder shall arrange his own machinery required for the work such as Bitumen Mixer, Batch Mix plants
and paver, road roller, Tarboiler, sprayer etc.

The bidder shall arrange his own storage tanks upto 10 Tones capacity for storing bulk bitumen wherever
supplied by the department.

Rules regarding enlistment of bidders provide that work; upto five times limit for which they are qualified for
biding can be allotted to them Therefore, before bid the bidders will keep this in mind, and submit the details
of work. Bids with incomplete or incorrect information are liable to be rejected.

Any material not conforming to the specifications collected at site shall have to be removed by the bidder
within a period of 3 days of the instructions, issued by the Engineer-In-charge in writing. Failing which, such
material shall be removed by the Engineer-In-charge at risk and the bidder after expiry of 3 days period.

The material collected at site and paid provisionally shall remain under the watch and ward of the bidder till it
is consumed, fully on the work.

The rates provided in bid documents are inclusive of all Taxes royalty. Including GST as applicable. Bidder is
bound to comply the provision of GST act.

For paver work at least 3 road rollers shall be simultaneously deployed.

Bitumen for tack coat or any other purposes, shall be applied only be a bitumen sprayer of a mechanical
pressure.

No extra lead of earth/material shall be paid over and above as specified in 'G' schedule. Source/borrow pit
area for earth shall have to be arranged by the Bidder at his own cost.

Undersigned has full right to reject any or all bids without given any reasons.



22.  Mortar of Masonry work and lean concrete will be permitted mixer with hopper.

23.  As per Supreme Court decision "All contracts with Governments shall require registration of workers under
the building and other construction workers (Regulation of Employment and Conditions of Service) Act, 1996
and extension of benefits to such workers under the act."

24. Special Conditions of Contract regarding Defect Liability Period (DLP) for Various works costing Rs. 25.00
lacs and more shall be applicable.

25.  The bidders are required to submit copy of their enlistment as bidder.

26. Conditions of RPWA-100 will be mandatory & acceptable to the bidder.

27.  Any bid received with unattested cutting/overwriting in rates shall be rejected and such bidder will be
debarred from bidding for three months in JDA.

28.  The bidder will have to install display boards at site of work as directed by Engineer In Charge. Failing which
penalty of Rs. 5000/ - day will be imposed.

29.  All the provisions of THE RAJASTHAN TRANPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules,
2013 will be applicable. If there is any contradiction in existing special conditions and provisions of THE
RAJASTHAN TRANPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules, 2013 provisions of THE
RAJASTHAN TRANPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules, 2013 shall be applicable.

Signature of Bidder Executive Engineer-Drainage

with full address & Mobile No. JDA, Jaipur



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Special Conditions

1. Drawing and design:-All drawings and design will be made available by the department.
Agency will execute the work as per detail drawings and designs provided by the
department.

2 For quality control agency has to establish a fully equipped field quality control

laboratory at site to execute all the Q.C. tests required at site.

3 The agency will have to do all survey works having details of levels of the existing drains
and the proposed drains. It also cover the details of the all type of utilities crossing the
drain/box culvert work.

4. During execution of work at site any damages take place in utility services, the same will
be got restored by the agency within 24 hrs. at his own cost to avoid any inconvenience to
the public. No payment will be done by the department in this regard.

S Quantities shown in the "G" Schedule are approx and near to the correctness but it is

subject to variation as per the approved design and site requirement.

6 No payment will be made for constructing suitable access routes for conveniently

transporting construction material and excavated material.

7 No payment will be made for diversion of flow of water or pumping of water during
construction.
8 The contractor shall at his own cost arrange to take colour photographs of size 4"x6" at

various stages of the work including interesting and novel features of the works as
directed by the Engineer & Supply two copies of Color photograph mounted on albums
i/c soft copies & these shall be kept by Engineer in charge.

9 All the provisions of THE RAJASTHAN TRANPARENCY IN PUBLIC PROCUREMENT ACT,
2012 and Rules, 2013 will be applicable. If there is any contradiction in existing special
conditions and provisions of THE RAJASTHAN TRANPARENCY IN PUBLIC
PROCUREMENT ACT, 2012 and Rules, 2013 provisions of THE RAJASTHAN
TRANPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules, 2013 shall be
applicable.

Signature of Contractor Executive Engineer-Drainage
with full address & Mobile No. JDA, Jaipur.



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
ADDITIONAL SPECIAL CONDITION:-

. The Drain work shall be under defect liability period of the agency executing the work for 3 years after
actual date of completion of work.

. The agency shall make advance stock of materials of seven days to facilitate proper sampling and testing.

. The agency shall make available all testing equipment required at plant and site along with technicians.

. In case some agency stands as L1 in more than one work and the rate is considered to be reasonable then
while computing the bid capacity the value of work (choice of work will be given by agency) will be
included as liability on the part of agency for the purpose of evaluating bid capacity for the other work.

. Third party supervision of QC shall be followed in the works.

. Agency shall have to submit a work plan, which shall be adhered to and shall be penalized in case of delay.

. Agency to take levels of road jointly with site staff of the Engineer In Charge before execution of the work at
his own cost and get the final levels approved from Engineer In Charge before execution.

. Agency shall arrange video graphing and Photography the road prior to start of work, during execution of
work and after completion of the work at his own cost and submitted to JDA.

. The Agency shall deploy Engineer & Technical staff as required at plant and site, In case of failure JDA shall

engage and deduct the actual salanies from payment due.

10.Cement shall be OPC - 43 Grade as per relevant IS Code.
11.The RMC shall be procured either from such plants established by cement manufacture like ACC, J.K. Ultra

Tech etc. or self established computerized RMC plant of minimum capacity of 30 cum /pr hr at agency’s

location.

12.Ad mixtures/ plasticizers shall be of Fosroc/Sika make or equivalent or as approved by the Engineer in

charge.

13.As per the decision in 183" meeting of executive committee held on 23.09.2013 the following condition will

be included in the format of each and every Bank Guarantee to be received.

“The amount covered under the above Bank Guarantee shall automatically be credited in the accounts of
JDA in ICICI Bank, JDA, and Campus through IFSC Code No. ICICI006754 Bank Account No.
675401700518 on the date of expiry date or produce NOC from JDA in written for its release.”

Executive Engineer-Drainage
JDA, Jaipur

Signature of contractor with Full
address and E-Mail.



SPECIAL CONDITIONS OF CONTRACT REGARDING DEFECT LIABILITY PERIOD (DLP) FOR
DRAIN WORKS COSTING RS. 25.00 LACS AND MORE

1. DRAINAGE WORKS

1.1 The Defect Liability Period (DLP) for all Drainage works including all related work shall

be Three years. Drainage works executed by the Contracting agency shall be maintained by

them at their own cost for three years (DLP) from the actual date of completion of work as
per the clause in the Contract Agreement and Special Condition of Contract.

1.2 No extra payment shall be made to the contracting agency on account of maintenance of
Drain works and removal of defect during Defect Liability Period.

1.3 The word “Drainage Works” means all new Drain Works construction, its covering
work,cleaning inside and other works.”

1.4 The word “Maintenance of Drain Works during Defect Liability Period” means

(i) Routine maintenance of Drain Works including cleaning the drains, spouts etc
and carriage of malba etc from the site.

(i) To remove the defect as & when appear in part and entire structure of Drain
Works, in specified time and keeping the Drain clean & good condition. and

(il  Damages due to improper drainage / drains, local flooding, depressions on roads
etc.

1.5 The contracting agency shall do the routine maintenance of Drain works, including
pavement, road side and cross drains including surface drains to the required
standards and keep the entire Drain surface and structure in Defect free conditions
during the entire period of routine maintenance, which begins at completion of the
construction work and ends after three years.

1.6 The routine maintenance shall consist of the routine maintenance operation defined in
manual for maintenance of roads of MoRTH and shall be carried out accordingly.

1.7 The Drain maintenance activities and their periodicity

S.No. Name of Item/Activity Frequency of operations in one
year
1 Restoration and cleaning of rain water | Once in a year, generally before
spouts & repair of any type of damages. | rains.
2 Cleaning of inner portion of the drains | As and when required.

by removing the covers at regular
interval and carriage and disposal of

malba etc.

3 Insurance of proper functioning of drains | As and when required.
including civil maintenance and desilting

of drains.




2. General

2.1 Inspection of works during Defect Liability Period

2.1.1 The contracting agency shall undertake joint detailed inspection along with Engineer-in-
charge/A.En., at IDP once in three months in case of all Drain works. The Engineer-in-
charge can reduce this frequency in case of emergency. The Contracting agency shall
forward to the Engineer-in-charge the record of inspection and rectification immediately
after the joint inspection. The Contracting agency shall pay particulars attention on those
Drain sections, which are likely to be damaged during rainy season.

2.1.2 One register has to be maintained by every A.E.n for recording the inspection details of
works in his jurisdiction under defect liability period.

2.2 Conditions regarding Security Deposit

2.2.1 Security for DLP-
The contracting agency shall have to furnish security deposit (SD) in the form of Bank
Guarantee valid from the actual date of completion, which shall be assigned by the
Engineer-in-charge.

2.2.2 Refund of SD -
The Security Deposit will be release in the following stages after satisfactory performance

certificate issued by Engineer-In-Charge :-

S.No.
1 After completion of one year 20% of SD Amount
2 After completion of two year 20% of SD Amount
3 After completion of three year Remaining 60% of SD Amount

2.2.3 Forfeiture of SD
In case contracting agency fails to rectify the defects within stipulated period notified to
him by the Engineer-in-charge concerned under contract agreement, the Engineer-in-
charge shall serve a final notice for 5 days time reckoned from the date of issue of notice
to rectify the defects. In case the contracting agency not responding to the notice and
fails in rectification of defects the Engineer-in-charge will get the defect removed at the
risk and cost of the contracting agency. Action such as encashment of Bank Guarantee
and action under enlistment rules etc. shall also be taken against the contracting
agency by the competent authority.

2.2.3 Force Majeure

The defect arises due to earthquake, cyclone, and natural calamities shall not be the

responsibly of contracting agency.

Signature of Contractor Executive Engineer-Drainage
With Full Address JDA, Jaipur.



Special Conditions of Contract regarding Defect Liability Period (DLP) for Various works

costing Rs. 25.00 Lacs and more

1. ROAD WORKS

1.1 The Defect Liability Period (DLP) for all Road works excluding patch repair work shall be as per table-1. Road
works executed by the Contracting agency shall be maintained by them at their own cost for Schedule as per
table-1 (DLP) from the actual date of completion of work as per the clause in the Contract Agreement and
Special Condition of Contract.

1.2 No extra payment shall be made to the contracting agency on account of maintenance of Road works and
removal of defect during Defect Liability Period.

1.3  The word “Road Works” means all new Road Works construction, strengthening and renewal works.

1.4 The word “Maintenance of Road Works during Defect Liability Period” means

(iv) Routine maintenance of Road Works,

(v) To remove the defect as & when appear in part and entire structure of Road Works, in specified time and
keeping the Road Surface with good riding quality and

(vi) Damages due to improper drainage / drains, local flooding, depressions on roads etc.

1.5  The contracting agency shall do the routine maintenance of Road works, including pavement, road side and
cross drains including surface drains to the required standards and keep the entire road surface and structure
in Defect free conditions during the entire period of routine maintenance, which begins at completion of the
construction work and ends after Schedule as per table-1.

1.6 The routine maintenance shall consist of the routine maintenance operation defined in manual for
maintenance of roads of MoRTH and shall be carried out accordingly.

1.7 (a) The routine maintenance activities and their periodicity as per JDA Office order no: JDA/Ex.En.(TA to

Dir Engg.-1)/2016/D-29 dated 11.03.2016
Table-I
S.No. Type of work DLP Period
1 Bridge work 5 Years
2 CD work 5 Years
3 CC road, PQC work 5 Years
4 CC tiles/Kerb/ Medians 5 Years
5 Drains 3 Years
6 Roads
(i) Two Layer WBM/GSB 6 Months or one full rainy season whichever
is later
(ii) For Renewal/Strengthening
(a) BT upto 30 mm thickness 1 Year
(b) BT above 30 mm to upto 40 mm 2 Years
(c) BT above 40 mm to upto 90 mm 3 Years
(d) BT above 90 mm 5 Years
(iii) New roads
(a) BT upto 90 mm 3 Years
(b) BT more than 90 mm 5 Years
Compound wall 3 Years
Building work
(i) Work pertaining to sanitary works electrical | 2 Years
works, Joinery works and painting works.
(if) Work pertaining to building structure and | 5 Years
other civil works.
Electric work except maintenance 3 Years
10 | Sewer/water supply all including STP and water | 3 Years
supply related work except maintenance works




1.7 (b) The routine maintenance activities and their periodicity

S.No. Name of Item/Activity Frequency of operations in one year
1 Restoration of rain cuts and dressing of | Once in a year, generally after rains.
berms.
2 Making up of shoulders. As and when required.
3 Maintenance of Bituminous surface road | As and when required.

and/or gravel road/WBM road including
filling pot holes and patch repairs etc.

4 Insurance of proper functioning of drains | As and when required.
including civil maintenance and desilting
of drains. (If constructed by the same
Road agency or not)

5 Maintenance of road signs. (If installed by | Maintenance as and when required. Repainting once in
the same Road agency) every one and half years.
6 Road Marking, Kerb Stone/Dand. (If done | Thermoplastic Paint
by the same Road agency) Maintenance as and when required. Repainting once in
every one and half vyears.
Ordinary Paint

Maintenance as and when required. Repainting thrice in
every years.

7 Damages beyond control of agency. Road cuts made by various agencies for utility, duly
permitted by JDA / JNN will have to be repaired by
agency on the same rates of the contract agreement till
DLP.

2. General

2.1 Inspection of works during Defect Liability Period

21.1 The contracting agency shall undertake joint detailed inspection along with Engineer-in-charge/A.En., at
least once in three months in case of all Road works. The Engineer-in-charge can reduce this frequency in case
of emergency. The Contracting agency shall forward to the Engineer-in-charge the record of inspection and
rectification immediately after the joint inspection. The Contracting agency shall pay particulars attention on
those road sections, which are likely to be damaged during rainy season.

21.2 One register has to be maintained by every A.En for recording the inspection details of works in his
jurisdiction under defect liability period.

22 Conditions regarding Security Deposit

221 Security for DLP-
The contracting agency shall have to furnish security deposit (SD) in the form of Bank Guarantee valid from
the actual date of completion, which shall be assigned by the Engineer-in-charge.
2.2.2 Refund of SD -
The release of SD amount shall be as following table:-

S.No. \WD 1st year 2nd year 3td year 5th year
DLP perio
1 Upto 1 year 100 % 40 % 20 % 10 %
2 Upto 2 Year 60 % 20 % 10 %
3 Upto 3 Year 60 % 10 %
4 Upto 4 Year 20 %
5 Upto 5 Year 50 %

Various conditions for managing DLP are as under:-

(i) At the time of completion of work, final component shall be worked out for each individual item like BT/CC
/tiles/drains etc ( as per different categories in Table I), DLP shall be operative based upon type of individual
item ex:- CC-5 years, BT-1/2/3/5 years, Drain- 3 years etc.

(i)  Similarly for all new works, these components should be calculated at the time of TS itself, which should be
made part of BID document.



(iii) If any work, amount is less than Rs. 25 lakhs but later on due to extra/excess work, if amount of final work
crosses more than Rs. 25 lakhs, DLP shall be operative as per rule for each individual item.

(iv) Similarly if any work is more than Rs. 25 lakhs but later finalization amount of work is less than Rs. 25 lakhs,
DLP should be operative for six months or rainy season whichever is late.

(v)  During DLP period if contractor fails to repair any work even after issue of 7 days written notice, same work
shall be got executed by respective Executive Engineer at the contractor’s risk and cost. This process shall be
applicable throughout the DLP period. After completion of DLP period in such works contractor should be
debarred and blacklisted from JDA for three years as per RTPP Rule 2012 and 2013 where he defaults twice in
a single agreement or in two different works.

(vi) Quarterly inspection as per rules shall be carried out and DLP registers shall be maintained by respective
Executive Engineers to monitor the DLP repairs.

(vii) Special and regular inspection shall also be carried out as per order no. JDA/Ex.En & TA to DE-I/  2014-
15/D-223 dated 12.03.2015 and order no. SE ( PMGSY) CIRCULAR 2006/ D-115 dated 04.05.2006 point no. 3

(viii) In case JDA feels to take up work on any existing DLP road due to any reason, following procedure should be
adopted.

(a) At the time of withdrawal total liability of repairs as per DLP conditions to be carried out and contractor
shall be asked to complete the same. After completion of assessed repairs DLP period shall be released
after deduction amt. as per table III.

% recovery on withdrawal | 1 Year 2 Year 3 Year 4 Year 5 Year
of DLP of work
order

DLP period

1 Year 1.12 - - - -
2 Year 2.55 1.43 - - -
3 Year 4.38 3.26 1.83 - -
5 Year 9.00 7.88 6.45 4.62 247

Note :- Calculation is to be done on quarterly basis.

(b) In case Contractor fails to carry out these repairs, same shall be carried out at his risk and cost. If the total
amt. of such repairs works out to be more than total retained amt. of SD, same shall be recovered from
other works and as per PDR rules. The amount as per Table-III is also to be deducted in addition to this
amount.

(c) Based upon type of work, DLP conditions for works to be carried out during DLP period with their
frequency of respective type of work shall be prepared by respective SE’s after approval of these periods.

223  Force Majeure
The defect arises due to earthquake, cyclone, and natural calamities shall not be the responsibly of

contracting agency.

Signature of Bidder Executive Engineer-Drainage
with full address : JDA, Jaipur



Annexure A: Compliance with the Code of Integrity and No Conflict of Interest

Any person participating in a procurement process shall-

(@)
(b)
(©)
(d)
(€)
(f)

(@)
(h)

Not offer any bribe, reward or gift or any material benefit either directly or indirectly in exchange for
an unfair advantage in procurement process or to otherwise influence the procurement process;

Not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial or other
benefit or avoid an obligation;

Not indulge in any collusion, Bid rigging or anticompetitive behavior to impair the transparency,
fairness and progress of the procurement process;

Not misuse any information shared between the procuring entity and the bidders with an intent to gain
unfair advantage in the procurement process;

Not indulge in any coercion including impairing or harming or threatening to do the same, directly or
indirectly, to any party or to its property to influence the procurement process;

Not obstruct any investigation or audit of a procurement process;

Disclose conflict of interest, if any; and

Disclose any previous transgressions with any entity in India or any other country during the last
three years or any debarment by any other procuring entity.

Conflict of interest.-

The Bidder participating in a bidding process must no have a Conflict of Interest.

A Conflict of interest is considered to be a situation in which a party has interests that could improperly
influence that party’s performance of official duties or responsibilities, contractual obligations, or
compliance with applicable laws and regulations.

(1) A bidder may be considered to be in conflict of interest with one or more parties in the bidding process
if, including but not limited to:

(a)
(b)
(©)
(d)

(e)

(f)
@)

Have controlling partners/shareholders in common; or

Receive or have received any direct or indirect subsidy from any of them; or

Have the same legal representative for purposes of the bid; or

have a relationship with each other, directly or through common third parties, that puts them in a
position to have access to information about or influence on the bid of another bidder, or influence the
decisions of the procuring Entity regarding the bidding process; or

The bidder participates in more than one bid in a bidding process. Participation by a bidder in more
than one bid will result in the disqualification of all bids in which the bidder is involved. However,
this does not limit the inclusion of the same subcontractor, not otherwise participating as a bidder, in
more than one bid; or

the bidder or any of its affiliates participated as a consultant in the preparation of the design or
technical specifications of the goods, works or services that are the subject of the Bid; or

Bidder or any of its affiliates has been hired (or proposed to be hired) by the procuring entity as
engineer-in-charge/consultant for the contract.



Annexure B: Declaration by the Bidder regarding Qualifications

Declaration by the Bidder

In relation to my/our Bid submitted 10 ... for procurement of
............................. in response to their Notice inviting Bids No..............Dated...............I/we
.............................. hereby declare under Section 7 of Rajasthan Transparency in Public Procurement Act,
2012 that :

1. l/we possess the necessary professional, technical, financial and managerial resources and
competence required by the Bidding Document issued by the Procuring Entry;

2. llwe have fulfilled my/our obligation to pay such of the taxes payble to the union and the state
government or any local authority as specified in the Bidding Document.

3. l/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs
administered by a court or a judicial officer, not have my/our business activities suspended and not
the subject of legal proceedings for any of the foregoing reasons;

4.  l/we do not have, and our directors and officers not have, been convicted of any criminal offence
related to my/our professional conduct or the making of false statements or misrepresentations as to
my/our qualifications to enter into a procurement contract within a period of three years preceding the
commencement of this procurement process, or not have been otherwise disqualified pursuant to
debarment proceedings;

5. l/we do not have a conflict of interest as specified in the Act, Rules and the Bidding Document, which
materially affects fair competition;

Date : Signature of bidder
Place : Name :
Designation :

Address :



Annexure C : Grievance Redressal during Procurement Process

The designation and address of the First Appellate Authority is Commissioner JDA, Jaipur
The designation and address of the Second Appellate Authority is Executive Committee (EC) JDA,

Jaipur
(1) Filing an appeal:-

if any bidder or prospective bidder is aggrieved that any decision, action or omission of the procuring
entity is in contravention to the provisions of the Act or the rules or the guidelines issued thereunder,
he may file an appeal to First Appellate authority, as specified in the Bidding document within a
period of ten days from the date of such decision or action, omission, as the case may be, clearly
giving the specific ground or grounds on which he feels aggrieved:

Provided that after the declaration of a bidder as successful the appeal may be filed only by a bidder

who has participated in procurement proceedings:

Provided further that in case a procuring entity evaluates the technical bids before the opening of the

financial bids, an appeal related to the matter of financial bids may be filed only by a bidder whose technical
bid is found to be acceptable.

)

©)

(4)

The officer to whom an appeal is filed under Para (1) shall deal with the appeal as expeditiously as
possible and shall endeavour to dispose it of within thirty days from the date of the appeal.

If the officer designated under Para (1) fails to dispose of the appeal filed within the period specified in
Para (2), or if the bidder or prospective bidder or the procuring entity is aggrieved by the order passed by
the first appellate authority, the bidder or prospective bidder or the procuring entity, as the case may be,
may file a second appeal to second appellate authority specified in the bidding document in this behalf
within fifteen days from the expiry of the period specified in Para (2) or of the date of receipt of the order
passed by the first appellate authority, as the case may be.

Appeals not to lie in certain cases:-

No appeal shall lie against any decision of the procuring entity relating to the following matters,

namely:-

)

(a) Determination of need of procurement

(b) Provisions limiting participation of bidders in the bid process
(c) The decision of whether or not to enter into negotiations

(d) Cancellation of a procurement process

(e) Applicability of the provisions of confidentiality

Form of Appeals:-

@ An appeal under Para (1) or (3) above shall be in the annexed form along with as many copies
as there are respondents in the appeal.
(b) Every appeal shall be accompanied by an order appealed against, if any,
affidavit verifying the facts stated in the appeal and proof of payment of fee,
(© Every appeal may be presented to first appellate authority or second
appellate authority, as the case may be, in person or though registered post
or authorised representative.



(6)

(7)

Fee for filing Appeal:-

@ Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be
rupees ten thousand, which shall be non-refundable.

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of
a scheduled bank in India payable in the name of appellate authority
concerned.

Procedure for disposal of Appeal:-

@) The first appellate authority or second appellate authority as the case may be, upon filing of
appeal, shall issue notice accompanied by copy of appeal, affidavit and documents, if any, to
the respondents and fix date of hearing

(b) On the date fixed for hearing, the first appellate authority of second appellate authority, as the
case may be shall-

(i) hear all the parties to appeal present before him; and
(i) peruse or inspect documents, relevant records or copies thereof relating to
the matter.

(© After hearing the parties, perusal or inspection of documents and relevant
records or copies thereof relating to the matter, the appellate authority
concerned shall pass an order in writing and provide the copy of order to the
parties to appeal free of cost.

(d) The order passed under sub-clause (c) above shall also be placed on the state
public procurement portal.



Annexure D :Additional Conditions of Contract
1. Correction of arithmetical errors

Provided that a financial bid is substantially responsive, the procuring entity will correct arithmetical
errors during evaluation of financial Bids on the following basis:

(i) if there is a discrepancy between the unit price and the total price that is obtained by multiplying the
unit price and quantity, the unit price shall prevail and the total price shall be corrected, unless in the
opinion of the procuring entity there is an obvious misplacement of the decimal point in the unit
price, in which case the total price as quoted shall govern and the unit price shall be corrected;

(i1) if there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals
shall prevail and the total shall be corrected; and

(iii) if there is a discrepancy between words and figures, the amount in words shall prevail, unless the
amount expressed in words is related to an arithmetic error, in which case the amount in figures shall
prevail subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated bid does not accept the correction of errors, its bid
shall be disqualified and its bid security shall be forfeited or its bid securing declaration shall be
executed.

2. Procuring Entity’s Right to Vary quantities.

(i) At the time of award of contract, the quantity of goods, works or services originally specified in the
bidding documents may be increased or decreased, by a specified percentage, but such increase or
decrease shall not exceed twenty percent, of the quantity specified in the bidding documents. It shall
be without any change in the unit prices or other terms and conditions of the bid and the conditions
of contract.

(i) If the Procuring entity does not procure any subject matter of procurement or procures less than the
quantity specified in the biding document due to change circumstances, the bidder shall not be entitled to
any claim or compensation except otherwise provide in the conditions of contract.

(iii) In case of procurement of goods or services, additional quantity may be procured by placing a repeat
order on the rates and conditions of the original order. However, the additional quantity shall not be more
than 25% of the value of goods of the original contract and shall be within one month from the date of
expiry of last supply. It the supplier fails to do so, the procuring entity shall be free to arrange for the
balance supply by limited bidding or otherwise and the extra cost incurred shall be recovered from the
supplier.

3. Dividing quantities among more than one bidder at the time of award (In case of
procurement of Goods):-

As a general rule all the quantities of the subject matter of procurement shall be procured from the
Bidder, whose Bid accepted. However, when it is considered that the quantity of the subject matter
of procurement to be procured is very large and it may not be in the capacity of the Bidder, whose
Bid is accepted, to deliver the entire quantity or when it is considered that the subject matter of
procurement to be procured is of critical and vital nature, then in such cases, the quantity may be
divided between the Bidder, whose Bid is accepted and the second lowest Bidder or even more
Bidder in that order, in a fair, transparent and equitable manner at the rates of the Bidder, whose Bid
IS accepted.



FORM No. 1
[see rule 83]

Memorandum of Appeal under the Rajasthan
Transparency in Public procurement Act, 2012

Appeal NO e of
the. ..o (First/Second Appellate authority)
1- Particulars of appellant :

(i) Name of the appellant :
(ii) Official address, if any:
(iii) Residential address :

2- Name and address of the respondent(s):
(i)
(i)
(iii)

3- Number and date of the order appealed
against and name and designation of the
office/authority who passed the order
(enclose copy), or a statement of a decision,
action or omission of the procuring Entity
in contravention to the provisions of the Act
by which the appellant is aggrieved:

4- If the Appellant propose to be represented by
a representative the name and postal address
of the representative:

5- Number of affidavits and documents enclosed
with the appeal:
6- Grounds Of QPPEAL : ......oiiieeie s

(Supported by an affidavit)

7- P Y BT & e

Appellant’s Signature



JAIPUR DEVELOPMENT AUTHORITY JAIPUR

SPECIAL CONDITONS OF CONTRACT POTENTIAL ASSESSMENT OF CONTRACTORS

Name of Work: :- Providing Drainage system at Jawahar circle Jaipur

Special conditions of contract for POTENTIAL ASSESSMENT as detailed here under, shall be

applicable in addition to all other terms and condition already prescribed under standard agreement

forms/ rules and regulations relating to contracts.

Procedure:

1.
(@)

(b)

(©)
(d)

Procedure for POTENTIAL ASSESSMENT would be as follows:

Tender document shall be submitted on line e-procurement website http://
WwWw.eproc.rajasthan.gov.in with their digital signature. The bid is to be submitted in 2 envelop
which shall comprise of- Envelop-1 being for Technical Bid and Envelope -2 being for
Financial Bid. Each envelope would be sealed separately and super scribed as “"Envelope-1
Technical Bid" and "Envelope-2 Financial Bid". Both envelopes would be placed in Third
envelope duly sealed, bearing the name of work and the name of the bidding contractor. In this
third envelope, envelop of earnest money, VAT clearance certificate (Valid up to Six months
back from the opening of Technical Bid) and copy of registration of contractor in required
category should also be kept

The technical bid will be opened only of whose bidders those proper Earnest money, VAT
clearance certificate (\Valid up to Six months back from the opening of Technical Bid) and copy
of registration of contractor in required category are found to be in order. The Tender fee,
processing fee and earnest money will deposited Online on or before 21.09.2017 At 6.00 PM
The Technical bid Envelope would be opened on 27.09.2017 at 3:00 PM in the CCC-TF-309,
Third Floor, CC Building, JDA, Jaipur.

The Financial Bid Envelope would be opened only of those bidders who will fulfill the
POTENTIAL ASSESSMENT criteria.

Note :-

(i)

If VAT clearance certificate is not applicable in any State then appropriate proof is to be
enclosed by bidder with certificate which is applicable in place of VAT.

2. Criteria:
a) Criteria for POTENTIAL ASSESSMENT would be as follows:-

The bidder should have executed following quantities of work in any one financial year of the last five

financial years. However the bidder may opt. the current year (2017-18) in the said financial assessment

period.
S. No. Item Quantity
1 Reinforcement 58333.33 Kg.
2 Design M-30 concrete and above 578.73 Cum
3 Steel gate and grating 16000.00 Kg.



http://www.eproc.rajasthan.gov.in/

Note :-

(i) The Bidder should enclose the certificate having quantities Financial year wise other wise the
certificate will not be considered.

(if) Quantities of all the items mentioned in criteria 2 (a) should be executed in one financial year.

(iii) Certificate issued by Govt. of India, State Govts., Union Territory, Govt. Undertakings,
Autonomous Bodies shall only be considered.

b) The bidder should have completed at least one work of similar nature of work in last five Financial
years (including current year, if opted by the bidder) of the value not less than 33.33% (Rs 119.00
Lacs) of the cost of the work (bid cost) updated to present price level)

Note :-
(1) The starting & completion date of the work is to be in between above said financial year. If
no then maximum work (70%0) is to be completed in above said financial year.

(i) If bidder is submitted certificate having different components / nature of work then
proper completion certificate of required similar nature component is to be enclosed.

C). The bidder should have achieved an annual financial turnover of at least 33.33%
(Rs 199.00 Lacs) of the Estimated cost of work (bid cost) any one of the last five financial year
years (including current year, if opted by the bidder).

Note :-

(i) The bidder should enclose certificate of Turn Over from Chartered Accountant for last five
financial year & audited balance sheet of the year which is considered by the bidder in
criteria 2 (c).

(i) If current year or last year has been opted by bidder whose balance sheet is not submitted till
the submission of bid then certificate from Chartered Accountant should be enclosed.

d). The bidder should give Affidavit to deploy the machinery and equipment as specified in Schedule —
I11 for the execution of this work.
e). Bid Capacity: Bidders who meet the minimum qualification criteria will be qualified only if
available bid capacity is equal to or more than the total Bid Value.
The available bid capacity will be calculated as under:
Bid Capacity = (Ax N x 3-B)

Where

A= Maximum value of civil engineering work executed in
any one year during the last 5 financial years (updated to present
Price level) taking in to account the completed as well as works in progress.
However the bidder may opt. The current year in the above said five years
assessment period.

N = Number of year prescribed for completion of the work for

Which bids are invited. In present case the value of N is 0.75

B= Value, at present price level, of existing commitments and on



Going works to be executed during 'N' period (period prescribed for completion of

the works for which the bids are invited)

Note:-

).

(i) Certificate from Chartered Accountant should be enclosed by bidder clearly indicated
maximum value of Civil Engineering Work in one Financial Year.

Litigation History : - Bidders should provide accurate information on any litigation or arbitration
resulting from contracts completed or under execution by him over the last five years. The max
value (updated at the present price level) of Disputed Amount claimed in Litigation/Arbitration
resulting from contracts executed in last five years shall be furnished in Schedule V1.

Note :-

(i) The present price level for turnover, cost of completed work & disputed amount of similar
nature, the previous years value shall be given weightage of 10% per year as follows :-

(@) For Current Year (2017-18) 1.00
(b) For last year (2016-17) 1.00
(©) For one year before (2015-16) 1.10
(d) For two year before (2014-15) 1.21
(e For three year before (2013-14) 1.33
)] For four year before (2012-13) 1.46

3. Documentation:

The bidder should furnish the following document along with the Technical Bid:

(@) Information regarding financial resources and capability in Schedule —I.

(b) Information regarding works executed in the last five years in Schedule—II

(c) Certificates from the concerned Engineer—In—-Charge in support and verification of the information
furnished in Schedule-II

(d) Affidavit regarding machinery and equipments required for deployment, as detailed scheduled — 11I.

(e) Information regarding details of maximum value of civil engineering works executed in any one
year during the last five years taken into account the completed as well as work in progress in
schedule — IV.

(f) Information regarding existing commitment and ongoing works to be completed in schedule — V.

(9) Information regarding details of litigation or arbitration contracts to be furnished in schedule VI.

(h) Calculation Bid capacity as per schedule V1I

(i) Affidavit as per Annexure 1.

4. Important:

@ The bidder must ensure that all the information required in the
Documents is furnished by him complete in all respects. He would not be allowed to
withdraw any document, or to rectify any information furnished therein, after submitting the
bid.

(b) The bidder should give an affidavit that the information furnished in schedule 1 to VII is
correct. If any information is found incorrect, the offer of the bidder shall be rejected and
action be taken as per rules.



(C)  Bidders must do the paging of all enclosure of bid document.
5. Rejection of bids

The department reserves the rights to reject any bid or to disqualify any or all

the bidders, without assigning any reasons at any stage.

(i) If Bid is not accompanied with the requisite documents mentioned in clauses 3 (a) to 3
(i) or is not in accordance with procedure specified in Para 1, or is not accompanied
with earnest money & VAT clearance Certificate and registration of contractor in required

category it would be liable for rejection

(i) Furnishing of incorrect or incomplete or concealment of any information required in the bid
documents would render the bid liable for rejection.

(iii)  Ifall the copies enclosed in support or declaration is not duly attested by self then bid of
the bidder is to be rejected.

EXECUTIVE ENGINEER-DRAINAGE
JAIPUR DEVELOPMENT AUTHORITY
JAIPUR



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Documentation for Tender

The bidder should furnish the following documents along with the technical bid:
(a) Information regarding financial resources and capability in Schedule —I.
(b) Information regarding works executed in the last three years in Schedule—II

(c) Certificates from the concerned Engineer—In—Charge in support and verification of the information

furnished in Schedule—II

(d) Affidavit regarding machinery and equipment required for deployment, as detailed in scheduled —
.

(e) Information regarding details of maximum value of civil engineering works executed in any one
year during the last three years taking into account the completed as well as works in progress in
schedule — IV.

(f) Information regarding existing commitments and ongoing works to be completed in schedule — V.
(g) Information regarding details of litigation or arbitration contracts to be furnished in schedule — VI.

(h) Calculation of Bid capacity in schedule — VI1I.

(i) Affidavit as per Annexure .

Signature of the Bidder Executive Engineer-DRAINAGE
With full Address JDA, Jaipur.



Schedule — |

FINANCIAL RESOURCES AND CAPABILITY
[Reference clause 3 (a)]

1. Name of Bidder :- M/s

2. Total financial turnover achieved by the bidder in the last three financial years:

S.No. Year Turnover
(1) 2017-18
2) 2016-17
(3) 2015-16
(4) 2014-15
(5) 2013-14

Note: Balance Sheets and Profit & Loss Accounts is to be enclosed by the bidder which is considered by
him as per criteria 2 (a).

3. Total financial Turnover projected in the current financial year

4. Has the bidder ever been debarred from bidding for Central Government/State Government/any

Government undertaking?

Yes / No, if yes give details.
5. Has bidder ever been declared insolvent?
Yes/No, if yes give details.
6. Name(s) and Address of Branch/(s) for bidder's Bankers.

I/We hereby certify that the above information is correct to the best of my/our knowledge and
belief.

Signature of Bidder
Date : (With Seal wherever applicable)



SCHEDULE - II

[Reference clause 3(b)]

Details of Quantities of work executed during last Five financial years

S. No.

Name of Works
(With agreement No.
& Date)

Client

Place
(district/State)

Financial
Year

Principal Items of work

Reinforcement

Design M-30
concrete and
above

Steel gate
and grating

Page No. Where
certified copies
enclosed

Note : Certificate from concerned Engineer-in-Charge should be enclosed in support and verification of the above statement.

Signature of Bidder




Signed Photograph
of Applicant

To be given on Non-Judicial Stamp
Paper of Rs. 100/- only,
SCHEDULE - III
[Reference Clause 3(d)]
AFFIDAVIT
I/We et Proprietor/Partner/ Authorized signatory of
MY/'S e under take the oath that I/We will deploy the machinery and

equipment listed below as and when required in the execution of this work.

S. Name of Machinery Minimum Availability
No Requirement Owned Leased/Hire
1 Hydra 9 Tonne/ 12 Tonne 02
2 |J.CB. 01
3 Dumper 04
4 Computerized batch mix plant 15 cum and 01
above

5 Transit mixture 03
6 Concrete pump 01

I/We hereby certify that the above information is correct to the best of my/our knowledge and belief.
Date:

Signature of Bidder
(With seal)

Note:

The applicant has to enclosed a self attested photo identity card with the above affidavit.




SCHEDULE - IV
Reference Clause 3 (e)

DETAILS OF MAXIMUM VALUE CIVIL ENGINEERING WORKS EXECUTED IN ANY ONE YEAR DURING THE LAST
FIVE YEARS TAKING INTO ACCOUNT THE COMPLETED AS WELL AS WORKS IN PROGRESS

Name of
Works (with
agreement
No. & Date)

Client

Place
(district
/ state)

Financial
Year

Cost of
Work
as per
Work
Order

Stipulated date
of
commencement

Stipulated
date of
completion

Value of
work
done
during

the year

Page No.
Where
Certified
Copies
enclosed

Signature of Bidder




DETAILS OF EXISTING COMMITMENTS & ONGOING WORKS TO BE COMPLETED

SCHEDULE =V

[Reference Clause 3(F)

Name of
Works (with
agreement
No. & Date)

Client

Cost of
Work as
per
Work
Order

Stipulated date
of
commencement

Stipulated
date of
completion

Value of
balance
work on
date of
tender

Likely date of
completion
of balance

work

Page No.
Where
Certified
Copies
enclosed

Signature of Bidder




SCHEDULE VI
[Reference Clause 3(g)]

DETAILS OF LITIGATION OR ARBITRATION CONTRACTS

Disputed Date of Cause of
Name of works . - Actual Award R
. . Work order amount claimed raising . litigation &
S.No | (With agreement No. & Client R . amount, if the .
Amount in litigation/ Disputed . ) matter in
date) Lo case is decided. .
arbitration Amount dispute

Signature of Bidder




SCHEDULE —VII
[Reference Clause 3(h)]
BID CAPACITY

Name of Bidder: -

A = Maximum value of civil Engineering works o )
] ) ) Certified details enclosed at
1. Executed in any one year during the last five
Lacs Page No.

Years (Updated to present price level)

5 N = Number of years prescribed for completion of the 0.75
' Work for which bids are invited i.e. 09 months. '

B = Value, at present price level of existing o )
) ) Certified details enclosed at
3. Commitments and on going works to be
Lacs Page No.

Completed during the next 12 months.

Bid Capacity = (A X N x 3 - B)
= Lacs

Signature of Bidder




ANNEXURE- I

(Reference clause 3 (i))

Signed Photo

To be given on Non-Judicial stamp
Paper of Rs. 100/- only

AFFIDAVIT

W Proprietor/ Partner/
Authorized signatory of M/s .........oooiiiiiiiiiiii under take the oath that
the information furnished by me/us in schedule | to VI of the Technical Bid for :
“Providing Drainage system at Jawahar circle Jaipur.”is correct to the best of my/our
knowledge. If any information is found to be incorrect JDA has right to reject the Bid and

to take action against me/us as per rules.

Note:The applicant has to enclosed a self attested photo identity card with the above affidavit



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Subject: Payment mechanism for participating in tender

Jaipur Development Authority has decided to receive Earnest Money Deposit (EMD)
(Bid Security) Tender fee and RISL processing fee online through JDA portal. The bid security
options available in tender for participants are as mentioned below :

A. Payment Options:

Option-1: Bank Guarantee (BG). against EMD I Bid Security
Bidder may opt Bank Guarantee (BG) against EMD (Bid Security) for which bidder
requires to prepare BG before applying in the tender. The details of BG requires to be fed
on JDA portal before paying balance amount (Tender Fee + RISL Processing Fee). This amount
will be paid through Payment Gateway only, option to make balance payment through EFT
(RTGS/NEFT) will not be available
If bidder does not opt for BG against EMD, options of making complete payment through
Payment Gateway or through EFT (NEFT/RTGS) will be available.

Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS)

If the bidder selects payment mode as EFT (NEFT/RTGSL "Paying Slip for EFT
(NEFI/RTGS}" will be generated by the system for the complete amount. The payment
can be made from any Bank any Branch using this Paying Slip through NEFT/RTGS (Claim
against payment made through EFTin any other JDA bank account will not be acceptable
and bidder stands disqualified from participation in the bid applied for). After successful
transaction through NEFT/RTGS, as per the standard procedures it may take 4 to 24 hours
in process of confirmation of EFT through Auto-Process depending on the time of EFT done.
Therefore, option to make paymentthrough EFT (NEFT/RTGS)will be available till 2 days
prior to closing date of bid participation.

Option-3: Payment Gateway

(Aggregator)
The facility to make payment through Debit Card, Credit Card, Net banking etc., will be
available. User can use this facility from anywhere any time till the closing date & time
of bid participation

B. Bid Participation Receipt
After confirming payment, the bidder will get Bid Participation Receipt on the basis of
which user will get the payment details along with other details for bidding on e-
Procurement portal of GOR
* In case of BG as the remaining payment will be done through Payment
Gateway, on successful transaction the "Bid Participation Receipt" will be generated
on real time basis
= In case complete payment is done through Payment Gateway, on successful
transaction the "Bid Participation Receipt" will be generated on real time basis
* In case complete payment is done through EFT (NEFT/RTGS), on confirmation of
payment from ICICI Bank (Auto Process) "Bid Participation Receipt" will be available
on Login of Bidder on JDA portal.

Executive Engineer- Drainage
JDA, Jaipur



JAIPUR DEVELOPMENT AUTHORITY JAIPUR

TENDER DOCUMENT

(FINANCIAL BID)

FOR

Name of work:- Providing Drainage system at Jawahar circle Jaipur

Period of Online Sale
Date of Online submission of the bid

Date of opening of technical bid

Date of opening of financial bid
Cost of Tender
Completion period

Name of Agency M/s

: 01.09.2017 to 21.09.2017 upto 6.00 PM
: 01.09.2017 to 21.09.2017 upto 6.00 PM

: 27.09.2017 at 3.00 PM In the Room No. CCC-TF-

309, Third Floor, CCC Building, Ram Kishore Vyas
Bhavan, Indira Circle, JawaharLal Nehru Marg,

Jaipur 302004 (Rajasthan).

. Success full technical bidder will be informed later on

Rs. 1000/-

9 Months

Executive Engineer- Drainage
JDA, Jaipur
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

SCHEDULE AND SPECIFICATIONS

NIB No.
Approximate cost
Cost of the bid document

Bid Processing fees

Earnest Money (In favour of of Secretary, :

JDA, Jaipur.)

Sale of bid document Online

Date & Time of receiving tender Online
Date of submission of Bid

Cost, Process Cost & Bid Security Online

Physical BG (Bid Security) Submission
Start & Closing Date

Date of opening of Tender

Completion period of work

Name of Work : Providing Drainage system at Jawahar circle Jaipur

EE-Drainage/01/2017-18

Rs. 357.04 Lacs

Rs 1,000/-. The Bidders are required to submit Bid security,
cost of Bid documents, Bid processing fees through online
payment after registering with JDA on
www.jda.urban.rajasthan.gov.in/e-services/e-tender ~ portal.
There should be a gap 3 working days between End date for
Bid Applying, Online Payment & Bid Submission and Bid
Opening date. In the absence of such fees the bid of respective
bidder will be considered as non-responsive and shall be
rejected.

Rs. 1000/ - (In favour of M.D. R.LS.L., Jaipur.)

@ 2% Rs. 7,14,080/- (For A & AA class contractor registered in
other department) and

@ %% 1,78,520/- (For Contractor registered in JDA) through
online payment or Bank Guarantee after registering with JDA
on www jda.urban.rajasthan.gov.in  /e-services/e-tender
portal. There should be a gap 3 working days between End
date for Bid Applying, Online Payment & Bid Submission and
Bid Opening date.

Bid Security (Earnest money) may be submitted online or by
way of bank guarantee. In case bidder opt to submit bid
security through bank guarantee, the bank guarantee should
valid up to 09 Months from the date of opening of the bid in
prescribed format.

01.09.2017 to 21.09.2017 upto 6.00 PM

01.09.2017 to 21.09.2017 upto 6.00 PM

01.09.2017 to 21.09.2017 upto 6.00 PM through online payment
after  registering  with  JDA on www.jda.
urban.rajasthan.gov.in/e-services/e-tender =~ portal. = There
should be a gap 3 working days between End date for Bid
Applying, Online Payment & Bid Submission and Bid Opening
date.

22.09.2017 to 26.09.2017 upto 3.00 PM

27.09.2017 at 03.00 PM in Room No. CCC-TF-309, Third Floor,
CCC Building, Ram Kishore Vyas Bhavan, Indira Circle,
JawaharLal Nehru Marg, Jaipur 302004 (Rajasthan)

09 Months

SCHEDULE - A: INFORMATION USEFUL FOR THE CONTRACTORS:

The Tenderer should see the site and fully understand the conditions of the site before tendering and include all

leads, lift etc for the material in his item rate/percentage to be quoted on the rates give in the Schedule ‘G’. The

work shall be carried out in accordance with the Rajasthan PWD detailed specification and to the entire

satisfaction of the Engineer — In — Charge of the work.
SCHEDULE - B: LIST OF THE DRAWING TO BE SUPPLIED BY THE DEPARTMENT

The drawing may be seen in office of the undersigned.



SCHEDULE - C: LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR: List of the
drawing to be supplied by the contractor NIL. But the contractor shall have to arrange at his own cost drawings

required for the work after deposition necessary cost with JDA.

SCHEDULE - D: TEST OF THE MATERIALS:

The test of the materials and workmanship shall be conducted by the JDA staff as necessary. The result of such
tests should confirm to the standard laid down in the Indian standard & or the standers laid down in the
detailed specification of the Public by the contractor qualified personnel as required under the contractor
enlistment rules duly approved by the Deptt. Shall have to be engaged at site by the Contractor. The deptt.
reserves the right to engage such staff and recover the expenses from the contractor on such account in case of
his failure to do so.

SCHEDULE - E: SAMPLES OF THE MATERIALS:
The sample of the materials to be used by the contractor shall be deposited 15days In advance with the

Engineer In charge and be got approval by him before use.

SCHEDULE - F: TIME OF COMPLETION:

The work should start within 10 days of issue of work order and complete within times limits.

SCHEDULE - G: ATTACHED SEPARATELY BASED ON BSR PWD, JAIPUR.

SCHEDULE - H: SPECIAL CONDITION: Attached Separately.

SCHEDULE — I: LIST OF MATERIAL TO BE SUPPLIED BY THE DEPARTMENT: NIL

Annexure-3 : Special Provision of the work plan- Qualification criteria and methodology of roads category -
1&II.

SCHEDULE —J: COST OF BID DOCUMENTS, PROCESSING FEES & EARNEST MONEY.

Date of submission of Bid Cost, Process Cost & EMD from 01.09.2017 to 21.09.2017 upto 6.00 PM through
online payment after registering with JDA on www.jda.urban.rajasthan.gov.in/e-services/e-tender portal.
There should be a gap 3 working days between End date for Bid Applying, Online Payment & Bid Submission
and Bid Opening date. In the absence of such fees the bid of respective bidder will be considered as non-
responsive and shall be rejected. If a bidder opt bid security to be deposited through bank guarantee, the bank
guarantee should be valid for next 09 months after the bid opening date. A copy of such bank guarantee will be
required to be attached with the bid submission document uploaded on E-procurement portal of GOR. The
bank guarantee will be physically handed over up to prescribed time to Nodal officer of on-line tendering
system of JDA i.e. D.D.(E&B) in room No. 215N Extension Building, JLN Marg, JDA, Jaipur, as per specified
in bid documents.

Signature of the Contractor EXECUTIVE ENGINEER- Drainage
With full Address JDA, Jaipur.


http://www.jaipurjda.org/e-services/e-tender

SPECIAL CONDITIONS

SCHEDULE 'H'

01.

02.

03.
04.

05.

0é.

07.

08.

09.
10.

11.

12.

13.

14.

15.

16.

17.

18.
19.

Use of Bitumen mixture Tar mechanical lime grinder, cement concrete mixer & vibrator is essential for
the work. Which shall have to be arranged by the bidder at his own level/cost?

If there is any typographical error or otherwise in the 'G' Schedule the rates given in the relevant BSR on
which schedule 'G' has been prepared, shall prevail.

The bidder shall follow the bidder labour regulation and abolition Act 1970 & Rule 1971.

The JDA shall have right to cause on audit and technical examination of the work and the final bills of
the bidder including all supporting vouchers, abstract etc. to be made within two years after payment of
the final bills and if as a result such audit any amount is found to have been over paid/excess in respect
of any work done by the bidder under the contract or any work claimed by him to have been done
under this contract and found not to have been executed the bidder shall be liable to refund such
amount and it shall be lawful ;for the JDA to recover such sum from him in ;the manner prescribed in
special condition no. 8 or any other manner legally permissible and if it is found that the bidder was
paid less then that was due to him under the contract in respect of any work executed by him under it,
the amount of such under payment shall be paid by the JDA to the bidder.

The bidder shall not work after the sunset and before sunrise without specific permission of the
authority Engineer.

Whenever any claim against the bidder for the payment of a sum of money arises out or under the
contracts, the JDA shall be entered to recover the sum by appropriating in part or whole of the security
deposit of the bidder. In the event of the security being insufficient or if no security has been taken from
the bidder then the balance of the total sum recoverable as the case may shall be deducted from any sum
then due or which a any time there contract with the JDA should this sum be sufficient to recover the
full amount recoverable, the bidder shall pay to JDA on demand the balance remaining due. The JDA
shall further have the right to effect such recoveries under P.D.R. Act.

The rate quoted by the bidder shall remain valid for a period of Four Months from the date of opening
of the bids.

By submission of this bid the bidder agree to abide with all printed conditions provided in the PWD
manual form 64 (Chapter 3-para 36) and subsequent modification.

No conditions are to be added by the bidder and conditional bid is liable to be rejected.

All transaction in the execution of this work and this bid will be liable to sale-tax vide section 2(B) read
with sub clause (4) Sale-tax Rule, 1954.

If any bidder withdraws his bid prior to expiry of said validity period given at S.No. 7 or mutually
extended prior or makes modifications in the rates, terms and conditions of the bid within the said
period which are not acceptable to the department or fails to commence the work in the specified period,
fails to execute the agreement the department shall without prejudice to any, other right or remedy, be
at liberty to forfeit the amount of earnest money given in any form absolutely. If any bidder, who having
submitted a bid does not execute the agreement or start the work or dose not complete the work and the
work has to be put to rebidding, he shall stand debarred for six months from participating of biding in
JDA in addition to forfeiture of Earnest Money / Security Deposit and other action under agreement
The bidder shall arrange his own machinery required for the work such as Bitumen Mixer, Batch Mix
plants and paver, road roller, Tarboiler, sprayer etc.

The bidder shall arrange his own storage tanks upto 10 Tones capacity for storing bulk bitumen
wherever supplied by the department.

Rules regarding enlistment of bidders provide that work; upto five times limit for which they are
qualified for biding can be allotted to them Therefore, before bid the bidders will keep this in mind, and
submit the details of work. Bids with incomplete or incorrect information are liable to be rejected.

Any material not conforming to the specifications collected at site shall have to be removed by the
bidder within a period of 3 days of the instructions, issued by the Engineer-In-charge in writing. Failing
which, such material shall be removed by the Engineer-In-charge at risk and the bidder after expiry of 3
days period.

The material collected at site and paid provisionally shall remain under the watch and ward of the
bidder till it is consumed, fully on the work.

The rates provided in bid documents are inclusive of all Taxes royalty. Including GST as applicable.
Bidder is bound to comply the provision of GST act.

For paver work at least 3 road rollers shall be simultaneously deployed.

Bitumen for tack coat or any other purposes, shall be applied only be a bitumen sprayer of a mechanical
pressure.



20. No extra lead of earth/material shall be paid over and above as specified in 'G' schedule. Source/borrow
pit area for earth shall have to be arranged by the Bidder at his own cost.

21.  Undersigned has full right to reject any or all bids without given any reasons.

22.  Mortar of Masonry work and lean concrete will be permitted mixer with hopper.

23.  As per Supreme Court decision "All contracts with Governments shall require registration of workers
under the building and other construction workers (Regulation of Employment and Conditions of
Service) Act, 1996 and extension of benefits to such workers under the act."

24. Special Conditions of Contract regarding Defect Liability Period (DLP) for Various works costing Rs.
25.00 lacs and more shall be applicable.

25.  The bidders are required to submit copy of their enlistment as bidder.

26. Conditions of RPWA-100 will be mandatory & acceptable to the bidder.

27.  Any bid received with unattested cutting/overwriting in rates shall be rejected and such bidder will be
debarred from bidding for three months in JDA.

28.  The bidder will have to install display boards at site of work as directed by Engineer In Charge. Failing
which penalty of Rs. 5000/ - day will be imposed.

29.  All the provisions of THE RAJASTHAN TRANPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and
Rules, 2013 will be applicable. If there is any contradiction in existing special conditions and provisions
of THE RAJASTHAN TRANPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules, 2013
provisions of THE RAJASTHAN TRANPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules,
2013 shall be applicable.

Signature of Bidder Executive Engineer-Drainage

with full address & Mobile No. JDA, Jaipur



10.

11.

12.
13.

GENERAL CONDITIONS

The validity of tender will stand for a period of 4(Four) months from the date of opening of the
tenders.

By submission of this tender the contractor agree to abide with all printed conditions provided in
the PWD manual form 64 (chapter 3 Para 36) and subsequent modifications and also the clauses
mentioned in the agreement form No RPWA — 100 enclosed herewith.

All transaction in the execution of this work and this tender will be liable to Sales Tax Section 2
(B) read with sub — clause (4) Sale Tax Rule, 1954.

If any tenderer withdraw his offer before the expiry of the period given at S.No. 1 above or makes
modification in the forms of the clause of the agreement within the said period, which is not
acceptable to Deptt., the Deptt. shall without prejudice to any other right or remedy be free to
forfeit/recover entire amount of earnest money.

The rates quoted in tender documents are inclusive of all taxes and royalty etc.

All safety precautions, adequate diversion arrangements, sign boards etc. shall be ensured by the
contractor during execution of paver work as per directions of EIC without fail. In want of this, if
any casualty occurs, contractor will be responsible.

The contractor at his own cost shall install "J.D.A. at work, Towards Making Jaipur into a World
Class City" Boards during execution of work as directed by Engineer — In — Charge.

The contractor at its own will arrange the permission of entry of trucks/dumpers & other carriers
in city area from traffic police.

Any material not conforming to the specifications collected at site shall have to be removed by
the contractor within 24 hrs. of the instruction given by the Engineer — In — Charge. Failing
which, such material shall be removed by the Engineer — In — Charge at risk & cost of the
contractor after expiry of 24 hrs.

The material collected at site & paid provisionally shall remain under the watch and ward of the
contractor till it consumed fully on the work.

If there is any typographical error or otherwise in the G-Schedule, the rates given in the JDA
Building BSR 2016 & RUIDP BSR 2013/NH-BSR 2013 on which Schedule-G has prepared,
shall prevails.

The contractor shall follow the contractor labor regulations and abolition Act 1970 & Rule, 1971.
The contractor should also follow the following safety code during the execution of work:

1- IS 3764, Safety Code for excavation work.
2- 1S 7293, Safety Code for working with construction machinery.
3- Any other code and/or as per directions of EIC.



PART (B)

1 Contractor is bound to start the work within 10 days from the date of issue of work order and
should complete the same within specified period of completion.

2 In case contractor fails to execute the work within specified period of start, department is free
to carryout the work under reference on risk and cost of contractor from any other registered
contractor on approved rate for similar work in near by area.

3 In emergent case JDA is free to carry out any work in this area from any other agencies on
approved rate and no claim / compensation is payable on this account.

4 It is duty of contractor / or his authorized representative to contract concerning Assistant
engineer daily for taking order / necessary direction for regarding new / ongoing work.

5 Contractor should established a field laboratory at his own cost for conducting tests required
for concerned work also has to arrange all prescribed facilities for sampling / delivery of test
samples etc. and nothing extra is payable on this account.

Signature of the Contractor Executive Engineer-Drainage
With full Address JDA, Jaipur.



3.1

3.11

3.1.2

3.2

3.2.1

3.2.2

3.2.3

3.24

3.25

3.2.6

SPECIAL CONDITIONS OF CONTRACT
GENERAL

These 'Special Conditions of Contract’ (SCC) shall be applicable to this tender in
amplification/modification of the ‘General Conditions of Contract'(GCC).

In case any clause provided in GCC is modified/amplified in SCC, then provision in SCC will
be binding and will prevail over the corresponding provisions in GCC.

SCOPE OF WORK AND DEVIATIONS

Scope of work would be as specified under Instructions to Tenderers (Section- 2 of Tender
Documents).

The Contractor is not to vary or deviate from the drawings/specifications/stipulations as

submitted by contractor and finally approved by Jaipur Development Authority(JDA) for

execution, conditions of tender documents or instructions to execute work of any Kkind,

whatsoever, unless so authorised by the Engineer-in-charge (E.1.C.) in writing. If, compliance

with the E.I1.C's aforesaid order involves extra work and/or expense beyond that is involved in

the execution of the contract work, then unless the same were issued in consequence of some

breach of this contract on part of the Contractor(s), the latter shall be entitled to be paid the

price of the said work to be valued as provided in 'GCC'.

The several documents forming the contract are to be taken as mutually explanatory to one

another, detailed drawings being followed in preference to small scale drawings and figured

dimensions in preference to the measured ones.

The right to carry out the work either in conformity with or in a manner entirely different from

the terms of these Tender Documents that may be considered the most suitable before or

subsequent to the receipt of tenders due to exigencies of work is reserved with the EIC.

It shall be the responsibility of the Contractor to promptly bring to the notice of E.I.C. any

error or discrepancy in the Contract Documents and obtain his orders thereon. Only stated

dimensions are to be taken and not those obtained by scaling drawings. In case any feature of

the work is not fully described and set forth in the drawings and specifications, the Contractor

shall forthwith apply to the EIC for further instructions, drawings and specifications.

In case of errors, omission and/or disagreement between written and scaled dimension in the

drawings and between the drawings and specifications, the following principles shall be

followed.

a) As between the written description or written dimension in the drawing and the
corresponding one in the specification, the former shall apply.

b) The drawing on a large scale shall take precedence over that on a smaller scale, and

C) Drawing approved as construction drawing from time to time shall supersede
corresponding drawing previously approved.

3.3 RATES AND OTHER FINANCIAL CONDITIONS

3.3.1

3.3.2

The rate quoted in the tender must be for the finished work as per the drawings and
specifications and unless clearly specified otherwise, shall be inclusive of all expenses for the
proper and entire completion of work and shall be inclusive of all labour, material and other
inputs, taxes, duties and levies including sales tax, municipal taxes, local taxes, octroi, all
royalties, patent rights, other incidental charges etc. The rate offered shall be final and no
claim whatsoever on any account shall be entertained.

Sales Tax Clearance Certificate



3.3.2.1If the Contractor is a Sales Tax assese, he should produce a valid sales tax clearance
certificate before payment of final bill, otherwise final payment to the contractor may be
withheld

3.3.2.2 If the contractor is not liable to sales tax assessment, a certificate to this effect from a
competent Sales Tax authority shall be produced before payment of final bill, otherwise final
payment to the contractor may be withheld.

3.3.3 Insurance

3.3.3.1 Before commencing execution of works, it shall be obligatory for the contractor to obtain at
his own cost insurance cover to meet the cost of compensation to be paid by the contractor for
any accidents/incidents pertaining to J.D.A staff, site execution, staff, labour, materials, plant
and third party damages etc.

3.3.3.2 Insurance policy in joint names of Contractor and Employer

The policy referred to under sub-clause 3.3.3.1 above shall be obtained in the joint names of
the contractor and the employer.

3.3.3.3 Currency of Insurance Policy

The policies shall remain in force throughout the period of execution of the works and till the
expiry of the maintenance period. The contractor shall, submit to the Engineer or his
representative the copies of various insurance policies obtained by him as also the rates of
premium and the receipts for premium paid by him to ensure that the policies indeed continue
to be in force.

3.3.3.4 Deduction of Income Tax (TDS)

Deduction towards income tax and any other tax shall be made at source from each on
account bill by the employer as per rules of Central Govt./ State Govt.

3.4.  Safety of materials

Storage and safe custody of materials shall be the responsibility of the Contractor. He shall
employ necessary watch and ward establishment for that purpose and no extra claim
whatsoever shall be entertained on this account.

3.5  Supply of water and electric power

3.5.1 The contractor shall have to make his own arrangement for water supply and electric power
necessary for the work. Any recommendatory letters to the concerned department shall be
issued by the JDA for this purpose if requested by the contractor. However, JDA shall not be
responsible for any delay in getting the required supply and no claim on this account will be
acceptable by JDA.

3.6  Electric supply, charges and precautions

The electric connections shall be obtained by the contractor for use for the work under the
contract subject to the following conditions:-

a) The charges pertaining to electric supply including installation of temporary
connection including the cost of making electric sub-station if needed, laying cables
wherever necessary upto the meter from the relevant electricity supply authority pole
and from meter upto actual consumption point and the cost of electricity shall be borne
by the Contractor. The Contractor shall also bear the entire cost of connection charges
in case electric connection is discontinued by the electric supply authority.

b) It will be the responsibility of the Contractor to make necessary arrangements for the
illumination to be provided on the main road in the work area. The Contractor shall



3.7

3.7.0

3.7.1

3.7.2

make his own arrangement for any further requirements in respect of illumination at
site of work. No claim whatsoever on this ground shall be entertained and the
Contractor shall bear the full expenses in respect of the same.

C) The Contractor shall at all times observe the Indian Electricity Rules and any other
rules/bye laws applicable at the time and any damage/penalty on account of violation
of any of the rules/bye laws shall be responsibility of the Contractor.

d) The Employer shall in no way be responsible for any delay in getting the electric
connection and no claim on this account whatsoever, shall be entertained. It should be
clearly understood that the Contractor has to make his own arrangement for use before
the electric connection is made available and also to be used as a stand-by arrangement
in case of power failure etc. or in the case of disconnection of electric supply by
electric supply authority for any reason.

SAFETY, LIGHTING AND FIRE PREVENTION
Safety of Workers

The Safety Code annexed to the General Conditions of Contract supplemented by the other
instructions by the EIC shall be strictly followed. All the safety procedures as per law of the
land shall be binding on the Contractor.

Over and above the provisions made in Safety Code included in GCC, the following will also
be applicable.

In respect of all workmen directly employed on the work for the performance of the
Contractor's part of this agreement, the Contractor shall at his expense arrange for the safety
provisions as per Indian Standard Safety Codes given below and shall at his own expense
provide for all facilities in connection therewith. In case the Contractor fails to make
arrangements, and provide necessary facilities as aforesaid, he shall be liable to pay penalty
prescribed under relevant clauses of these tender documents for each default and in addition
the EIC shall be at liberty to make arrangement and provide facilities as aforesaid and
recover the cost incurred on that account from the contractor and no claims whatsoever shall
be entertained.

IS 3696 (Part I); Safety Code for Scaffolds and Ladders.

IS 3696 (Part I1); Safety Code for Scaffolds and Ladders Part I1.

IS 3764 , Safety Code for excavation work.

IS 5121; Safety Code for piling and other deep foundations.

IS 7293, Safety Code for working with construction machinery.

Any other code and/or as per directions of EIC.

oakrwdE

3.8 NIGHT WORK

3.8.0

3.8.1

3.8.2

3.8.3

For completing the work in time, the Contractor might be required to work in two or more
shifts (including night work) and no claim whatsoever shall be entertained on this account,
notwithstanding the fact that the Contractor will have to pay to the labour and other staff
engaged directly or indirectly on the work according to the provisions of the labour
regulations and the agreement entered upon and/or extra amounts for any other reason.

Night working shall be resorted to only with prior approval of the EIC. Sufficient lighting
and safety arrangements shall be made by the Contractor at no extra cost.

The Contractor shall provide and maintain adequate firefighting equipment and take adequate
fire protection measures for the safety to all personnel and temporary and permanent workers
and shall take action to prevent damage or destruction by fire of trees, shrubs and grass. All
existing rules and laws of land in respect of fire prevention shall be binding on the
Contractor.

No extra payment shall be made for the provision of temporary lighting and fire prevention
measures and entire cost of all such works shall be deemed to have been included in cost
tendered by the Contractor as accepted by JDA.



39 SECURITY MEASURES

3.10
3.10.0

3.10.1

3.10.2
3.11
3.11.0

3.11.1

3.11.2

Security arrangement for the work shall be adequate conforming to applicable rules and laws
of the land. The contractor shall be held responsible for the action or inaction on the part of
his staff and employees and also those of any approved sub-contractor. The Contractor shall
also provide and maintain adequate security personnel on continuous basis for ensuring
security of the works for duration of contract.

The requirement of security measures to be taken by the Contractor shall include, but not be
limited to maintenance of law and order at site, provision of all lighting, guards, flagmen and
all other measures necessary for protection of works within the colonies, camps and elsewhere
at site, all materials delivered to the site and all persons employed in connection with the work
continuously throughout working and non-working periods including nights, Sundays and
holidays for the duration of the contract. In close proximity of traffic corridors where public
are likely to come close to the work area, suitable barriers/fencing as directed by EIC shall be
provided.

ANCILLARY AND TEMPORARY WORKS
The contractor's proposals for execution of all ancillary and temporary works shall be in
conformity with the proposals submitted along with the Tender and modification thereto as
approved by the EIC.
The Contractor shall submit drawings, supporting design calculations when called for by the
EIC, and other relevant details of all such work to the EIC for approval well before he desires
to commence such works. Approval by the EIC of any such proposal shall not relieve the
Contractor of his responsibility.
No extra payment shall be made for complying with the provisions of this clause. The cost
of the same shall be deemed to be included in the Tendered Cost as accepted by the
Employer.
SERVICES
Underground and overhead services are likely to be met with during construction. These are
to be protected against damage by the Contractor at his own cost.
The contractor shall not have any claim in case of delay in shifting of services or removal of
obstructions. However, suitable extension of time shall be granted by Engineer-in-charge for
such delays proportionately. Shifting charges shall be met by the Employer.

No extra payment will be made to the contractor for damage caused by rains, floods,
earthquake, fire, accidents and other natural calamities during the execution of work.

Executive Engineer-Drainage
JDA, Jaipur



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Special Conditions

1. Drawing and design:-All drawings and design will be made available by the
department. Agency will execute the work as per detail drawings and designs
provided by the department.

2 For quality control agency has to establish a fully equipped field quality control
laboratory at site to execute all the Q.C. tests required at site.

3 The agency will have to do all survey works having details of levels of the existing
drains and the proposed drains. It also cover the details of the all type of utilities
crossing the drain/box culvert work.

4. During execution of work at site any damages take place in utility services, the same
will be got restored by the agency within 24 hrs. at his own cost to avoid any
inconvenience to the public. No payment will be done by the department in this
regard.

5 Quantities shown in the "G" Schedule are approx and near to the correctness but it

is subject to variation as per the approved design and site requirement.

6 No payment will be made for constructing suitable access routes for conveniently

transporting construction material and excavated material.

7 No payment will be made for diversion of flow of water or pumping of water during
construction.
8 The contractor shall at his own cost arrange to take colour photographs of size

4"x6" at various stages of the work including interesting and novel features of the
works as directed by the Engineer & Supply two copies of Color photograph

mounted on albums i/c soft copies & these shall be kept by Engineer in charge.

9 All the provisions of THE RAJASTHAN TRANPARENCY IN PUBLIC PROCUREMENT
ACT, 2012 and Rules, 2013 will be applicable. If there is any contradiction in
existing special conditions and provisions of THE RAJASTHAN TRANPARENCY IN
PUBLIC PROCUREMENT ACT, 2012 and Rules, 2013 provisions of THE
RAJASTHAN TRANPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules,
2013 shall be applicable.

Signature of Contractor Executive Engineer-Drainage
with full address & Mobile No. JDA, Jaipur.



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
ADDITIONAL SPECIAL CONDITION:-

1. The Drain work shall be under defect liability period of the agency executing the work for 3 years
after actual date of completion of work.

2. The agency shall make advance stock of materials of seven days to facilitate proper sampling and
testing.

3. The agency shall make available all testing equipment required at plant and site along with
technicians.

4. In case some agency stands as L1 in more than one work and the rate is considered to be reasonable
then while computing the bid capacity the value of work (choice of work will be given by agency) will
be included as liability on the part of agency for the purpose of evaluating bid capacity for the other
work.

5. Third party supervision of QC shall be followed in the works.

6. Agency shall have to submit a work plan, which shall be adhered to and shall be penalized in case of
delay.

7. Agency to take levels of road jointly with site staff of the Engineer In Charge before execution of the
work at his own cost and get the final levels approved from Engineer In Charge before execution.

8. Agency shall arrange video graphing and Photography the road prior to start of work, during
execution of work and after completion of the work at his own cost and submitted to JDA.

9. The Agency shall deploy Engineer & Technical staff as required at plant and site, In case of failure

JDA shall engage and deduct the actual salanies from payment due.

10. Cement shall be OPC - 43 Grade as per relevant IS Code.
11. The RMC shall be procured either from such plants established by cement manufacture like ACC, J.K.

Ultra Tech etc. or self established computerized RMC plant of minimum capacity of 30 cum /pr hr at

agency’s location.

12. Ad mixtures/ plasticizers shall be of Fosroc/Sika make or equivalent or as approved by the Engineer in

charge.

13. As per the decision in 183 meeting of executive committee held on 23.09.2013 the following

condition will be included in the format of each and every Bank Guarantee to be received.

“The amount covered under the above Bank Guarantee shall automatically be credited in the
accounts of JDA in ICICI Bank, JDA, and Campus through IFSC Code No. ICICI006754 Bank
Account No. 675401700518 on the date of expiry date or produce NOC from JDA in written for its

release.”

Executive Engineer-Drainage
JDA, Jaipur
Signature of contractor with Full
address and E-Mail



SPECIAL CONDITIONS OF CONTRACT REGARDING DEFECT LIABILITY PERIOD (DLP)

FOR DRAIN WORKS COSTING RS. 25.00 LACS AND MORE

1. DRAINAGE WORKS

(@)

(i)

(i)

1.1 The Defect Liability Period (DLP) for all Drainage works including all related
work shall be Three years. Drainage works executed by the Contracting agency shall
be maintained by them at their own cost for three years (DLP) from the actual date
of completion of work as per the clause in the Contract Agreement and Special
Condition of Contract.

1.2 No extra payment shall be made to the contracting agency on account of
maintenance of Drain works and removal of defect during Defect Liability Period.

1.3 The word “Drainage Works” means all new Drain Works construction, its
covering work,cleaning inside and other works.”

1.4 The word “Maintenance of Drain Works during Defect Liability Period” means
Routine maintenance of Drain Works including cleaning the drains, spouts etc and
carriage of malba etc from the site.

To remove the defect as & when appear in part and entire structure of Drain Works,
in specified time and keeping the Drain clean & good condition. and
Damages due to improper drainage / drains, local flooding, depressions on roads

etc.

1.5 The contracting agency shall do the routine maintenance of Drain works, including

pavement, road side and cross drains including surface drains to the required
standards and keep the entire Drain surface and structure in Defect free conditions
during the entire period of routine maintenance, which begins at completion of the

construction work and ends after three years.

1.6 The routine maintenance shall consist of the routine maintenance operation

defined in manual for maintenance of roads of MoRTH and shall be carried out

accordingly.

1.7 The Drain maintenance activities and their periodicity

S.No. Name of Item/Activity Frequency of operations in one
year
1 Restoration and cleaning of rain water | Once in a year, generally
spouts & repair of any type of damages. before rains.

2 Cleaning of inner portion of the drains by | As and when required.
removing the covers at regular interval
and carriage and disposal of malba etc.

3 Insurance of proper functioning of drains | As and when required.
including civil maintenance and desilting
of drains.




2. General

2.1 Inspection of works during Defect Liability Period

2.1.1 The contracting agency shall undertake joint detailed inspection along with

Engineer-in-charge/A.En., at IDP once in three months in case of all Drain works.
The Engineer-in-charge can reduce this frequency in case of emergency. The
Contracting agency shall forward to the Engineer-in-charge the record of inspection
and rectification immediately after the joint inspection. The Contracting agency shall
pay particulars attention on those Drain sections, which are likely to be damaged

during rainy season.

2.1.2 One register has to be maintained by every A.E.n for recording the inspection details

2.2
2.2.1

2.2.2

2.2.3

2.2.3

of works in his jurisdiction under defect liability period.
Conditions regarding Security Deposit
Security for DLP-
The contracting agency shall have to furnish security deposit (SD) in the form of
Bank Guarantee valid from the actual date of completion, which shall be assigned
by the Engineer-in-charge.
Refund of SD —
The Security Deposit will be release in the following stages after satisfactory

performance certificate issued by Engineer-In-Charge :-

S.No.
1 After completion of one year 20% of SD Amount
2 After completion of two year 20% of SD Amount
3 After completion of three year Remaining 60% of SD Amount

Forfeiture of SD

In case contracting agency fails to rectify the defects within stipulated period
notified to him by the Engineer-in-charge concerned under contract agreement, the
Engineer-in-charge shall serve a final notice for 5 days time reckoned from the date
of issue of notice to rectify the defects. In case the contracting agency not
responding to the notice and fails in rectification of defects the Engineer-in-charge
will get the defect removed at the risk and cost of the contracting agency. Action
such as encashment of Bank Guarantee and action under enlistment rules etc.
shall also be taken against the contracting agency by the competent authority.

Force Majeure

The defect arises due to earthquake, cyclone, and natural calamities shall not be the

responsibly of contracting agency.

Signature of Contractor Executive Engineer-Drainage
With Full Address JDA, Jaipur.



Special Conditions of Contract regarding Defect Liability Period (DLP) for Various

works costing Rs. 25.00 Lacs and more

1. ROAD WORKS

1.1 The Defect Liability Period (DLP) for all Road works excluding patch repair work shall be as per table-1.
Road works executed by the Contracting agency shall be maintained by them at their own cost for
Schedule as per table-1 (DLP) from the actual date of completion of work as per the clause in the
Contract Agreement and Special Condition of Contract.

1.2 No extra payment shall be made to the contracting agency on account of maintenance of Road works
and removal of defect during Defect Liability Period.

1.3 The word “Road Works” means all new Road Works construction, strengthening and renewal works.

1.4 The word “Maintenance of Road Works during Defect Liability Period” means

(iv) Routine maintenance of Road Works,

(v) To remove the defect as & when appear in part and entire structure of Road Works, in specified time
and keeping the Road Surface with good riding quality and

(vi) Damages due to improper drainage / drains, local flooding, depressions on roads etc.

1.5  The contracting agency shall do the routine maintenance of Road works, including pavement, road side
and cross drains including surface drains to the required standards and keep the entire road surface and
structure in Defect free conditions during the entire period of routine maintenance, which begins at
completion of the construction work and ends after Schedule as per table-1.

1.6 The routine maintenance shall consist of the routine maintenance operation defined in manual for
maintenance of roads of MoRTH and shall be carried out accordingly.

1.7 (a) The routine maintenance activities and their periodicity as per JDA Office order no:

JDA/Ex.En.(TA to Dir Engg.-1)/2016/D-29 dated 11.03.2016
Table-I
S.No. Type of work DLP Period
1 Bridge work 5 Years
2 CD work 5 Years
3 CC road, PQC work 5 Years
4 CC tiles/Kerb/ Medians 5 Years
5 Drains 3 Years
6 Roads
(i) Two Layer WBM/GSB 6 Months or one full rainy season whichever
is later
(ii) For Renewal/Strengthening
(a) BT upto 30 mm thickness 1 Year
(b) BT above 30 mm to upto 40 mm 2 Years
(c) BT above 40 mm to upto 90 mm 3 Years
(d) BT above 90 mm 5 Years
(iii) New roads
(a) BT upto 90 mm 3 Years
(b) BT more than 90 mm 5 Years
7 Compound wall 3 Years
8 Building work
(i) Work pertaining to sanitary works electrical | 2 Years
works, Joinery works and painting works.
(i) Work pertaining to building structure and | 5 Years
other civil works.
9 Electric work except maintenance 3 Years
10 | Sewer/water supply all including STP and water | 3 Years
supply related work except maintenance works




1.7 (b) The routine maintenance activities and their periodicity
S.No. Name of Item/Activity Frequency of operations in one year

1 Restoration of rain cuts and dressing of | Once in a year, generally after rains.

berms.

2 Making up of shoulders. As and when required.

3 Maintenance of Bituminous surface road | As and when required.

and/or gravel road/WBM road including
filling pot holes and patch repairs etc.
4 Insurance of proper functioning of drains | As and when required.
including civil maintenance and desilting
of drains. (If constructed by the same
Road agency or not)

5 Maintenance of road signs. (If installed by | Maintenance as and when required. Repainting once in

the same Road agency) every one and half years.

6 Road Marking, Kerb Stone/Dand. (If done | Thermoplastic Paint

by the same Road agency) Maintenance as and when required. Repainting once in
every one and half vyears.
Ordinary Paint
Maintenance as and when required. Repainting thrice in
every years.

7 Damages beyond control of agency. Road cuts made by various agencies for utility, duly
permitted by JDA / JNN will have to be repaired by
agency on the same rates of the contract agreement till
DLP.

2. General

2.1 Inspection of works during Defect Liability Period

211 The contracting agency shall undertake joint detailed inspection along with Engineer-in-charge/A.En.,

at least once in three months in case of all Road works. The Engineer-in-charge can reduce this
frequency in case of emergency. The Contracting agency shall forward to the Engineer-in-charge the
record of inspection and rectification immediately after the joint inspection. The Contracting agency
shall pay particulars attention on those road sections, which are likely to be damaged during rainy
season.

21.2 One register has to be maintained by every A.E.n for recording the inspection details of works in his

jurisdiction under defect liability period.

22 Conditions regarding Security Deposit

221 Security for DLP-

The contracting agency shall have to furnish security deposit (SD) in the form of Bank Guarantee valid
from the actual date of completion, which shall be assigned by the Engineer-in-charge.

2.2.2 Refund of SD -

The release of SD amount shall be as following table:-

S.No. | Released SD 1st year 2nd year 3rd year 5th year
m\

1 Upto 1 year 100 % 40 % 20 % 10 %
2 Upto 2 Year 60 % 20 % 10 %
3 Upto 3 Year 60 % 10 %
4 Upto 4 Year 20 %
5 Upto 5 Year 50 %

Various conditions for managing DLP are as under:-

(i) At the time of completion of work, final component shall be worked out for each individual item like

BT/CC /tiles/drains etc ( as per different categories in Table I), DLP shall be operative based upon type
of individual item ex:- CC-5 years, BT-1/2/3/5 years, Drain- 3 years etc.



(if)  Similarly for all new works, these components should be calculated at the time of TS itself, which should
be made part of BID document.

(iii) If any work, amount is less than Rs. 25 lakhs but later on due to extra/excess work, if amount of final
work crosses more than Rs. 25 lakhs, DLP shall be operative as per rule for each individual item.

(iv) Similarly if any work is more than Rs. 25 lakhs but later finalization amount of work is less than Rs. 25
lakhs, DLP should be operative for six months or rainy season whichever is late.

(v)  During DLP period if contractor fails to repair any work even after issue of 7 days written notice, same
work shall be got executed by respective Executive Engineer at the contractor’s risk and cost. This
process shall be applicable throughout the DLP period. After completion of DLP period in such works
contractor should be debarred and blacklisted from JDA for three years as per RTPP Rule 2012 and 2013
where he defaults twice in a single agreement or in two different works.

(vi) Quarterly inspection as per rules shall be carried out and DLP registers shall be maintained by
respective Executive Engineers to monitor the DLP repairs.

(vii) Special and regular inspection shall also be carried out as per order no. JDA/Ex.En & TA to DE-1/
2014-15/D-223 dated 12.03.2015 and order no. SE ( PMGSY) CIRCULAR 2006/D-115 dated 04.05.2006
point no. 3

(viii) In case JDA feels to take up work on any existing DLP road due to any reason, following procedure
should be adopted.

(@) At the time of withdrawal total liability of repairs as per DLP conditions to be carried out and
contractor shall be asked to complete the same. After completion of assessed repairs DLP period
shall be released after deduction amt. as per table IIL

% recovery on withdrawal | 1 Year 2 Year 3 Year 4 Year 5 Year
of DLP of work
order

DLP period

1 Year 1.12 - - - -
2 Year 2.55 1.43 - - -
3 Year 4.38 3.26 1.83 - -
5 Year 9.00 7.88 6.45 4.62 2.47

Note :- Calculation is to be done on quarterly basis.

(b) In case Contractor fails to carry out these repairs, same shall be carried out at his risk and cost. If the
total amt. of such repairs works out to be more than total retained amt. of SD, same shall be
recovered from other works and as per PDR rules. The amount as per Table-III is also to be
deducted in addition to this amount.

(c) Based upon type of work, DLP conditions for works to be carried out during DLP period with their
frequency of respective type of work shall be prepared by respective SE’s after approval of these
periods.

2.2.3 Force Majeure
The defect arises due to earthquake, cyclone, and natural calamities shall not be the responsibly of

contracting agency.

Signature of Bidder Executive Engineer-Drainage
with full address : JDA, Jaipur



Annexure A: Compliance with the Code of Integrity and No Conflict of Interest

Any person participating in a procurement process shall-

(@)

(b)
(©)
(d)
(€)
(f)

(9)
(h)

Not offer any bribe, reward or gift or any material benefit either directly or indirectly in
exchange for an unfair advantage in procurement process or to otherwise influence the
procurement process;

Not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial or other
benefit or avoid an obligation;

Not indulge in any collusion, Bid rigging or anticompetitive behavior to impair the
transparency, fairness and progress of the procurement process;

Not misuse any information shared between the procuring entity and the bidders with an intent
to gain unfair advantage in the procurement process;

Not indulge in any coercion including impairing or harming or threatening to do the same,
directly or indirectly, to any party or to its property to influence the procurement process;

Not obstruct any investigation or audit of a procurement process;

Disclose conflict of interest, if any; and

Disclose any previous transgressions with any entity in India or any other country during the
last three years or any debarment by any other procuring entity.

Conflict of interest.-

The Bidder participating in a bidding process must no have a Conflict of Interest.

A Conflict of interest is considered to be a situation in which a party has interests that could
improperly influence that party’s performance of official duties or responsibilities, contractual
obligations, or compliance with applicable laws and regulations.

(i) A bidder may be considered to be in conflict of interest with one or more parties in the bidding
process if, including but not limited to:

(a)
(b)
(©)
(d)

(€)

(f)
(9)

Have controlling partners/shareholders in common; or

Receive or have received any direct or indirect subsidy from any of them; or

Have the same legal representative for purposes of the bid; or

have a relationship with each other, directly or through common third parties, that puts them in
a position to have access to information about or influence on the bid of another bidder, or
influence the decisions of the procuring Entity regarding the bidding process; or

The bidder participates in more than one bid in a bidding process. Participation by a bidder in
more than one bid will result in the disqualification of all bids in which the bidder is involved.
However, this does not limit the inclusion of the same subcontractor, not otherwise participating
as a bidder, in more than one bid; or

the bidder or any of its affiliates participated as a consultant in the preparation of the design or
technical specifications of the goods, works or services that are the subject of the Bid; or

Bidder or any of its affiliates has been hired (or proposed to be hired) by the procuring entity as
engineer-in-charge/consultant for the contract.



Annexure B: Declaration by the Bidder regarding Qualifications

Declaration by the Bidder

In relation to my/our Bid submitted 0 ..o, for procurement of
............................. in response to their Notice inviting Bids No..............Dated................I/we
.............................. hereby declare under Section 7 of Rajasthan Transparency in Public Procurement
Act, 2012 that :

1. l/we possess the necessary professional, technical, financial and managerial resources and
competence required by the Bidding Document issued by the Procuring Entry;

2. l/we have fulfilled my/our obligation to pay such of the taxes payble to the union and the state
government or any local authority as specified in the Bidding Document.

3. l/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs
administered by a court or a judicial officer, not have my/our business activities suspended and
not the subject of legal proceedings for any of the foregoing reasons;

4. l/we do not have, and our directors and officers not have, been convicted of any criminal
offence related to my/our professional conduct or the making of false statements or
misrepresentations as to my/our qualifications to enter into a procurement contract within a
period of three years preceding the commencement of this procurement process, or not have
been otherwise disqualified pursuant to debarment proceedings;

5. l/we do not have a conflict of interest as specified in the Act, Rules and the Bidding Document,
which materially affects fair competition;

Date : Signature of bidder
Place : Name :
Designation :

Address :



Annexure C : Grievance Redressal during Procurement Process

The designation and address of the First Appellate Authority is Commissioner JDA, Jaipur
The designation and address of the Second Appellate Authority is Executive Committee (EC) JDA,

Jaipur

(1)

Filing an appeal:-

if any bidder or prospective bidder is aggrieved that any decision, action or omission of the
procuring entity is in contravention to the provisions of the Act or the rules or the guidelines
issued thereunder, he may file an appeal to First Appellate authority, as specified in the Bidding
document within a period of ten days from the date of such decision or action, omission, as the
case may be, clearly giving the specific ground or grounds on which he feels aggrieved:

Provided that after the declaration of a bidder as successful the appeal may be filed only by a

bidder who has participated in procurement proceedings:

Provided further that in case a procuring entity evaluates the technical bids before the opening

of the financial bids, an appeal related to the matter of financial bids may be filed only by a bidder
whose technical bid is found to be acceptable.

()

@)

(4)

The officer to whom an appeal is filed under Para (1) shall deal with the appeal as expeditiously as
possible and shall endeavour to dispose it of within thirty days from the date of the appeal.

If the officer designated under Para (1) fails to dispose of the appeal filed within the period specified
in Para (2), or if the bidder or prospective bidder or the procuring entity is aggrieved by the order
passed by the first appellate authority, the bidder or prospective bidder or the procuring entity, as the
case may be, may file a second appeal to second appellate authority specified in the bidding
document in this behalf within fifteen days from the expiry of the period specified in Para (2) or of
the date of receipt of the order passed by the first appellate authority, as the case may be.

Appeals not to lie in certain cases:-

No appeal shall lie against any decision of the procuring entity relating to the following matters,

namely:-

()

(a) Determination of need of procurement

(b) Provisions limiting participation of bidders in the bid process
(c) The decision of whether or not to enter into negotiations

(d) Cancellation of a procurement process

(e) Applicability of the provisions of confidentiality

Form of Appeals:-

@) An appeal under Para (1) or (3) above shall be in the annexed form along with as many
copies as there are respondents in the appeal.
(b) Every appeal shall be accompanied by an order appealed against, if any,
affidavit verifying the facts stated in the appeal and proof of payment of fee,
(© Every appeal may be presented to first appellate authority or second
appellate authority, as the case may be, in person or though registered post
or authorised representative.



(6)

(7)

Fee for filing Appeal:-

@ Fee for first appeal shall be rupees two thousand five hundred and for second appeal
shall be rupees ten thousand, which shall be non-refundable.

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of
a scheduled bank in India payable in the name of appellate authority
concerned.

Procedure for disposal of Appeal:-

@) The first appellate authority or second appellate authority as the case may be, upon filing
of appeal, shall issue notice accompanied by copy of appeal, affidavit and documents, if
any, to the respondents and fix date of hearing

(b) On the date fixed for hearing, the first appellate authority of second appellate authority,
as the case may be shall-

(i) hear all the parties to appeal present before him; and
(i1) peruse or inspect documents, relevant records or copies thereof relating to
the matter.

(©) After hearing the parties, perusal or inspection of documents and relevant
records or copies thereof relating to the matter, the appellate authority
concerned shall pass an order in writing and provide the copy of order to the
parties to appeal free of cost.

(d) The order passed under sub-clause (c) above shall also be placed on the state
public procurement portal.



Annexure D :Additional Conditions of Contract
1. Correction of arithmetical errors

Provided that a financial bid is substantially responsive, the procuring entity will correct
arithmetical errors during evaluation of financial Bids on the following basis:

(i) if there is a discrepancy between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total price shall be
corrected, unless in the opinion of the procuring entity there is an obvious misplacement of the
decimal point in the unit price, in which case the total price as quoted shall govern and the unit
price shall be corrected,

(it) if there is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected; and

(iii) if there is a discrepancy between words and figures, the amount in words shall prevail, unless
the amount expressed in words is related to an arithmetic error, in which case the amount in
figures shall prevail subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated bid does not accept the correction of errors, its
bid shall be disqualified and its bid security shall be forfeited or its bid securing declaration
shall be executed.

2. Procuring Entity’s Right to Vary quantities.

(i) At the time of award of contract, the quantity of goods, works or services originally specified in
the bidding documents may be increased or decreased, by a specified percentage, but such
increase or decrease shall not exceed twenty percent, of the quantity specified in the bidding
documents. It shall be without any change in the unit prices or other terms and conditions of
the bid and the conditions of contract.

(ii) If the Procuring entity does not procure any subject matter of procurement or procures less than the
quantity specified in the biding document due to change circumstances, the bidder shall not be
entitled to any claim or compensation except otherwise provide in the conditions of contract.

(iii) In case of procurement of goods or services, additional quantity may be procured by placing a
repeat order on the rates and conditions of the original order. However, the additional quantity shall
not be more than 25% of the value of goods of the original contract and shall be within one month
from the date of expiry of last supply. It the supplier fails to do so, the procuring entity shall be free
to arrange for the balance supply by limited bidding or otherwise and the extra cost incurred shall
be recovered from the supplier.

3. Dividing quantities among more than one bidder at the time of award (In case of
procurement of Goods):-

As a general rule all the quantities of the subject matter of procurement shall be procured from
the Bidder, whose Bid accepted. However, when it is considered that the quantity of the
subject matter of procurement to be procured is very large and it may not be in the capacity of
the Bidder, whose Bid is accepted, to deliver the entire quantity or when it is considered that
the subject matter of procurement to be procured is of critical and vital nature, then in such
cases, the quantity may be divided between the Bidder, whose Bid is accepted and the second
lowest Bidder or even more Bidder in that order, in a fair, transparent and equitable manner at
the rates of the Bidder, whose Bid is accepted.



FORM No. 1
[see rule 83]

Memorandum of Appeal under the Rajasthan
Transparency in Public procurement Act, 2012

Appeal NO e of
the. ..o (First/Second Appellate authority)
1- Particulars of appellant :

(1) Name of the appellant :
(i) Official address, if any:
(iii) Residential address :

2- Name and address of the respondent(s):
(i)
(i)
(iii)

3- Number and date of the order appealed

against and name and designation of the
office/authority who passed the order
(enclose copy), or a statement of a decision,
action or omission of the procuring Entity
in contravention to the provisions of the Act
by which the appellant is aggrieved:

4- If the Appellant propose to be represented by
a representative the name and postal address
of the representative:

5- Number of affidavits and documents enclosed
with the appeal:

6- Grounds Of QPPEAL : ...c.ooiiiei s
(Supported by an affidavit)

7- P Y BT & e

Appellant’s Signature



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Subject: Payment mechanism for participating in tender

Jaipur Development Authority has decided to receive Earnest Money Deposit (EMD) (Bid
Security) Tender fee and RISL processing fee online through JDA portal. The bid security options
available in tender for participants are as mentioned below :

A. Payment Options:
Option-1: Bank Guarantee (BG). against EMD I Bid Security

Bidder may opt Bank Guarantee (BG) against EMD (Bid Security) for which bidder requires
to prepare BG before applying in the tender. The details of BG requires to be fed on JDA portal
before paying balance amount (Tender Fee + RISL Processing Fee). This amount will be paid
through Payment Gateway only, option to make balance payment through EFT (RTGS/NEFT) will
not be available

If bidder does not opt for BGagainst EMD, options of making complete payment through Payment
Gateway or through EFT (NEFT/RTGS) will be available.

Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS)

If the bidder selects payment mode as EFT (NEFT/RTGSL "Paying Slip for EFT (NEFI/RTGS}"
will be generated by the system for the complete amount. The payment can be made from
any Bank any Branch using this Paying Slip through NEFT/RTGS (Claim against payment made
through EFT in any other JDA bank account will not be acceptable and bidder stands
disqualified from participation in the bid applied for). After successful transaction through
NEFT/RTGS, as per the standard procedures it may take 4 to 24 hours in process of
confirmation of EFT through Auto-Process depending on the time of EFT done. Therefore, option
to make paymentthrough EFT (NEFT/RTGS)will be available till 2 days prior to closing date of
bid participation.

Option-3: Payment Gateway (Aggregator)
The facility to make payment through Debit Card, Credit Card, Net banking etc.,, will be
available. User can use this facility from anywhere any time till the closing date & time of
bid participation

B. Bid Participation Receipt
After confirming payment, the bidder will get Bid Participation Receipt on the basis of
which user will get the payment details along with other details for bidding on e-
Procurement portal of GOR
* In case of BG as the remaining payment will be done through Payment Gateway,
on successful transaction the "Bid Participation Receipt" will be generated on real time
basis
* In case complete payment is done through Payment Gateway, on successful transaction
the "Bid Participation Receipt" will be generated on real time basis
* In case complete payment is done through EFT (NEFT/RTGS), on confirmation of
payment from ICICI Bank (Auto Process) "Bid Participation Receipt" will be available on
Login of Bidder on JDA portal.

Executive Engineer- Drainage
JDA, Jaipur



Format for Bank Guarantee for Earnest Money

To

Secretary,

Jaipur Development Authority,
Jaipur

Sub:
Bank Guarantee No. dated for [amount of Security in figures] [in words] on behalf

of [Name of the Bidder] against the Earnest Money Payable at
Jaipur for Bid for

(Name of work)

WHEREAS, [name of Bidder with address] (hereinafter called “the
Bidder”) has submitted his Bid dated
(Name of Work) (hereinafter called “the Bid”).

KNOW ALL PEOPLE by these presents that we
(Name of Bank) of having our registered office at
[name of country] having our registered office at
(hereinafter called “the Bank™) are bound to Secretary, Jaipur Development

Authority. (Hereinafter called “the Employer”) in the sum of Rupees [Amount of
Security in figures] (in words) only for which payment will and truly to be made to

the said Employer, the Bank binds itself, its successors, and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of of 20

THE CONDITIONS of this obligation are:

(1)  if the Bidder withdraws his Bid during the period of Bid validity specified in the Form of Bid;
(2) if the Bidder refuses to accept the correction of errors in his bid;

(3) If the Bidder, having been notified of the acceptance of his Bid by the Employer during the period of

Bid validity;
(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders,
or

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to Bidders

We undertake to pay to the Employer upto the above amount upon receipt of his first written demand,
without the Employer having to substantiate his demand, provided that in hid demand the Employer will note
that the amount claimed by him is due to him owing to the occurrence of one or more of the above
conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date 30 days after the date of expiration of the
Bid Validity, as stated in the Instructions to Bidders, or any such extension thereto as may be agreed by the
Bidder, notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee
should reach the Bank not later than the above date.

Date Signature of the Bank

Witness Seal
[Signature, Name and Address]

[Note: To be furnished on appropriate non-judicial stamps.]



Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work: Providing Drainage system at Jawahar circle Jaipur.

Contract No: JDA/EE-Drainage/ 01 /2017-18

Percentage BoQ

Bidder Name

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender.
Bidders are allowed to enter the Bidder Name and Values only )

NUMBER # TEXT # NUMBER # TEXT # NUMBER NUMBER # TEXT #
Sl Item Description Quantity Units Estimated Rate |TOTAL AMOUNT TOTAL AMOUNT
No. Without Taxes In Words
1 2 4 5 6 53 55
1 Earth work in excavation by mechanical means 749494.8000|INR Seven Lakh Forty Nine Thousand Four Hundred &
(Hydraulic excavator )/ manual means over Ninety Four and Paise Eighty Only
areas (exceeding 30cm in depth. 1.5m in width
as well as 10 sum on plan) including disposal of
excavated earth, lead upto 50m and lift upto 6826.000 cum 109.80
1.5 m , disposed earth to be levelled and neatly
dressed:
All kinds of soil
2 Earth, sand, lime, morrum manure or sludge For 5 5119.500 45.90 234985.0500|INR Two Lakh Thirty Four Thousand Nine Hundred &
Km. : cum : Eighty Five and Paise Five Only
3 Demolishing stone rubble masonry manually/ by 120150.0000|INR One Lakh Twenty Thousand One Hundred & Fifty
mechanical means including stacking of serviceable Only
m.ate_nal and disposal of un_serv!ceable me_\terlal 300,000 cum 400.50
within 50 metres lead as per direction of Engineer-
in-charge: In cement mortar.
4 Recover cost of useful stone @ 2/3rd of 75254.4000(INR Seventy Five Thousand Two Hundred & Fifty Four
; . 201.000 cum 374.40 ;
masonry work dismantalled quantity. and Paise Forty Only
5 Dismantling of Cement Concrete Pavements as 151672.5000|INR One Lakh Fifty One Thousand Six Hundred &
per MoRD Specification Clause 202. Seventy Two and Paise Fifty Only
Dismantling of cement concrete pavements by
mechanical means using pneumatic tools
breaking to pieces not exceeding 0.02 cum in 315.000 cum 481.50
volume and stock piling at designated locations
and disposal of dismantled materials upto a
lead of 1000 m, stacking serviceable and
unserviceable materials separately
6 Building rubbish stone metal (Grit and ballast etc.) 16017.7500]INR Sixteen Thousand &Seventeen and Paise Seventy
315.000 cum 50.85 )
For 5 Km. Five Only
7 Dismantling of Flexible Pavements
7 By Manual Means B) Granular Courses 971.250 cum 198.00 192307.5000|INR One LakhANmeAty Two Thousand Three Hundred &
Seven and Paise Fifty Only
7 By Mechanical Means A) Bituminous Courses 676.000 cum 115.20 77875.2000 INR Seventy Seven Thousand Eight Hundred & Seventy
Five and Paise Twenty Only
8 Providing and laying in position cement concrete 921024.0000|INR Nine Lakh Twenty One Thousand &Twenty Four
including curing, compaction etc. complete in Only
specified grade excluding the cost of centering and
shuttering - All work up to plinth level. M10 grade 384.000 cum 2398.50
Nominal Mix 1: 3: 6 (1 cement : 3 coarse sand : 6
graded stone aggregate 20mm nominal size).
9 Providing and laying in position Ready mix 6775307.8560|INR Sixty Seven Lakh Seventy Five Thousand Three
concrete manufactured in fully automatic Hundred & Seven and Paise Eighty Six Only
Batching Plant and transported to site in
transit mixer for having continous agitated
mixer, manufactured as per approved mix
design of specified grade of RCC work including
pumping of R.M.C. from transit mixer to site of
laying , exculding the cost of centering,
ghutterlng a}nd reinforcement with gll lead ar!d 1736.190 cum 3902.40
lift including cost of admixtures in
recommended portion as per IS 9103 to
accelerate/ retard setting of concrete, improve
workability without impairing strength and
durability as per direction of Engineer in
charge . All works upto floor V floorM20 grade
Design Mix by using min 400 Kg of cement per
cum of concrete
10 Providing M-30 grade concrete by using min 179695.6650[INR One Lakh Seventy Nine Thousand Six Hundred &
420 kg of cement per cum instead of M-20 1736.190 cum 103.50 Ninety Five and Paise Sixty Seven Only
grade design mix.
11 Centering and Shuttering with plywood or steel 63736.2000|INR Sixty Three Thousand Seven Hundred & Thirty Six
sheets including strutting, propping bracing and Paise Twenty Only
both ways and removal of formwork for, 643.800 sqm 99.00
foundation , footings, strap beam, raft , bases
nf caliimne ate
12 Walls (any thickness) including attached 1651978.8000|INR Sixteen Lakh Fifty One Thousand Nine Hundred &
pilasters, buttresses plinth and string course. 9132.000 sgm 180.90 Seventy Eight and Paise Eighty Only
13 Suspended floors, roofs, landings, staircases, 420445.8000|INR Four Lakh Twenty Thousand Four Hundred & Forty
balconies, girders, cantilevers, bands, coping Five and Paise Eighty Only
bed plates, anchor blocks, sills, chhajjas,| 1979.500 sqm 212.40
lintel, beam, plinth beam etc.
14 P & F of Open timbering in trenches including 160456.2750|INR One Lakh Sixty Thousand Four Hundred & Fifty Six
i i and Paise Twenty Eight Only
strutting, shoring complete (measurements to be 5093.850 sam 3150

taken of the face area timbered) Depth exceeding
1.5 Mtr. but not exceeding 3 Mtr




15

Plaster on new surface on walls in cement sand
mortar 1:4 including racking of joints etc. complete
fine finish : 1) 25 mm thick.

1500.000

sgm

121.50

182250.0000

INR One Lakh Eighty Two Thousand Two Hundred &
Fifty Only

16

Providing and fabricating reinforcement for R.C.C.
work including straightening, cutting, bending,
placing in position and binding (including cost of
binding wire) all complete up to floor five level.
Thermo-mechanically Treated bars (Conforming of
relevent IS code)

175000.000

Kg

62.10

10867500.0000

INR One Crore Eight Lakh Sixty Seven Thousand Five
Hundred Only

17

Random Rubble stone masonry for with hard stone
in foundation and plinth in Cement Sand mortar
above 30 CM thick wall in: Cement Mortar 1:4 ( 1-
Cement : 4-Sand).

300.000

cum

1984.50

595350.0000

INR Five Lakh Ninety Five Thousand Three Hundred &
Fifty Only

18

Providing and laying Precast reinforced cement

18

Size 1.50 M x 1.00 M

80.000

R.Mtr.

22806.00

1824480.0000

INR Eighteen Lakh Twenty Four Thousand Four Hundred
& Eighty Only

18

Size 1.00 M x 1.00 M

200.000

R.Mtr.

15457.00

3091400.0000

INR Thirty Lakh Ninety One Thousand Four Hundred
Only

19

Providing and fixing of Reinforced Ferro cement
Drain cover designed for class "AA" loading duly,
marked on cover with adequate steel reinforcement
having thickness 75 mm to 150 mm anti- corrosive
bitumen painted M.S. plate Rim and on M.S. lifting
hooks admixture like plasticizer bond improving
compound shrinkage resistance compound abrasion
resistant complete as per approved design etc. for
drain Opeining Size 701 to 1200 mm Standard
Drain Cover Size 1500mm x 600mm x 125mm

180.000

sqm

2011.50

362070.0000

INR Three Lakh Sixty Two Thousand &Seventy Only

20

Providing and fixing steel gate, grating , and
grills made of angles, tees, square bars, flats,or
black pipe with holdfast and fittings complete as
per design and drawing including cutting
welding and fabrication with priming coat of red

avida

48000.000

Kg

66.60

3196800.0000

INR Thirty One Lakh Ninety Six Thousand Seven
Hundred & Ninety Nine and Paise One Hundred Only

21

Laying Reinforced Cement Concrete Pipe NP3 as
per drawing and MoRD specification Clause
1402.6

Providing and Laying Reinforced Cement
Concrete Pipe NP3 as per design in Single Row
Providing and laying reinforced cement concrete
pipe NP3 for culverts on first class bedding of
granular material in single row including fixing
collar with cement mortar 1:2 but excluding
excavation, protection  works,  backfilling,
concrete and masonry works in head walls and
parapets Clause 1106. 600 mm dia

100.000

R.Mtr.

1395.00

139500.0000

INR One Lakh Thirty Nine Thousand Five Hundred
Only

22

Construction of solid block masonry of M20
grade solid concrete block having nominal size
400 mm x 200 mm x 200 mm in cement
mortar 1:3 upto plinth level with all lead & lift.

56.480

6291.00

355315.6800

INR Three Lakh Fifty Five Thousand Three Hundred &
Fifteen and Paise Sixty Eight Only

23

Removing and Refixing of Pre cast Kerb stone
obtained from site and fixing at as per direction
of engineer-in-charge over 100 mm thick C.C.
1:4:8 and jointing of kerbs with cement morter
1:4 including cost of loading unloading
transporting and curing complete in all respect
as per direction of Engineer-in-charge.

1400.000

R.Mtr.

40.00

56000.0000

INR Fifty Six Thousand Only

24

Providing and fixing Barricading at site of work
for restricting the general public using 40 mm
dia M.S. pipe ("B" class) as vertical post with
average spacing of 1.80 meter between two
vertical posts, having height at least 1.5 m
above road/ ground level and at least 30-45 cm
below road/ ground level by making suitable
size hole in road/ ground, providing and fixing
suitably two rows of 100mm wide PVC Tape
preferabley of red colour. The M.S. pipe shall be
painted in red and white colour strips as per
approved pattern as and when it becomes
shabby but at least after every alternate
shifting at new location. After shifting/ removal
of barricading the hole shall be filled up
properly and site is to be cleared in all respect.
(Note: measurement is to be done in linear
basis)

1600.000

mtr

36.00

57600.0000

INR Fifty Seven Thousand Six Hundred Only




25

Wet Mix Macadam Providing, laying, spreading
and compacting graded stone aggregate to wet
mix macadam specification including premixing
the material with water at OMC in mechanical
mixer (Pug Mill), carriage of mixed material by
tipper to site, laying in uniform layers in
sub-base/base course on a well prepared
sub-base and compacting with smooth wheel
roller of 80 to 100kN weight to achieve the
desired density including lighting, barricading
and maintenance of diversion, etc as per Tables
400.11

660.000

1071.00

706860.0000

INR Seven Lakh Six Thousand Eight Hundred & Sixty
Only

26

Low porosity

Providing and applying primer coat with
bitumen emulsion (SS-1) on prepared surface
of granular base including cleaning of road
surface and spraying primer at the rate of 0. 70
1.0 kg/sgm using mechanical means as per
MoRD Specification Clause 502

3300.000

sgm

31.50

103950.0000

INR One Lakh Three Thousand Nine Hundred & Fifty
Only

27

Providing and applying tack coat with Bitumen
emulsion (RS-1) using emulsion distributor at
the rate of 0.25 to 0.30 kg per sgm on the
prepared granular surfaces treated with primer
& cleaned with Hydraulic broom as per MoRD
Specification Clause 503.

3300.000

sqm

10.80

35640.0000

INR Thirty Five Thousand Six Hundred & Forty Only

28

Providing and applying tack coat with Bitumen
emulsion (RS-1) using emulsion distributor at
the rate of 0.20 to 0.25 kg per sgm on the
prepared bituminous surface cleaned with

Hydraulic broom as per MoRD Specification
Claviea EN2

3300.000

sqm

29700.0000

INR Twenty Nine Thousand Seven Hundred Only

29

Providing and laying dense graded bituminous
macadam with 100-120 TPH batch type HMP
producing an average output of 75 tones per hour
using crushed aggregates of specified grading,
premixed with bituminous binder @

4.0 to 4.5 per cent by weight of total mix and filler,
transporting the hot mix to work site, laying
with a hydrostatic paver finisher with sensor
control to the required grade, level and alignment,
rolling with smooth wheeled, vibratory and
tandem rollers to achieve the desired
compaction as per MoRT&H Specifications
Clause 507 complete in all respects. for
Grading | (40 mm nominal size ) Lii) In MT

564.300

P.MT

2511.00

1416957.3000

INR Fourteen Lakh Sixteen Thousand Nine Hundred &
Fifty Seven and Paise Thirty Only

30

Providing and laying bituminous concrete with 100
120 TPH batch type hot mix plant producing an
average output of 75 tonnes per hour using crushed
aggregates of specified grading, premixed with
bituminous binder @

54 to 5.6 per cent of mix and filler,
transporting the hot mix to work site, laying with a
hydrostatic paver finisher with sensor control to
the required grade, level and alignment,
rolling with smooth wheeled, vibratory and
tandem rollers to achieve the desired
compaction as per MoRT & H Specifications
Clause 509 complete in all respects for
Grading-Il (13 mm nominal size) Bitumen (VG-30)

304.260

P.MT

2934.00

892698.8400

INR Eight Lakh Ninety Two Thousand Six Hundred &
Ninety Eight and Paise Eighty Four Only

Total in Figures

35704473.62

INR Three Crore Fifty Seven Lakh Four Thousand Four
Hundred & Seventy Three and Paise Sixty Two Only

Quoted Rate in Figures

Select

0.0000

INR Zero Only

Quoted Rate in Words

INR Zero Only
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