JAIPUR DEVELOPMENT AUTHORITY

b
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Bid Document

For

P/L/J of DI pipe line for reuse of treated sewage water to Silven Park,

Agra Road from 3 MLD STP, Paldimeena.

Cost : Rs. 99.34

NIB No. 10/2017-18 Due on: 12.12.2017

Executive Engineer (PHE-I)
Jaipur Development Authority
Jaipur
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E.E.(PHE-I), JDA, JAIPUR P/L/J of DI pipe line for reuse of treated sewage water to Silven Park, Agra Road from 3 MLD STP, Paldimeena.

JAIPUR DEVELOPMENT AUTHORITY

Room No. 135, Main Building, Ram Kishore Vyas Bhavan, Indira Circle, JawaharLal Nehru Marg, Jaipur - 302 004 Telephone:
+91-141-2569696 E.mail: zepheljda@yahoo.in

No: - JDA/EE/PHE-1/2017-18/D-609 Dated: 06.11.2017

NOTICE INVITING BID

NIB No. : JDA/EE (PHE-I)/10/2017-18

Online Bids are invited up-to 6.00 PM of 12.12.2017 for “P/L/J of DI pipe line for reuse of treated sewage water
to Silven Park, Agra Road from 3 MLD STP, Paldimeena.” Estimated cost of 99,33,630/-. The last date for
Applying Bid and making online payment on JDA portal is up-to 6.00 PM of 12.12.2017. Details may be seen in
the Bidding Document at our office or the State Public Procurement Portal website www.sppp.rajasthan.gov.in,

www.eproc.rajasthan.gov.in and www .jda.urban.rajasthan.gov.in.
To participate in the bid, bidder has to be:

1. Registered on JDA website www.jda.urban.rajasthan.gov.in, For participating in the Bid, the Bidder has
to apply for the Bid and pay the Bidding Document Fee, RISL Processing Fee and Bid Security Deposit,
online only.

2. Registered on e-Procurement Portal of Government of Rajasthan www.eproc.rajasthan.gov.in for
online e-Bid submission.

-SD-

(Mukesh Kumar Meena)
Executive Engineer (PHE-I)
JDA, Jaipur
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Annexure: 2

JAIPUR DEVELOPMENT AUTHORITY

Room No. 135, Main Building, Ram Kishore Vyas Bhavan, Indira Circle, JawaharLal Nehru Marg, Jaipur - 302 004 Telephone:
+91-141-2569696 E.mail: zepheljda@yahoo.in
Bid No: - JDA/EE/PHE-1/2017-18/D-609 Dated: 06.11.2017
NOTICE INVITING BID
NIB No. : JDA/EE(PHE-I)/10/2017-18

Name & Address of the » Name: Executive Engineer (PHE-I), Jaipur Development Authority
Procuring Entity Address: Room No. 135, Main Building, Ram Kishore Vyas Bhavan,
Indira Circle, JawaharLal Nehru Marg, Jaipur - 302 004
Telephone: +91-141-2569696 E.mail: zepheljda@yahoo.in
Subject Matter of Procurement »P/L/J of DI pipe line for reuse of treated sewage water to Silven
Park, Agra Road from 3 MLD STP, Paldimeena.
>Job No.: 092/2017-2018
Bid Procedure » Single Stage Tender (eg. Single-stage Two part (envelope) open
competitive) eBid procedure at http:/ /eproc.rajasthan.gov.in
Bid Evaluation Criteria (Selection | > L1 (eg.Least Cost Based Selection (LCBS)-L1)
Method)
Websites for downloading » Websites: www.sppp.rajasthan.gov.in, www.eproc.rajasthan. gov.in,
Bidding Document, www.jda.urban.rajasthan.gov.in
Corrigendum's, Addendums, etc.
Website for online Bid » Website: www .jda.urban.rajasthan.gov.in
application participation and » For participating in the Bid, the Bidder has to apply for this Bid and
payment * pay the Bidding Document Fee, RISL Processing Fee and Bid Security
Deposit, online only.
o Bidding document fee: Rs. 500/- Rupees (Five Hundred Only)
o RISL Processing Fee: Rs. 1000/- (Rupees One Thousand only)
Requisite Bid Security Deposit
»INR 99,33,630/- (Rupees Ninety Nine Lacs Thirty Three Thousand Six
Estimated Procurement Cost Hundred Thirty Only)
Bid Security Deposit » Amount (INR) : 2% (Rs. 1,98,673/-) of Estimated Procurement Cost,
0.5% (49,669/-) of S.S.I. of Rajasthan, 1% for Sick Industries, other than
S.S.I., whose cases are pending with Board of Industrial & Financial
Reconstruction.
(* 2% for Bidder who is A and AA class contractor registered in other
Government Department/ 0.5% for Bidder registered as contractor
AA, AB,CinJDA)
» Micro Small Medium Enterprise Situated in Rajasthan Tender Fee
50% EMD Value 0.5%
> In case of Departments' of the State Government and Undertakings,
Corporations, Autonomous bodies, Registered Societies, Cooperative
Societies which are owned or controlled or managed by the State
Government and Government Undertakings of the Central
Government shall submit a bid securing declaration in lieu of bid
security.
Date/Time/Place of Pre-Bid > NA
Applying Bid and making » Start Date: 10.11.2017 at 9.30 AM
Online Payment on JDA portal »End Date: 12.12.2017 at 06.00 PM
(www.jda.urban.rajasthan.gov.in) | »In case EMD in from BG Original Bank Guarantee is to be submitted in
Room No MB-SF-225A (Room No. of DD ( E&B) of Main Building,
Jaipur Development Authority by 13.12.2017 10.00AM to 15.12.2017
upto 5.00 PM
Bid Submission on e- » Start Date: 10.11.2017 at 9.30 AM
Procurement Portal of GOR »End Date: 12.12.2017 at 06.00 PM
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Date/Time/Place of Technical Bid | » 18.12.2017 at 03.00 PM
Opening

Date/ Time/ Place of Financial > Will be intimated later to the Technically qualified bidders in case of
Bid Opening Two Bid

Bid Validity »120 days from the bid submission deadline

Completion period of work » 06 Months

* Jaipur Development Authority has decided to receive Earnest Money Deposit (EMD) (Bid Security), Tender
Fee and RISL processing fee online through JDA Portal. The bid security options available in tender for
participants are as mentioned below:

A. Payment Options:

Option-1: Bank Guarantee (BG) against EMD / Bid Security

Bidder may opt Bank Guarantee (BG) against EMD (Bid Security), for which bidder requires to prepare BG before applying in the

tender. The details of BG requires to be fed on JDA portal before paying balance amount (Tender Fee + RISL Processing Fee). This

amount will be paid through Payment Gateway only, option to make balance payment through EFT (RTGS/NEFT) will not be

available.

If bidder does not opt for BG against EMD, options of making complete payment through Payment Gateway or through EFT (NEFT

/ RTGS) will be available.

Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS)

If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT (NEFT/RTGS)” will be generated by the system for

the complete amount. The payment can be made from any Bank any Branch using this Paying Slip through NEFT/RTGS (Claim

against payment made through EFT in any other JDA bank account will not be acceptable and bidder stands disqualified from

participation in the bid applied for). After successful transaction through NEFT/RTGS, as per the standard procedures it may take 4

to 24 hours in process of confirmation of EFT through Auto-Process depending on the time of EFT done. Therefore, option to make

payment through EFT (NEFT/RTGS) will be available till 48 hours prior to closing date of bid participation.

Option-3: Payment Gateway (Aggregator)

The facility to make payment through Debit Card, Credit Card, Net banking etc., will be available. User can use this facility from

anywhere any time till the closing date & time of bid participation.

B. Bid Participation Receipt

After confirming payment, the bidder will get Bid Participation Receipt on the basis of which user will get the payment details along

with other details for bidding on e-Procurement portal of GOR.

* Incase of BG as the remaining payment will be done through Payment Gateway, on successful transaction the “Bid Participation
Receipt” will be generated on real time basis.

* In case complete payment is done through Payment Gateway, on successful transaction the “Bid Participation Receipt” will be
generated on real time basis.

*  Incase complete payment is done through EFT (NEFT/RTGS), on confirmation of payment from ICICI Bank (Auto Process) “Bid
Participation Receipt” will be available on Login of Bidder on JDA portal.

Note:

1. Bidder (authorised signatory) shall submit their offer on-line in Electronic formats both for technical and financial proposal.

2. Incase, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to confirmation), its Bid shall not
be accepted.

3. To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type III) as per Information
Technology Act-2000 using which they can digitally sign their electronic bids. Bidders can procure the same from any CCA approved
certifying agency, i.e. TCS, Safecrypt, Ncode etc. Bidders who already have a valid Digital Signature Certificate (DSC) need not
procure a new DSC. Also, bidders must register on http://eproc.rajasthan.gov.in (bidders already registered on
http:/ /eproc.rajasthan.gov.in before 30-09-2011 must register again).

4. JDA will not be responsible for delay in online submission due to any reason. For this, bidders are requested to upload the complete
bid well advance in time so as to avoid 11th hour issues like slow speed; choking of web site due to heavy load or any other
unforeseen problems.

5. Bidders are also advised to refer "Bidders Manual Kit" available at eProc website for further details about the e-Tendering process.

6. Training for the bidders on the usage of e-Tendering System (eProcurement) is also being arranged by DolT&C, GoR on a regular

basis. Bidders interested for training may contact e-Procurement Cell, DoIT&C for booking the training slot.

Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in Address : e-Procurement

Cell, JDA, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur

The procuring entity reserves the complete right to cancel the bid process and reject any or all of the Bids.

~

8. No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless and until a formal contract is
signed and executed between the procuring entity and the successful bidder.

9. Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely on the individual bidders to
verify such information) and the information provided therein are intended only to help the bidders to prepare a logical bid-
proposal.

10. The provisions of RTPPA Act 2012 and Rules 2013 thereto shall be applicable for this procurement. Furthermore, in case of any
inconsistency in any of the provisions of this bidding document with the RTPP Act 2012 and Rules thereto, the later shall prevail.

-SD-

(Mukesh Kumar Meena)
Executive Engineer (PHE-I)
JDA, Jaipur
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Annexure: 3
As part of NIB Document

Process for Participation & Depositing Payment Online

JAIPUR DEVELOPMENT AUTHORITY, has decided to receive Bidding document fee, RISL Processing Fee and
Bid Security Deposit (BSD) through online mode only for which the bidder has to get registered himself on JDA
portal www jaipurjda.org.

To participate in the bid, bidder has to be:

1. Registered on JDA website www jaipurjda.org(by depositing Rs. 500.00 online, the validity of which
remains 3 (three) years).

For participating in the Bid, the Bidder has to apply for this Bid and pay the Bid Document Fee, RISL
Processing Fee and Bid Security Deposit, online only.

2. Registered on e-Procurement Portal of Government of Rajasthan www.eproc.rajasthan.gov.in for online
e-Bid submission.

Methods for depositing on line amount
» Online through Internet Banking, Debit Card or Credit Card.

> In case the amount exceeds the online payment limit, the payment may be made through RTGS / NEFT
/ Transfer in Bank Account Number 675401700586 IFSC Code ICIC0006754 of ICICI BANK Limited,
JDA Campus

Jaipur.

In case of RTGS / NEFT / Transfer the bidder is required to deposit the requisite amount in the dedicated bank
account number as mentioned above and has to get the UTR / Reference number from the bank. This number
requires to be updated whiling applying the bid on JDA portal.

While participation in the bid, a receipt will be generated through the system showing the submission details as
per Annexure-4. The bidder is required to fill the instrument numbers for various heads on e-Procurement
portal www .eproc.rajasthan.gov.in as mentioned in the receipt.

More details about Registration Process, Terms and Conditions and FAQ along with contact detail is available
on JDA website www jaipurjda.org under eServices>>JDA Tender
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Section A-1
Instructions to Bidders
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JAIPUR DEVELOPMENT AUTHORITY JAIPUR

SCHEDULE AND SPECIFICATIONS

Name of work:- P/L/J of DI pipe line for reuse of treated sewage water to Silven Park, Agra Road from 3
MLD STP, Paldimeena.

1. NIB No. :- E.E.(PHE-1)/10/2017-18
2. Bid cost :- Rs. 99.34 Lac
3. Cost of the tender documents :- Rs 500/-
4. Earnest Money - Rs. @ 2% Rs. 49,669/-
(For Contractors Enlisted in JDA in class C/B/A/AA, Jaipur)
- Rs. @ 2 % Rs. 1,98,673/-
(For Contractors Enlisted in other Govt. Deptts. In Class-A/AA category)
5. Download of tender documents :-10.11.2017 to 12.12.2017 (upto 6.00 PM)
6. Date & Time of upload of tenders - 12.12.2017 (upto 6.00 P.M.)
7. Date & Time of Opening tenders - 18.12.2017 at 3.00 P.M.
8. Completion period of work : - 6 Months.

SCHEDULE 'A' : INFORMATION USEFUL FOR THE CONTRACTORS :

The tenderer should see the site and fully understand the condition of the site before tendering and
include all lead, lifts etc. Percentage above/Below or equal to be quoted on the rates as given in the 'G’
Schedule part-A and part-B. The work shall be carried out in accordance with the Rajasthan PWD, PHED and
JDA detailed specification and to the entire satisfaction of the Engineer-In charge of the work.

The bid will be opened only of those bidders deposit proper bid security, processing fee, tender
fee, VAT clearance certificate (Valid up to Six months back from the opening of Bid) and copy of
registration of contractor in required category are found to be in order. The Bid security, tender fee will
be accepted only in from of demand draft/banker cheque in the name of Secretary JDA, Jaipur.

SCHEDULE 'B' : LIST OF THE DRAWING TO BE SUPPLIED BY THE DEPARTMENT:
The drawings may also be seen in the office of undersigned.

SCHEDULE 'C' : LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR:
List of the drawing to be supplied by the contractor NIL. But the contractor shall have to arrange at his
own cost drawings required for the work after depositing necessary cost within JDA.

SCHEDULE 'D' : TEST OF THE MATERIALS :

The test of the material and workmanship shall be conducted by the JDA staff as necessary, The result
of such tests should confirm to the standard laid down in the Indian standards and or the standards laid down in
the detailed specification of the Public Works Deptt,. Proper quality control is required to be maintained by the
contractor. Qualified personnel as required under the contractor enlistments rules duly approved by the Deptt.
shall have to be engaged at site by the contractor. The deptt. reserves the right to engage such staff and recover
the expenses from the contractor on such account in case of his failure to do so.

SCHEDULE 'E' : SAMPLES OF THE MATERIALS :
The samples of the material to be used by the contractor shall be deposited 15 days in advance with the
Engineer In charge and be got approved by him before use.

SCHEDULE 'F' : TIME OF COMPLETION :
The work should start within Ten days of issue of work order and complete within 6 months.
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SCHEDULE 'G' : ATTACHED SEPARATELY BASED ON JDA PHE BSR & JDA PWD BSR 2016.

SCHEDULE 'H' : SPECIAL CONDITION.

SCHEDULE 'I' : SPECIAL TERMS & CONDITION FOR DRINKING WATER PIPE LINE WORKS : ATTACHED
SEPARATELY.

Annexure A : Compliance with the code of Integrity and No Conflict of Interest

Annexure B : Declaration by the Bidder regarding Qualifications

Annexure C : Grievance Redressal during Procurement Process

Annexure D : Additional Conditions of Contract

Annexure E : DLP period for various type of works. Office order D-29 date 11.03.2016

SIGNATURE OF CONTRACTOR EXECUTIVE ENGINNER (PHE-I)
Jaipur Development Authority,
with full address & Mobile No. : Jaipur
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Section A-2
General Conditions of Contract

(Appendix Xl of PWF & AR. Govt. of Rajasthan
effective up to date shall be applicable)
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Section A-3

Scope of work &
Special Conditions of Contract
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Name

SCHEDULE T
of work:- P/L/J of DI pipe line for reuse of treated sewage water to Silven Park, Agra Road from 3 MLD
STP, Paldimeena.

Scope of work:-

1.

P/L/J of DI pipe line for reuse of treated sewage water to Silven Park, Agra Road from 3 MLD STP, Paldimeena. as per site
requirement.

SPECIAL CONDITIONS OF THE CONTRACT (Part-A)

2.

10.

11.

12.
13.
. Pipeline laying should be done in the presence an Engineer not below the rank of Junior Engineer of the JDA, and

15.

16.

17.
18.
19.
20.

21.
22.

Contractor shall get the D.. pipe inspected from the third party (CEIL, SGS, RITES) before bringing the material at
site. The inspection charges shall be born by the contractor. No payment of these items shall be made before the
third party inspection.

In case of pipe line testing shall be done as per the relevant Code and the leakage level shall not be more than as
per IS 8329. Only 80% of the payment shall be released after providing, laying and jointing of pipes and special in
trenches, 20% of the payment shall be released after testing as above.

The quantity of work can be increased or decreased. However, no guarantee is given about the actual quantity of
work.

No extra payment shall be made to the contractor on account of excavation in collapsible strata or in hard or rocky
strata. The tenderers shall have to make their own arrangement for completing the work and no claim in this respect
will entertained.

On collection of complete material for each section the same shall be got checked by Engineer—in—Charge or his
authorized representative. Such approval shall in no way release the contractor of his responsibility regarding
completion of work, as per required specification until the contract is complete.

The electric connection, if required, for construction and testing purpose shall be arranged by the contractor at his
own cost.

The contractor shall make his own arrangement regarding water required for the execution and testing of the work
and shall also arrange for the supply of drinking water to his own employees. He shall defray all charges in this
connection and should include in his rates a sufficient amount to cover such charges. All such facilities as are
required now to be provided for the labour, made under labour welfare rules enforce, shall also be provided by the
contractor at his own cost.

The contractor will be required to see that the usual hours of work are adhered too. No work shall be done after the
sun set without the permission of the engineer-in-charge.

The contractor/firm or company while executing the work will adopt all safety measures at his cost to safeguard from
any loss of life and damage of public and private property. If any loss and damage is occurred, they will pay the full
compensation from their own pocket to the concern. All the consequence (legal and or financial) will be born by the
contractor only and JDA will not be responsible in any way.

Water for construction / testing purpose shall have to arranged by contractor at his own cost. If water is supplied by
the department, the same shall be recovered from the contractor from each running bill at the rate of 1% of total
value of pipe line laying work, In case of metered connection the charges shall be recovered on the actual
consumption basis on the commercial rates.

The contractor shall be fully responsible for structural safety and water tightness of pipeline when tested.

No secured advance against material procured at site will be allowed.

trench shall be refilled after checking of Assistant engineer. After taking layout, the contractor shall submit day to
day schedule of work to the Engineer—in-charge in advance.

The contractor/firm or company will take utmost care to safeguard the water mains, Electric and Telephone cable
existing surface drains water connections etc., while executing the work. Any damages/rectification shall be born by
the contractor only

The contractor shall, at his own cost, arrange to provide, erect and maintain necessary display boards/
flags/banners etc. at selection points of project site giving such information as considered necessary for public
awareness/ information/ safety as directed by the Engineer-in-charge.

Contractor shall provide sufficient number of boards at site of work indicating "JDA AT WORK" at his own cost as
required by Engineer-in-charge.

The surplus earth and damaged materials will be immediately removed from the site of work and dumped as per
instruction of Engineer-in-charge.

The material collected at site and paid provisionally shall remain under the watch and ward of the contractor till it is
consumed fully on the work.

Any material not conforming to the specifications collected at site shall have to be removed by the contractor within
a period of 3 days of the instructions, issued by the Engineer-in-charge, failing which, such material shall be
removed by the Engineer-in-charge at risk and the contractor after expiry of 3 days period.

The contractor/firm/company is bound to get the workmen insured against accident from the Insurance Company at
his own cost.

Contractor shall be the sole custodian of the men and material at work and will be fully responsible for any loss of
life or otherwise occurred during the execution of the works.
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23.

24,

25.

26.

27.
28.
29.
30.

31.
32.

33.
34.

35.

The Engineer —in — Charge or his authorized representative will carry out as and when considered necessary for the
quantity and quality of work done and for the materials used in the work. The contractor, unless otherwise specified
shall provide all facilities and arrangements to undertake these tests and all testing charges shall be borne by the
contractor.

The contractor shall supply required quantity of samples desired by executive engineer, the samples so obtained
shall be sent to authorized laboratory for testing, if the material is not found according to the specifications the entire
lot of supply will also be rejected. The entire cost of samples and testing shall be borne by the contractor.

Defects Liability period

The defect liability period shall be as per JDA office order no. JDA/Ex.En. (TA to Dir. Eng.-1)/2016/D-29 dated
11.03.16 (Annexure 'E').

As Built Drawings.

The submission of the As-built drawings of the water line work is the precondition for the final payment. The final
drawings shall be submitted in one reproducible set and 3 copies on linen bound in an album of an approved size.
The contractor shall submit all the completion drawings. The scale of drawing and the size of drawing shall be as per
the direction of the Engineer in Charge.

The contractor shall be solely responsible for all kind of liaison before starting the work with PHED/Other JDA
zone/JVVNL & BSNL etc. which is required to avoid any damage of already laid pipe lines, Electric, BSNL cables.
The contractor shall also liaison for the inter connection work with existing PHED system.

Before start of work contractor has to inform concerned JDA zone officers to avoid/minimize road damage

If there is any typographical error or otherwise in the 'G' Schedule. The nomenclature and the rates as given in the
relevant BSR and JDA approved items/rates on which schedule 'G' is based, shall prevail.

There shall be Agra-Jaipur NH-21 crossing by trenchless technology method. For which necessary permission for
national highway authority shall be taken by contractor. Department shall assist in obtaining such permission.
Necessary fee’s shall be deposited by contractor to NHAI authority and shall be reimbursed by JDA on actual basis.
Crossing of pipe line through Agra-Jaipur national highway shall be taken in supervision of NHAI and JDA presence
in strict compliance of specification & NHAI JDA guide lines and their direction.

All pipe laid shall be painted by enamel paint in red or any other color approved by EIC with embossing SEWER
LINE at interval of every one meter.

MS casing pipes is used for laying of pipe line by trenchless technology method shall be got approved by EIC.

If any underground utility or structure is damaged during laying of MS casing pipe same shall be repair immediately
by contractor for which no any payment shall be made.

All prerequisite permission/survey/investigation shall be carried out by contractor for which no charge shall be paid.

SPECIAL CONDITIONS OF THE CONTRACT (Part-B)
1 PROVISION FOR NOMINAL REINFORCEMENT IN PRE-CAST RINGS

The Contractor shall provide steel reinforcement as per design requirement in each Pre-Cast

M
in

-40 Grade Circular Rings, along with nominal reinforcement @ 0.12% of gross cross sectional area

both the direction i.e. vertical bar & circular rings) subject to a minimum of nominal

reinforcement as per Code of "Practice of Plain and Reinforced Concrete” 1S:456 2000. No_extra

payment shall be made to him/firm on this part. The Contractor should therefore take

provisions accordingly.
SETTING OUT

2.

The contractor(s) shall set out the whole of the work in conjunction with an officer to be
deputed by the Engineer-in-charge and during the progress of the work to amend on the
requisition of the Engineer-in-charge any errors which may arise therein and provide all the
necessary Labour materials and equipments for so doing. The contractor has to provide all tools,
plant, machinery, Labour and materials which may be necessary and required for the work. All
materials and workmanship shall conform to the relevant specifications mentioned in the tender
documents.

The contractor shall carryout the detailed topographic survey (level survey) with in the site and
prepare the pre-commencement maps for approval of the Engineer-in-charge. Based on the
approved pre-commencement maps showing spot levels of road crossing, the contractor will
prepare the necessary working drawings and L-sections for the purpose of execution of work.

Public Awareness / Information Display

4,

5.

The contractor shall, at his own cost, arrange to provide, erect and maintain necessary display
boards/ flags/banners etc. at selection points of project site giving such information as
considered necessary for public awareness/ information/ safety as directed by the Engineer-in-
charge.

Contractor shall provide sufficient number of boards at site of work indicating "JDA AT WORK"
at his own cost as required by Engineer-in-charge.

Site office for Engineer-in-charge and other supervisory staff

6.

The contractor shall arrange to provide office at his own cost with two tables, five chairs, two
steel almirah, display board, etc., fully furnished office accommodation within 15 days from the
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date of commencement of work as per requirements/ directions of the Engineer-in-charge
including maintenance of the same.

Field Laboratory

7.

Requi

Within 15 (fifteen days) from the date of commencement of work, the contractor shall arrange
to provide at his own cost a fully furnished and adequately equipped field laboratory.

The calibration of the laboratory equipment and instrument shall at the initial stages be
certified by agencies approved by the Engineer-in-charge. Laboratory equipment shall be
properly maintained and calibrated throughout the period of the contract by the

Contractor at his own expense. The contractor shall notify the Engineer-in-charge sufficiently in
advance prior to conducting any tests for materials at work. The Engineer-in-charge will also
inspect the laboratory and the contractor shall provide adequate facilities to the Engineer-in-
charge for his independent verification of the accuracy and adequacy of the facilities.

rement of Land

10.Land for establishment of site office, field laboratory etc. shall be arranged by the contractor at

Trans

11

12

13

14.

15.

his own cost.
port of material is contractor's responsibility.

. It shall be mandatory on the part of the contractor to arrange Crane of suitable size for the
transportation, loading, unloading, and fixing in position of the Pre-cast manhole elements. No
manual labour for such purpose shall be engaged.

. The tested material will be transported to site by the contractor safely. If any material or
pipe/pre-cast elements got damaged during transportation, loading, unloading, stacking and
lowering in the trench the same will be rejected and no payment shall be made.

. The surplus earth and damaged materials will be immediately removed from the site of work
and dumped as per instruction of Engineer-in-charge.

The material collected at site and paid provisionally shall remain under the watch and ward of
the contractor till it is consumed fully on the work.

Any material not conforming to the specifications collected at site shall have to be removed by
the contractor within a period of 3 days of the instructions, issued by the Engineer-In-charge in
writing. failing which, such material shall be removed by the Engineer-In-charge at risk and the
contractor after expiry of 3 days period.

Inspection of work/ Materials.

16

.The testing of work /samples shall be carried out by Engineer-in-charge/authorized

representative or by Third party inspection as selected and directed by the Engineer-in-charge.
The test shall be carried out as per relevant 1.S. Specification at manufacture’s site before
transportation to site. Inspection cost/testing charges if any, shall be born by the contractor
only. Inspection shall be carried out for various items for SW pipes/RCC pipes, PVC (SWR)
pipes, Cast iron ring and frame, manhole cover Ferro-cement footsteps and Pre-cast manhole
elements/components etc.

Sewer laying work and construction of manholes.

17

18.

19.

. The JDA Site Engineer shall provide the reduced level value of Bench Marks and invert levels in
reference to the Bench Marks while starting the work. The contractor/ Firm or company’s
technical staff will transfer levels in the trench to lay the sewer line at required gradient with
standard level instruments and , boning rods, side rails. The Contractor/Firm or company will be
fully responsible for any error while transferring levels from Bench Marks to the trench. While
doing so, if any, line is laid wrongly and/or is not as per desired gradient it shall be the
responsibility of contractor to get the line re-laid at his own cost

The contractor shall provide at the site all material he shall be required to use for
timbering/stuttering shoring excavation of trenches and which he shall bring to the site, prior to
start of excavation for approval of the Engineer-in-charge.

RR stone/ Pre-cast manhole chambers shall be constructed/assembled simultaneously with the
laying of sewers as per drawing and detailed specification of PWD (B&R) Rajasthan.

14 |



E.E.(PHE-I), JDA, JAIPUR P/L/J of DI pipe line for reuse of treated sewage water to Silven Park, Agra Road from 3 MLD STP, Paldimeena.

20. Concreting work should be done in the presence of an Engineer-in-charge not below the rank of
Site Engineer of the JDA after checking of reinforcement by the Sector Engineer. After taking
layout, the contractor shall submit daily Schedule of work to the Engineer-in-charge 15 days in
advance.

21. Only design mix concrete of grade M-40 shall be used for the precast manhole elements.

22. The contractor shall keep the trenches open between two consecutive manholes while laying the
sewer line. Pipes shall be lowered in the trenches and cured minimum for three days, trench
shall be refilled with excavated earth as per specification after the inspection of Sector / Site
Engineer.

23. No extra payment will be made to the contractor on account of clearance of soakage well/septic
falling in the alignment of the sewer line. The sewer line shall be tested at contractor’s cost as
per I.S. code no. 783-1985 and departmental specifications for water tightness, straightness
and gradient by the Engineer In charge. If any leakage is found during testing the same will be
replaced by the contractor at his own cost.

24. Two percent amount of each running bill shall be with held on account of testing of sewer
system, which will be released only after successful testing. The contractor will be fully
responsible for structural safety stability and water tightness of the sewer line and associated
work.

Materials
25. Cement and steel shall not be supplied by the department.

26. Steel, when arranged by the contractor shall produce a test certificate for the whole lot as per
the IS Code provisions from an authorized laboratory approved by the Engineer-in-charge.

27. Water for construction and testing purpose shall have to be arranged by the contractor at his
own cost. In case it is supplied by the JDA, charges @ 1% of total value of item of construction
work shall be taken and recovered from each running bill.

Design and Drawings.

28.IDA shall not be responsible for any error, in accuracy or permission of any kind in JDA’s
requirements as originally included in the contract. Any data or information received by the
Contractor, from JDA or otherwise, shall not relieve the Contractor from his responsibility for the
design and execution and structural stability of the per-cast elements.

29.The drawings of the pre-cast eccentric conical piece and circular rings is based on the
departmental designs. Contractor may study the design, drawings and specifications carefully
and if felt necessary, may increase the sectional thickness, reinforcement or the grade of
concrete suitably. No extra payment shall be made to the contractor over the rates quoted by
the contractor for any modifications / changes proposed by him. The contractor shall be fully
responsible for the structural safety of the precast manhole elements/components.

As Built Drawings.

30. The submission of the as-built drawings of the sewer work is the precondition for the final
payment. The final drawings shall be submitted in one reproducible set and 3 copies on linen
bound in an album of an approved size. The contractor shall submit all the completion drawings
including L-Section and point file and approved design calculations on CD ROM / DVD in two
copies with proper directory structure. The scale of drawing and the size of drawing shall be as
per the direction of the Engineer in Charge.

Safety aspects associated with the work.

31. Safety And Accident Prevention Officer: Due precautions shall be taken by the Contractor,
at his own cost, to ensure the safety and protection against accidents of all staff and Labour
engaged on the works, local residents in the vicinity of the works, and the public traveling
through the works. The contractor shall deploy at least one officer from his staff, qualified to
promote and maintain safe working practices. This/these officer(s) shall has/have authority to
issue instructions and shall take protective measures to prevent accidents, including but not
limited to the establishment of safe working practices and the training of staff and labor in their
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implementation. The contractor shall furnish to the department the name(s) of such officer(s)
before the start of the work.

The contractor/firm or company while executing the work will adopt all safety measures at his
cost to safeguard from any loss of life and damage of public and private property. If any loss
and damage is occurred, they will pay the full compensation from their own pocket to the
concern. All the consequence (legal and or financial) will be borne by the contractor only and
JDA will not be responsible in any way.

The contractor shall not work before sunrise and after the sunset.

The contractor/firm or company will take utmost care to safeguard the water mains, Electric and
Telephone cable existing surface drains water connections etc., while executing the work. Any
damages/rectification shall be borne by the contractor only .

The contractor/firm/company is bound to get the workmen insured against accident from the
Insurance Company at his own cost.

The contractor will pay compensation to the house owner or to the owner of any adjoining
property or any other works for the damaged sustained on account of this work while in
progress or complete from his own pocket.

Electric and water connections, if needed, shall be arranged by the contractor himself at his own
cost.

Contractor shall be the sole custodian of the men and material at work and will be fully
responsible for any loss of life or otherwise occurred during the execution of the works

OMMISSIONS AND CORRECTIONS
If there is any typographical error or otherwise in the 'G' Schedule. The nomenclature and the rates as

given
works

Cond

1.

in the relevant PWD BSR 2014-15 for water supply & sewer work and BSR 2016 for building
JDA approved items/rates on which schedule 'G' is based, shall prevail.

itions for admissibility of Escalation

The exact percentage of labour / material (excluding materials to be supplied by the
department)/bitumen/diesel and petrol/cement/steel component for the work shall be approved
by the authority while sanctioning the detailed Estimates.

The break-up of components of labour / materials (excluding materials to be supplied by the
department)/bitumen/diesel and petrol cement/steel as indicated in Clause 45 have been pre-
determined as below :

(a) Labour 8.02 percent
(b) Other Material 89.33 percent
(c) Bitumen 00.00 percent
(d) Diesel and Petrol (POL) 1.66 percent
(e) Cement 0.82 percent
(f) Steel 0.17 percent
Total 100.00 percent

While allowing price escalation the following shall be deducted from the value of work done (R):
(a) Cost of material supplied by the Department. (b) Cost of services rendered as per clause
34. (C) of Secured Advance / any advance added earlier but deducted now after work is
measured. (d) Cost of extra items, the rates for which have been worked out based on market
rates / mutually agreed rates.

The first statement of escalation shall be prepared at the end of three months in which the work
was awarded and the work done from the date of start to the end of this period shall be taken
into account. For subsequent statement, cost of work done during every quarter shall be taken
into account. At the completion of work, the work done during the last quarter or fraction,
thereof, shall be taken into account.

For the purpose of reckoning the work done during any period, the bills prepared during the
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10.

11.

12,

13.

14.

15.

16.

17.

18.

19.

20.

21.

22,

23.

24,

25.

period shall be considered. The dates of recording measurements in the Measurement Book by
the Assistant Engineer shall be the guiding factor to decide the bills relevant to any period. The
date of completion, as finally recorded by the competent authority in the Measurement Book
shall be the criterion.

The index relevant to any quarter, for which such compensation is paid, shall be the
arithmetical average of the indices relevant of the calendar month.

Price adjustment clause shall be applicable only for — the work that is carried out within the
stipulated time, or extension thereof, as are not attributable to the contractor.

If during the progress in respect of contract works stipulated to cost Rs. 50 lacs or less. the
value of work actually done excluding cost of material supplied by the Department exceeds Rs.
50 lacs and completion period is more than 03 months, then escalation would be payable only
in respect of value of work in excess over Rs. 50 lacs from the date of satisfying both the
conditions.

Where originally stipulate period is 03 months or less but actual period of execution excess
beyond 06 months on account of reasons not attributable to contractor, escalation amount
would be payable only in respect of extended period of amount of work is more than Rs. 50 lac.
In case the contractor does not make prorate progress in the first or another time span and the
short fall in progress is covered up by him during subsequent time span within original
stipulated period then the price escalation of such work expected to be done in the previous
time span shall be notional given based upon the price index of that quarter in which such work
was required to be done.

No claims for price adjustment other than those provided therein shall be entertained.

If the period of completion including extended period attributable to JDA exceeds
twelve months but cost does not exceeds more than Rs. 50 lac, no escalation is
admissible.

Similarly, if cost of works increases more than Rs. 50 lac but completion period including
extended period attributable to JDA is less than 3 months, no escalation is admissible.

No provisional escalation is payable quarterly and no provisional escalation is payable monthly
or fortnightly.

Escalation is always payable quarterly and no provisional escalation is payable monthly of
fortnightly.

In case at the time of executing agreement, both the conditions (completion period 3 months
and amount of work Rs. 50 lac) for admissibility of price escalation are not fulfilled and
subsequently due to additional work and extension of time attributable to JDA, both the
conditions become fulfilled, in that case the escalation shall be payable from the date of
satisfying both the conditions and only for work done beyond Rs. 50 lac and in period of work
beyond 6 months.

The contractor shall for the purpose of this conditions keep such books of accounts and other
documents are necessary to show the amount of any increase climbed or reduction available
and shall allow inspection of the same by a duly authorized representative of JDA and further
shall at the request of the Engineer-in-charge furnish, verified in such a manner as the
Engineer-in-charge may required any documents so kept and such other information as the
Engineer-in-charge may requireContractor shall get the material inspected from the third party (CEIL,
SGS, RITES) before bringing the material at site. The inspection charges shall be born by the contractor. No
payment of these items shall be made before the third party inspection.

In case of pipe line testing shall be done as per the relevant Codal and the leakage level shall not be more
than as per IS 8329. Only 80% of the payment shall be released after providing, laying and jointing of pipes
and special in trenches, 20% of the payment shall be released after testing as above.

The JDA shall be free to carry out the work from any participating agency on the rate of lowest bidder during
the concurrency of rate contract.

The contractor shall submit the proof of ownership of suitable machinery for laying of pipeline in all type of
strata.

The quantity of work can be increased or decreased. However, no guarantee is given about the actual
quantity of work.

No extra payment shall be made to the contractor on account of excavation in collapsible strata or in hard or
rocky strata. The tenderers shall have to make their own arrangement for completing the work and no claim in
this respect will entertained.

On collection of complete material for each section the same shall be got checked by Engineer—-in—Charge or
his authorized representative. Such approval shall in no way release the contractor of his responsibility
regarding completion of work, as per required specification until the contract is complete.

The electric connection, if required, for construction and testing purpose shall be arranged by the contractor at
his own cost.

The contractor shall make his own arrangement regarding water required for the execution and testing of the
work and shall also arrange for the supply of drinking water to his own employees. He shall defray all charges
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26.

27.

28.

29.
30.
31.

32.

33.

34.

35.

36.

37.

38.

39.

40.

41.

in this connection and should include in his rates a sufficient amount to cover such charges. All such facilities
as are required now to be provided for the labour, made under labour welfare rules inforce, shall also be
provided by the contractor at his own cost.

The contractor will be required to see that the usual hours of work are adhered too. No work shall be done
after the sun set without the permission of the engineer-in-charge.

The contractor/firm or company while executing the work will adopt all safety measures at his cost to
safeguard from any loss of life and damage of public and private property. If any loss and damage is occurred,
they will pay the full compensation from their own pocket to the concern. All the consequence (legal and or
financial) will be born by the contractor only and JDA will not be responsible in any way.

Water for construction / testing purpose shall have to arranged by contractor at his own cost. If water is
supplied by the department, the same shall be recovered from the contractor from each running bill at the rate
of 1% of total value of pipe line laying work, In case of metered connection the charges shall be recovered on
the actual consumption basis on the commercial rates.

The contractor shall be fully responsible for structural safety and water tightness of pipeline when tested.

No secured advance against material procured at site will be allowed.

Pipeline laying should be done in the presence an Engineer not below the rank of Junior Engineer of the JDA,
and trench shall be refilled after checking of sector engineer. After taking layout, the contractor shall submit
day to day schedule of work to the Engineer—in- charge in advance.

The contractor/firm or company will take utmost care to safeguard the water mains, Electric and Telephone
cable existing surface drains water connections etc., while executing the work. Any damages/rectification shall
be born by the contractor only.

The contractor shall, at his own cost, arrange to provide, erect and maintain necessary display boards/
flags/banners etc. at selection points of project site giving such information as considered necessary for public
awareness/ information/ safety as directed by the Engineer-in-charge.

Contractor shall provide sufficient number of boards at site of work indicating "JDA AT WORK" at his own cost
as required by Engineer-in-charge.

The surplus earth and damaged materials will be immediately removed from the site of work and dumped as
per instruction of Engineer-in-charge.

The material collected at site and paid provisionally shall remain under the watch and ward of the contractor
till it is consumed fully on the work.

Any material not conforming to the specifications collected at site shall have to be removed by the contractor
within a period of 3 days of the instructions, issued by the Engineer-in-charge, failing which, such material
shall be removed by the Engineer-in-charge at risk and the contractor after expiry of 3 days period.

The contractor/firm/company is bound to get the workmen insured against accident from the Insurance
Company at his own cost.

Contractor shall be the sole custodian of the men and material at work and will be fully responsible for any
loss of life or otherwise occurred during the execution of the works.

The submission of the as-built drawings of the water line work is the precondition for the final payment. The
final drawings shall be submitted in one reproducible set and 3 copies on linen bound in an album of an
approved size. The contractor shall submit all the completion drawings and approved design calculations on
CD ROM / DVD in two copies with proper directory structure. The scale of drawing and the size of drawing
shall be as per the direction of the Engineer in Charge.

If there is any typographical error or otherwise in the 'G' Schedule. The nomenclature and the rates as given in
the relevant PWD BSR 2014-15 for water supply & sewer work and BSR 2016 for building works and JDA
approved items/rates on which schedule 'G' is based, shall prevail.

The above conditions may be read very carefully and adhered strictly.

I/we confirm above

Signature of contractor Executive Engineer (PHE-I)

JDA, Jaipur
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Section A-4
Specifications of Work
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SUPPLY OF DI /UPVC PIPES, SPECIALS, VALVES AND LAYING OF PIPES FOR WATER SUPPLY
General
Standards

Except as otherwise specified in this technical specification, the Indian/International Standards and Codes of Practice in their
latest version shall be adhered to for the design, manufacturing, inspection, factory testing, packing, handling and
transportation of product. Should any product be offered conforming to other standards, the equipment or products shall be
equal to or superior to those specified and the documentary confirmation shall be submitted for the prior approval of the
Engineer in Charge.

This specification requires a reference to the following standard specifications

IS: 4985 Unplasticized PVC pipes for potable water supplies

IS: 10151 PVC and its copolymers for its safe use in contact with foodstuffs, pharmaceuticals, and
drinking water

IS: 10500 Drinking water specification

IS: 12235 Methods of test for unplasticized PVC pipes for potable water supplies

IS: 4669 Methods of test for PVC resin

IS: 12818 Unplasticized PVC screen and casing pipes for bore/tube well

IS: 3400 Methods of test for vulcanized rubber (part-1 to 22)

IS: 1387 General requirements for the supply of metallurgical material

IS: 210 Grey iron casting

IS: 1536 Centrifugally cast (spun) iron pressure pipe for water, gas and sewage

IS: 1537 Vertically cast iron pressure pipe for water, gas and sewage

IS: 1538 Cast iron fittings for pressure pipes for water, gas and sewage

IS: 5531 Cl specials for Asbestos cement pressure pipes for water gas & sewage

IS: 1363 Hexagon head bolts, screws and nuts of product grade A and B (part:1-5)

IS: 1367 Technical supply conditions for threaded steel fasteners

IS: 780 Sluice valve for water works purposes

IS: 2906 Specifications for sluice valves for water works purposes

IS: 318 Leaded tin bronze ingots and casting

IS: 8543 Methods of testing plastics: Determination of density of solid plastics

IS: 7181 Horizontally cast iron double flanged pipes for water, gas and sewage.

IS: 8794 Cl detachable joints for use with Asbestos cement pressure pipes

IS: 5382 Rubber sealing rings for gas mains, water mains and sewers

IS: 5531 Cast iron specials for asbestos cement pressure pipes for water, gas and sewage

IS: 779 Water meters

IS: 3624 Pressure and vacuum gauges

IS: 341 Black japan, types A, B and C

IS: 9862 Ready mixed paint, brushing, bituminous, black, lead free, acid, alkali, water and chlorine
resisting

IS: 1239 Mild steel tubes, tubular and other wrought steel fittings

IS: 7328 High density polyethylene materials for moulding and extrusion

IS: 4984 Specification for high density polyethylene pipes for potable water supplies; sewage and
industrial effluents

IS: 554 Dimensions for pipe threads where pressure tight joints are required on the threads

IS: 1592 Asbestos cement pressure pipes - Specifications

IS: 778 Specifications for copper alloy gate, globe and check valves for water works purposes

IS: 12820 Dimensional requirements for rubber gaskets for mechanical joints and push on joint for
use with cast iron pies and fittings for carrying water, gas and sewage.

IS: 9523 Specification for DI fittings for pressure pipes for water, gas, and sewage.

ISO: 2045 Single socket for uPVC and uPVC pressure pipes with elastic sealing ring type joints -
Minimum depth of engagement

ISO: 2507 PVC pipes and fittings- Vicat softening temperature - Test method and specification

ISO: 3603 Fittings for PVC pipe with elastic sealing ring joints pressure test for leak profanes

ISO: 1167 Thermoplastics pipes for the transport of fluids - Resistance to internal pressure - Test
method and basic specification

ISO 3451-5 Determination of Ash: Part-5 - Poly vinyl chloride

ASTM: D 2152 Standard test method for degree of fusion of extruded PVC pipe and moulded fittings by
Acetone immersion

MTNL Mahanagar Telephone Nigam Limited; Technical specifications for cable ducts.

BS: 4772 Specification for DI fittings

IS: 7634- Parts 1-3 Code of practice for plastic pipe works for potable water supplies

IS: 8329 Centrifugally cast (spun) ductile iron pressure pipes for water, gas and sewage.

IS: 12288
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Ductile Iron Pipe:-

The pipes will be centrifugally cast (spun) Ductile Iron pipes for Water and Sewage confirming to the IS 8329:
2000. The pipes used will be either with push on joints (Rubber Gasket Joints) or Flanged joints. The class of pipe
to be used shall be of the class K-7.

The pipes shall be coated with bitumen as per appendix C and have factory provided cement mortar lining in the
inside as per the provisions of Appendix B of the IS 8329: 2000.

The pipes will be supplied in standard length of 5.50 and 6.00 meters length with suitably rounded or chamfered
ends. Each pipe of the push on joint variety will also be supplied with a rubber EPDM gasket. Any change in the
stipulated lengths will be approved by the Engineer — in charge. The gaskets will confirm to the IS 5382:1985.

The gaskets should also be supplied by the manufacturer of the pipes. They should preferably be manufactured by
the manufacturer of the pipes. In case they are not, it will be the responsibility of the manufacturer of the pipes to
have them manufactured from a suitable manufacturer under it's own supervision and have it tested at his/sub
contractors premises as per the contract. The pipe manufacturer will however be responsible for the compatibility
and quality of the products.

The flanged joints will confirm to the Clause 6.2 of IS 8329. The pipe supply will also include one rubber gaskets
for each flange.

Inspection and Testing:

The pipes will be subjected to following tests for acceptance:

Visual and dimensional check as per Clause 13 and 15 of IS 8329

Mechanical Test as per Clause 10 of IS 8329

Hydrostatic Test as per Clause 11 of IS 8329

The test reports for the rubber gaskets shall be as per acceptance tests of the IS 5832 and will be in accordance to
Clause 3.8

The sampling shall be as per the provisions of the IS 8329

Marking

All pipes will be marked as per Clause 18 of IS 8329 and show as below:

Manufacturer name/ stamp

Nominal diameter

Class reference

A white ring line showing length of insertion at spigot end

Packing and Transport:

The pipes should be preferably transported by road from the factory and stored as per the manufacturer
specifications to protect damage.

Specials for Ductile Iron Pipes

General
This section covers the general requirements for Ductile Iron (DI) fittings suitable for Tyton joints to be used
with Ductile Iron pipes with flanged and Tyton jointing system.
Types of specials
The following types of DI fittings shall be manufactured and tested in accordance with IS: 9523 or BS: 4772.
flanged socket
flanged spigot
Double socket bends (900, 450, 22 1/2 0, 11 1/4 0)
Double socket branch flanged tee
All socket tee.
Double socket taper.
All Flanged Tee.
All Flanged taper.
Supply
All the DI fittings shall be supplied with one rubber ring for each socket. The rubber ring shall conform to IS:
12820 and IS: 5382 as described in the preceding chapter. Flanged fittings shall be supplied with one
rubber gasket per flange and the required number of nuts and bolts.
General
This section covers the requirements for lubricant for the assembly of Ductile Iron pipes and specials
suitable for Tyton push-in rubber ring joints
Specification
The lubricant has to have the following characteristics:
must have a paste like consistency and be ready for use
has to adhere to wet and dry surfaces of DI pipes and rubber rings
to be applied in hot and cold weather; ambient temperature 0 - 50 °C, temperature of exposed pipes up to
70 °C
must be non toxic
must be water-soluble
must not affect the properties of the drinking water carried in the pipes
must not have an objectionable odour
has to inhibit bacterial growth
must not be harmful to the skin
must have a shelf live not less than 2 years
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Acceptance tests
They shall be conducted in line with the provisions of the IS 9523

Packing

All the DI fittings shall be properly packed with jute cloth. Rubber rings shall be packed in polyethylene bags.
Rubber rings in PE bags and nuts, bolts etc. shall be supplied in separate jute bags.

The fittings should also be supplied by the manufacturer of the pipes. They should preferably be manufactured by
the manufacturer of the pipes. In case they are not, it will be the responsibility of the manufacturer of the pipes to
have them manufactured from a suitable manufacturer under it's own supervision and have it tested at his/sub
contractors premises as per the contract. The pipe manufacturer will however be responsible for the compatibility
and quality of the products.

Laying and jointing of DI pipes

Pipes should be lowered into the trench with tackle suitable for the weight of pipes. For smaller sizes, up to 200
mm nominal bore, the pipe may be lowered by the use of ropes but for heavier pipes suitable mechanical
equipment have to be used.

All construction debris should be cleared from the inside of the pipe either before or just after a joint is made. This
is done by passing a pull-through in the pipe, or by hand, depending on the size of the pipe. All persons should
vacate any section of trench into which the pipe is being lowered

On gradients of 1:15 or steeper, precautions should be taken to ensure that the spigot of the pipe being laid does
not move into or out of the socket of the laid pipe during the jointing operations. As soon as the joint assembly has
been completed, the pipe should be held firmly in position while the trench is back filled over the barrel of the pipe.
The designed anchorage shall be provided to resist the thrusts developed by internal pressure at bends, tees, etc.
Where a pipeline crosses a watercourse, the design and method of construction should take into account the
characteristics of the watercourse to ascertain the nature of bed, scour levels, maximum velocities, high flood
levels, seasonal variation, etc. which affect the design and laying of pipeline.

The assembly of the pipes shall be made as recommended by the pipe manufacturer and using the suitable tools.
The socket and spigot ends of the pipes shall be brushed and cleaned. The chamfered surface and the end of the
spigot end have to be coated with a suitable lubricant recommended by the manufacturer of the pipes. Oil,
petroleum bound oils, grease or other material which may damage the rubber gasket shall not be used as
lubricant. The rubber gasket shall be inserted into the cleaned groove of the socket. It has to be checked for
correct positioning.

The two pipes shall be aligned properly in the pipe trench and the spigot end shall be pushed axially into the
socket either manually or with a suitable tool specially designed for the assembly of pipes and as recommended
by the manufacturer. The spigot has to be inserted up to the insertion mark on the pipe spigot. After insertion, the
correct position of the socket has to be tested with a feeler blade

Deflection of the pipes -if any- shall be made only after they have fully been assembled. The deflection shall not
exceed 75 % of the values indicated by the pipe manufacturer.

Anchoring of the pipeline

Thrust blocks shall be provided at each bend, tee, taper, end piece to prevent undue movements of the pipeline
under pressure. They shall be constructed as per design of ENGINEER- IN- CHARGE according to the highest
pressure during operation or testing of the pipes, the safe bearing pressure of the surrounding soil and the friction
coefficient of the soil.

Leakage Test

After laying and jointing the pipeline shall be tested for tightness of barrels and joints, and stability of thrust blocks
in sections approved by the Engineer in Charge. The length of the sections depends on the topographical
conditions. Preferably the pipeline stretches to be tested shall be between two chambers (air valve, scour valve,
bifurcation, other chamber). At the beginning, the Contractor shall test stretches not exceeding 2 km. After
successful organization and execution of tests the length may be extended to more than 2 km after approval of the
Engineer in Charge.

The water required for testing shall be arranged by the contractor himself. The Contractor shall fill the pipe and
compensate the leakage during testing. The Contractor shall provide and maintain all requisite facilities,
instruments, etc. for the field testing of the pipelines. The testing of the pipelines generally consists in three
phases: preparation, pre-test/saturation and test immediately following the pre-test. Generally, the following steps
are required which shall be monitored and recorded in a test protocol if required

The testing conditions for the pipelines are summarized as follows:
Maximum hydrostatic test pressure for DI K-7 pipes shall be 2.0 times of maximum design pressure in the pipeline.
Pre test and saturation period with addition of make-up water
Pressure: Test pressure
Duration: 3 hrs for DI pipes without cement mortar lining / 24 hrs for DI pipes with
cement mortar lining
Pressure test with addition of make-up water

Pressure: Test pressure
Duration: 3 hrs
Test criteria for DI pipes: Q =1 liter per km per 10mm of pipe per 30 m test pressure per 24 hrs.

All pressure testing at site should be carried out hydrostatically. The pipes shall be accepted to have passed the
pressure test satisfactorily, if the quantity of water required to restore the test pressure as per the latest codal
provisions does not exceed the amount ‘Q’, calculated by the above formula.
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If it is required to test a section of a pipeline with a free end, it is necessary to provide temporary support against
the considerable end thrust developed by the application of the test pressure. The end support can be provided by
inserting a wooden beam or similar strong material in a short trench excavated at right angle to the main trench
and inserting suitable packing between the support and pipe end.

The pipeline stretch will pass the test if the water added during the test period is not exceeding the admissible
limits. No section of the pipe work shall be accepted by the Engineer in charge until all requirements of the test
have been obtained.

On completion of a satisfactory test any temporary anchor blocks shall be broken out and stop ends removed.
Backfilling of the pipeline shall be completed.

Failure to pass the test

All pipes or joints which are proved to be in any way defective shall be replaced or remade and re-tested as often
as may be necessary until a satisfactory test shall have been obtained. Any work, which fails or is proved by test to
the unsatisfactory in any way, shall be redone by the Contractor.

Flushing and disinfecting of pipelines

After testing and commissioning the contractor shall flush the pipes with a velocity not less than 1 m/s or as
approved by the Engineer in Charge. Disinfection of drinking water pipelines shall be made by engineer- in charge.
Supply of Ductile Iron Pipes:-

The Contractor will have to supply DI pipes manufactured by manufacturer who has been in business of supply of
DI pipes rubber ring jointed and have proven record of successful supply and testing of pipeline for minimum one
year.

Valves

General

The sluice valve will confirm to IS: 780/ IS: 2906.

The material to be supplied under this sub-section shall include but not be limited to the following:

All necessary fittings including bolts, nuts, gaskets, backing rings, counter flanges, jointing material, strainers etc. as required.
Sluice Valves

Scope

This section covers the requirements for non rising stem type sluice valve from 50 mm to 600 mm size. The valves will be
used for water supply on line installations in upright positions, up to 450 C working temperature, with double flange and cap
or hand wheel, for manual operation.

Nominal pressure and dimensions

The working pressure of the valves shall be 10 kg/cm2 (1 MPa)

The dimension and mass of the sluice valves shall be in accordance with IS: 780 for sizes from 50 to 300 mm and IS: 2906
for sizes 350 to 600 mm.

The flanges and their dimensions of drilling shall be in accordance with IS: 1538 (part-1 to XXII).

Material
The material for different component parts of sluice valve shall conform to requirements given below:

S No. Component Material Ref. to IS Grade / designation
1 Body, bonnet, wedge, Grey castiron 210 FG 200
stuffing box, gland, thrust
plate, hand wheel cap.

etc.
2 Stem Stainless steel 6603 AlSI 431, AISI 410
3 Wedge nut Leaded tin bronze 318 LTB 2
4 Body seat ring, wedge Leaded tin bronze 318 LTB 2

facing ring
5 Bolt Carbon steel 1363 Class 4.6
6 Nut Carbon steel 1363 Class 4
7 Bonnet gasket Compressed  fiber 2712 C

board

8 Gland packing Asbestos 4687 Nil

Coating

All sluice valves shall be coated by dipping in a bath of tar base composition as given in Clause 7 of I1S: 780 for sizes
from 50 mm to 300 mm and Clause 8 of IS: 2906 for sizes from 350 mm to 600.

All components susceptible to corrosion attack shall be coated internally and externally. Protective coating shall
always be applied to the individual components before they are assembled, following shot blasting to give good
adhesion.

Marking, testing and inspection

The standard marking and packing of the valves shall be done as per Clause 10 and 11 of IS: 780. The direction of rotation
for OPEN, CLOSE position shall be marked on the hand wheel and on the bonnet of the valve.
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Testing of sluice valve shall be done for close end in accordance with IS: 780 for sizes from 50 mm to 300 mm and IS: 2906
for sizes from 350 mm to 600.

All the valves shall be inspected for flaw detection test in accordance with IS: 780. for sizes from 50 mm to 300 mm and IS:
2906 for sizes from 350 mm to 600.

The design, construction material, manufacture, inspection, performance and testing shall comply with all applicable Indian
Standards and Codes. Nothing in the specification will be construed to relieve the supplier of this responsibility.

Air valves

Scope and general design feature

This section covers the requirements of automatic double ball air valves to be used for evacuation of accumulation of air in
water mains under pressure, for the exhaust of air when such mains are being charged with water and for inlet of air when
they are emptied of water.

The Air Valves shall conform to 1IS14845. The design shall be such that higher the rate of flow the greater the resultant down
thrust keeping the ball 'glued' to its seat until the last drop of air is expelled from the pipe system.

The valves shall have an integrated sluice valve. If required, they shall be installed on a flange welded on the MS pipe /
special. The possible air velocity (inflow and outflow) must be at least 10 m/s. The working pressure of the air valves shall be
10 kg / cm? (1Mpa).

Construction feature

The flow of air should be as unobstructed as possible. The low-pressure orifice shall be in the same axis as the main
discharge/incoming airflow and must have a diameter sufficiently large.

The cone angle in the low-pressure (large orifice) chamber should be carefully calculated and there should be adequate
height to allow for free movement of the vulcanite ball in the low chamber. The annulus around the low-pressure vulcanite
covered ball is to be generously proportioned for discharge of air under various differential pressures.

The orifice shall be carefully profiled to allow the requisite flow of air under varying differential pressure. It shall be in moulded
synthetic rubber such that even after extended contact the vulcanite covered ball does not stick to it when the line pressure
becomes zero.

In the high-pressure chamber the orifice shall be in profiled in such a manner that the rubber-covered ball is not damaged
even after extended contact. There should be machined guide in the chamber, which ensures that the ball travels vertically
and makes contact with the nipple and seals off the orifice without fail.

Material

The material for different component parts of the air valve shall conform to requirements given below:

S No. Component Specifications

1 Body Cast Iron conforming to IS: 210 GR FG 200

2 High Pressure Cover Cast Iron confirming to IS 210 GR FG 200

3 Low Pressure Cover Cast Iron confirming to IS 210 GR FG 200

4 Cowl Cast iron confirming to IS 210 GR FG

5 High Pressure Orifice Plug Stain less steel conforming to AISI 410

6 Low pressure ball Vulcanite covered seasoned timber

7 High pressure ball Rubber covered seasoned timber

8 Lower pressure seat ring Dexine (Nitrile rubber)

9 Isolating sluice valve Conforming to IS: 780 — 1984

10 Spindle for sluice valve Stainless steel conforming to AISI 410

11 Bolts and nuts Mild steel

The body and seat of the valve shall withstand a working pressure of 10 kg/cm2 for at least 15 minutes.

Inspection

Third Party Inspection:

The following items of supply will be got inspected from approved inspecting agency (CEIL, SGS. RITES) at manufacturers
premises before dispatch at his own cost.
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1. Ductile Iron Pipes
Specifications for Laying and Jointing of Pipe Line System for Water Supply
Preparatory work

The contractor will inspect the route along which the pipe line is proposed to be laid. He should observe/ find out the existing
underground utilities/ construction and propose an alignment along which the pipeline is to be laid. He should make all efforts
to keep the pipe as straight as possible with the help of ranging rods. Wherever there is need for deviation, it should be done
with the use of necessary specials or by deflection in pipe joints (limited to 75% of permissible deflection as per
manufacturer). The alignment as proposed should be marked on ground with a line of white chalk and got approved from
Engineer In-Charge. The Contractor will than prepare an L-Section along this alignment showing the location of proposed
pipeline. The L-section should be got approved from the site Engineer. The position of fittings, valves, should be shown on
the plan.

Alignment and the L-Sections

The alignments, L-section (depth of laying) and location of specials, valves and chambers may be changed at site in co-
operation with and after approval of the Engineer in Charge. The minimum cover to the top of the pipe shall be 1 m.

Standards

Except as otherwise specified in this technical specification, the Indian Standards and Codes of Practice in their latest
version, National Building code, PWD specification of the state of Rajasthan and Manual of water supply of GOI shall be
adhered to for the supply, handling, laying, installation, and site testing of all material and works.

Tools and equipment

The contractor has to provide all the tools and equipment required for the timely, efficient and professional implementation of
the work as specified in the various sections of the contract and as specified by the instructions of manufacturers of the pipes
and other material to be handled under this contract. On demand he shall provide to the Engineer in Charge a detailed list of
tools and equipment available. If in the opinion of the Engineer in Charge the progress or the quality of the work cannot be
guaranteed by the available quantity and type of tools and equipment the contractor has to provide additional ones to the
satisfaction of the Engineer in Charge. The Contractor will always have a leveling instrument on site.

Handling and laying of pipes
Transportation of pipes and specials & Storage:-

The Contractor has to transport the pipes and other materials from manufacturer to the site of laying as indicated by the
Engineer in Charge. Pipes should be handled with care to avoid damage to the surface and the socket and spigot ends,
deformation or bending. Pipes shall not be dragged along the ground or the loading bed of a vehicle. Pipes shall be
transported on flat bed vehicles/trailers. The bed shall be smooth and free from any sharp objects. The pipes shall rests
uniformly on the vehicle bed in their entire length during transportation. Pipes shall be loaded and un-loaded manually or by
suitable mechanical means without causing any damage to the stacked pipes.

The transportation and handling of pipes shall be made as per IS 12288. Handling instructions of the manufacturers of the
pipes shall be followed. All precautions set out shall be taken to prevent damage to the protective coating, damage of the
jointing surfaces or the ends of the pipes.

Whatever method and means of transportation is used, it is essential that the pipes are carefully placed and firmly secured
against uncontrolled movement during transportation to the satisfaction of engineer in charge.

Cranes or chain pulley block or other suitable handling and lifting equipment shall be used for loading and un-loading of
heavy pipes. However, for pipes up to 400 mm nominal bore, skid timbers and ropes may be used. Where using crane hooks
at sockets and spigot ends hooks shall be broad and protected by rubber or similar material, in order to avoid damage to pipe
ends and lining. Damage to lining must be repaired before pipe laying according to the instructions of the pipe manufacturer.
Pipes shall not be thrown directly on the ground or inside the trench.

When using mechanical handling equipment, it is necessary to employ sufficient personnel to carry out the operation
efficiently with safety. The pipes should be lifted smoothly without any jerking motion and pipe movement should be
controlled by the use of guide ropes in order to prevent damage caused by pipes bumping together or against surrounding
objects.

Rolling or dragging pipes along the ground or over other pipes already stacked shall be avoided.

The pipe should be given adequate support at all times. Pipe should be stored on a reasonably flat surface free from stones
and sharp projections so that the pipe is supported through out its length. In storage, pipe racks should provide continuous
support and sharp corners of metal racks should be avoided. Socket and Spigot pipes should be stacked in layer with sockets
placed in alternate ends of the stack to avoid lop sided stacks.
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Pipes should not be stored inside another pipe. On no account the pipes should be stored in stressed or bent condition or
near the sources of heat. Pipes should not be stacked more than 1.5 m high and pipes of different sizes and classes should
be stacked separately. The ends of the pipes should be protected from abrasion. The pipes should be protected from U.V.
rays and excessive heat at all times. Their storage facility should be well ventilated.

The Contractor shall provide proper and adequate storage facilities to protect all the materials and equipment’'s against
damage from any cause whatsoever and in case of any such damage/theft, the Contractor shall be held responsible.

The contractor will lay the pipelines along the alignments as per the layout given by the Engineer in Charge. The layout shall
be given keeping in view the information available regarding existing services like water lines, sewers, telephone and electric
lines/ cables. In the event some services fall in the alignment of lines to be laid, the contractor shall have to shift such
services for which a provision has been made in the BOQ. The contractor shall take all due care to avoid damage to any such
services and, in case of any damage occurring to them in progressing the work, the Contractor shall make good the same at
his own cost. No additional time shall, however, be allowed on this account.

Stringing of pipes along the alignment

The pipes shall be laid out properly along the proposed alignment in a manner that they do not create any significant
hindrance to the public and that they are not damaged.

Stringing of the pipe end to end along the working width should be done in such a manner that the least interference is
caused in the land crossed. Gaps should be left at intervals to permit the passing of equipment across the working area.
Pipes shall be laid out that they remain safe where placed and that no damage can occur to the pipes and the coating until
incorporated in the pipeline. If necessary, pipes shall be wedged to prevent accidental movement. Precautions shall be made
to prevent excessive soil, mud etc. entering the pipe.

Generally, the pipes shall be laid within two weeks from the date of their dispatch from the manufacturer /store .

Pipe trench
Trench excavation

The trench excavation of pipeline shall be in accordance with IS 12288. Pipe trenches shall be excavated to the lines and
levels shown on the drawings or as directed by the Engineer in Charge. The depth of the excavated trench shall be as given
in the drawings or as directed by the Engineer in Charge. The width of the trench at bottom between the faces of sheeting
shall be such as to provide 200 mm clearance on either side of the Diameter. No pipe shall be laid in a trench until the section
of trench in which the pipe is to be laid has been approved by the Engineer in Charge.

The depth should be sufficient to provide a cover not less than 1000 mm. It may be necessary to increase the depth of
pipeline to avoid land drains or in the vicinity of roads, railways or other crossings. Care should be taken to avoid the spoil
bank causing an accumulation of rainwater.

The bottom of the trench shall be trimmed and leveled to permit even bedding of the pipes. It should be free from all
extraneous matter, which may damage the pipe or the pipe coating. Additional excavation shall be made at the joints of the
pipes, so that the pipe is supported along its entire length.

All excavated material shall be stacked in such a distance from the trench edge that it will not endanger the work or workmen
and it will avoid obstructing footpaths, roads and driveways. Hydrants under pressure, surface boxes, fire or other utility
controls shall be left unobstructed and accessible during the construction work. Gutters shall be kept clear or other
satisfactory provisions made for street drainage, and natural watercourses shall not be obstructed.

To protect persons from injury and to avoid damage to property, adequate barricades, construction signs, torches, red
lanterns and guards, as required, shall be placed and maintained during the progress of the work and until it is safe for traffic
to use the roadways. All materials, piles equipment and pipes which may serve as obstruction to traffic shall be enclosed by
fences or barricades and shall be protected by illuminating proper lights when the visibility is poor.

As far as possible, the pipe line shall be laid below existing services, like water and gas pipes, cables, cable ducts and drains
but not below sewers, which are usually laid at greater depth. Where it is unavoidable, pipeline should be suitably protected.
A minimum clearance of 150 mm shall be provided between the pipeline and such other services.

Trees, shrubbery fences, poles, and all other property and surface structures shall be protected. Tree roots shall be cut within
a distance of 50 cm from pipe joints in order to prevent roots from entering them. Temporary support, adequate protection
and maintenance of all under ground and surface structures, drains, sewers and other obstructions encountered in the
progress of the work shall be provided. The structures, which will be disturbed, shall be restored after completion of the work.

Where water forms or accumulates in any trench the Contractor shall maintain the trench free of water during pipe laying.
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Wherever necessary to prevent caving, trench excavations in soils such as sand, gravel and sandy soil shall be adequately
sheeted and braced. Where sheeting and bracing are used, the net trench width after sheeting shall not be less than that
specified above. The sides of the excavation shall be adequately supported at all times and, except where described as
permitted under the Contract, shall be not battered.

The Engineer in Charge in co-operation with the Contractor shall decide about the sheeting/ bracing of the trench according
to the soil conditions in a particular stretch and taking into account the safety requirements of the Contractor’s and Engineer-
In- Charge’s staff. Generally, safety measures against caving have to be provided for trenches with vertical walls if they are
deeper than 2.0 m.

Trench excavation to commensurate with the laying progress

The work of trench excavation should be commensurate with laying and jointing of the pipeline. It should not be dug in
advance for a length greater than 500 m ahead of work of laying and jointing of pipeline unless otherwise permitted by the
Engineer in Charge. The Contractor has to ensure the following:

safety protections as mentioned above have to be incorporated in the work process
hindrances to the public have to be minimized

the trench must not be eroded before the pipes are laid

the trench must not be filled with water when the pipes are laid

the trench must not be refilled before laying of the pipes

The bed for the laying of the pipes has to be prepared according to the L-Section immediately before laying of the pipes.

Bedding of the pipes

The trench bottom shall be even compact and smooth so as to provide a proper support for the pipe over its entire length,
and shall be free from stones, lumps, roots and other hard objects that may injure the pipe or coating. Holes shall be dug in
the trench bottom to accommodate sockets so as to ensure continuous contact between the trench and the entire pipe barrel
between socket holes.

Laying and jointing of pipes
General

The pipes will be cleaned in the whole length with special care of the spigot and sockets on the inside/ outside to ensure that
they are free from dirt and unwarranted projections. The whole of the pipes shall be placed in position singly and shall be laid
true to profile and direction of slope indicated on longitudinal sections. The pipes shall be laid without deflection in a straight
alignment between bends and between high and low points. Vertical and horizontal deflections between individual pipes need
the approval of the Engineer in Charge. In no case the deflection shall be more than 75 % of those recommended by the
manufacturer.

Before pipes are jointed they shall be thoroughly cleaned of all earth lumps, stones, or any other objects that may have
entered the interior of the pipes, particularly the spigot end and the socket including the groove for the rubber ring.

Pipes and the related specials shall be laid according to the instructions of the manufacturers and using the tools
recommended by them.

Cutting of pipes shall be reduced to a minimum required to conform to the drawings. Cutting has to be made with suitable
tools and according to the recommendations of the manufacturer. The spigot end has to be chamfered again at the same
angle as the original chamfered end. Cutting shall be perpendicular to the Centre line of the pipe. In case of ductile iron pipes
the cut and chamfered end shall be painted with two coats of epoxy paint. If there is no mark for the insertion depth on the
spigot end of the (cut) pipe it shall be marked again according to the instructions of the manufacturer.

Before pipes are jointed they shall be thoroughly cleaned of all earth lumps, stones, or any other objects that may have
entered the interior of the pipes, particularly the spigot end and the socket including the groove for the rubber ring. End caps
are removed only just before laying and jointing

All specials like bends, tees etc. and appurtenances like sluice or butterfly valves etc. shall be laid in synchronization with the
pipes. The Contractor has to ensure that the specials and accessories are ready in time to be installed together with the

pipes.
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At the end of each working day and whenever work is interrupted for any period of time, the free ends of laid pipes shall be
protected against the entry of dirt or other foreign matter by means of approved plugs or end caps.

When pipe laying is not in progress, the open ends of installed pipe shall be closed by approved means to prevent entrance
of trench water and dirt into the line.

No pipe shall be laid in wet trench conditions that preclude proper bedding, or when, in the opinion of the Engineer in Charge,
the trench conditions or the weather are unsuitable for proper installation.

The pipeline laid should be absolutely straight unless planned otherwise. The accuracy of alignment should be tested before
starting refilling with the help of stretching a string between two ends of the straight stretch of pipes to rectify possible small
kinks in laying.

Special Cast Iron fittings and Accessories

Normally when pipeline is laid, a certain number of cast iron fittings such as tees, bends, reducers, etc, and special fittings
such as air or sluice valves are required.

Laying of Fittings — All cast iron fittings shall be plain ended to suit the outside diameter of Asbestos cement pressure pipes
and to the class and diameter of pipe manufactured. When using such cast iron fittings, they are jointed by cast iron
detachable joints only. For cast iron specials having flanges, they are jointed in the pipeline with cast iron flange adaptors
having one end flanged and the other plain ended.

Anchorages - It should particularly be noted that the cast iron joints do not hold pipe ends within it firmly. During working or
test pressure, there will be tendency for the pipe ends or special ends to slip out of the joint, more so with the case of blank
end cap used for closure of pipeline and all degree bends and tees. In order to keep them firmly in the pipeline, anchoring of
these specials are necessary against the direction of thrust.

The anchorage shall consist of either concrete cast-in-situ or masonry built in cement mortar. The anchors shall be extended
to the firm soil of the trench side. The shape of the anchors will depend on the kind of specials used. They shall be spread full
width of trench and carried vertically by the side and over the special to about 15 cm. The bearing area on sides of the trench
will be proportional to the thrust and to bearing capacity of the sides of the trench.

Back filling and tamping

The soil under the pipe and coupling shall be tamped in order to provide a firm and continuous support or the pipeline.
Tamping shall be done either by tamping bars or by using water to consolidate the back fill material.

The initial back fill material used shall be free of large stones and dry lumps. In stony areas the material for initial back fill can
be shave from the sides of the trenches. In bogs and marshes, the excavated material is usually little more than vegetable
matter and this should not be used for bedding purposes. In such cases, gravel or crushed stone shall be hauled in.

The initial back fill shall be placed evenly in a layer of about 100 mm thick. This shall be properly Consolidated and this shall
be continued till there is a cushion of at least 300 mm of cover over the pipe. If it is desired to observe the joint or coupling
during the testing of mains they shall be left exposed.

Sulfficient back fill shall be placed on the pipe to resist the movement due to pressure while testing.

Balance of the back fill need not be so carefully selected as the initial material. However, care shall be taken to avoid back
filling with large stones, which might damage the pipe when spaded into the trench.

Pipes in trenches on a slope shall have extra attention to make certain that the newly placed back fill will not become a blind
drain in effect because until back fill becomes completely consolidated, there is a tendency for ground or surface water to
move along this looser soil resulting in a loss of support to the pipe. In such cases, the back fill should be tamped with extra
care and the tamping continued in 100 mm layers right up to the ground level.

Anchoring of the pipeline

Thrust blocks shall be provided at each bend, tee, taper, end piece to prevent undue movements of the pipeline under
pressure. They shall be constructed as per actual design and approval of Engineer in Charge according to the highest
pressure during operation or testing of the pipes, the safe bearing pressure of the surrounding soil and the friction coefficient
of the sail.

Sectional tests:- After laying and jointing the pipeline shall be tested for tightness of barrels and joints, and stability of
thrust blocks in sections approved by the Engineer in Charge as per IS Code.
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Sewer Work

)
k)
N

The site is located at all over JDA, Jurisdiction, Jaipur.

Setting out of works and carrying out confirmatory survey.

Submission of working design and drawings and approval of same by the department.

Providing, laying and jointing of 200 mm diameter SW, 200 mm diameter RCC NP-4 and 250 mm diameter NP-2 sewer
pipeline.

Construction of RCC Precast Manhole and as per enclosed drawings and specifications.

Utility shifting.

Restoration of Roads.

Inspection of material at works.

Removal of defects in laying and jointing of all sewers, fittings and manholes after testing and during defect notice
periods.

The drawings enclosed in section—A5, appended herewith contains a plan of the area, The Schedule 'G' in volume I
contains item wise classification of underground strata likely to be excavated but the same is not guaranteed and
excavation work may have to be carried out in different strata other than given in schedule 'G'".

Submission of as built drawings.

Any other associated work as required by Engineer-in-charge.

Prior to vacating the site, the contractor shall be responsible for and bear any costs of reinstating the site to a condition
at least equal to that in which it was handed over to the contractor.

The contractor is advised to visit site of work before quoting his rate and frame his own opinion about the live
conditions prevailing at site.

2,
a)
b)
c)

d)
e)

f)
9)

h)

i)
2.1

DESCRIPTION OF WORK.

The complete work will be consisting of the following main items as specified in detailed schedule and drawings as per
the tender document enclosed herewith.

Excavation of trenches, refilling and removal or surplus earth for laying pipes and construction of appurtenances like
manhole and vent shaft along with requisite safety measures.

Providing, laying and Jointing RCC pipes at required gradient and testing of joints and associated works.

Providing and laying suitable bedding of cement concrete for pipes.

Construction of required size RCC in situ manhole along with providing and fixing Ferro cement Manhole covers, C.1.
frames and Ferro cement foot steps of required size, duty and weight as per drawing.

Making connection to existing Sewers by dismantling wall and concrete channel and its related repairs.

The drawings enclosed in section A-6 appended herewith contains a plan of the area, The Schedule -G in volume Il
contains item wise classification of underground strata likely to be excavated but the same is not guaranteed and
excavation work may have to be carried out in different strata other than given in schedule-G.

The contractor is advised to visit site of work before quoting his rate and frame his own opinion about the live conditions
prevailing at site.

Any other associated work as required by Engineer-in-charge.

DRAWING TO BE SUPPLIED BY CONTRACTOR

The following drawings are required to be supplied by the tenderer when required by the Engineer-in-charge and work should
commensurate only after obtaining his approval in writing.

2.2

23

24

a) Drawing of measuring boxes for cement, sand and other construction material supplied at site.
b) Drawing of Ferro-cement manhole covers with cast iron ring, frame and Ferro-cement steps supplied at site.

c) AS-BUILT DRAWINGS:-The submission of the as-built drawings for the equipment is the precondition for the
final payment. The final drawings shall be submitted in one reproducible set and 3 copies on linen bound in an
album of an approved size. The contractor shall submit all the completion drawings, including L- section
man hole to man hole with point file and approved design calculations on CD ROM / DVD in two copies
with proper directory structure. The scale of drawing and the size of drawing shall be as per the direction of
the Engineer in Charge. Any other drawings related to works included in the contract.

DRAWINGS TO BE SUPPLIED BY THE DEPARTMENT.

The drawings of the various manhole elements (Ferro-cement manhole cover, Ferro cement footsteps, Cast iron rim
and frame), drawings showing the trench width for various invert depth of the corresponding diameters and the
map/plan of the area showing the proposed lateral sewer network in enclosed in the section A-6 of the tender
document shall be supplied by the department.

WORKING DRAWING:

The working drawings showing plan and positions of proposed sewers are available for inspection at the office of the
undersigned. The interested may inspect these drawings during office Hrs. on any working day.

GENERAL DESIGN OBLIGATIONS
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25

a).

3.3
3.4

4.1

4.2

4.3

The Contractor shall be deemed to have scrutinized, prior to submission of bid, design criteria, calculations, and
drawing as per the JDA requirements.

JDA shall not be responsible for any error, in accuracy or permission of any kind in JDA’s requirements as originally
included in the contract. Any data or information received by the Contractor, from JDA or otherwise, shall not
relieve the Contractor from his responsibility for the design and execution of the works.

SUBMISSION PROCEDURE FOR DETAILED DESIGN AND EXECUTION DRAWINGS:

The contractor shall carry out the preparatory works such as to prepare the plans, L-Section, designs, working
drawings etc.

The drawings shall be sufficient in details and the scale has to be chosen accordingly in coordination with the
Engineer in charge.

If required, the detailed design and the execution drawings shall be submitted only after verification by an institute
or agency approved by the Engineer In charge or any authorized representative of the JDA.

SAMPLES OF MATERIAL

The Contractor shall submit samples of the following items, to the Engineer In charge for caring out tests as
specified under Schedule 'D in specified quantities as mentioned against each item before the commencement of
work or within 15 days of issue of order, which ever accrues earlier ' and shall obtain his approval before using any
such material at site free of cost by the contractor.

a) Rubble stone / Brick (First Class) 10 Nos.
b) Fine Aggregate (Bajari) 0.05 Cum.
c) Coarse Aggregate:

Size 20mm and below 0.05 Cum
d) Steel (for each size of bar) 0.05 Kg.
e) Spun Yarn 0.05 Kg.
f) Cement One bag.
g) Bitumen Paint. 0.05 kg.

The following samples shall be submitted from each lot of supply as per I.S.S. for approval of Engineer In charge as
to the quality of material. These samples shall be returned to the Contractor after completion of work.

a) S.W. Pipes ISI marked. 5 Nos
b) RCC NP-2/NP-4Pipes ISI marked 5 Nos
c) Ferro cement steps for manholes 1 No

d) Ferro cement manhole cover 1 No

e) Pre-cast RCC manhole element 1 No.

Any other sample of material that may be required by the Engineer In charge from time to time.
All the above samples are to be delivered in suitable packing at the office of the Executive-Engineer-In —charge or
as desired by the engineer-in-charge

TESTS OF MATERIALS

The Engineer In charge or his authorized representative will carry out tests as and when considered necessary for
the quantity and quality of work done and for the material used at the work. The contractor, unless otherwise
specifically mention to do so, shall provide all facilities and arrangements to undertake those tests.

The contractor shall provide all necessary facilities to undertake tests for a lot of material supplied at site.

The testing of all the building material shall be conducted as per relevant Indian Standard specification. If relevant
Indian standard specifications are not available for a particular item, the testing for quality of material shall be done
in accordance with detailed specification of PWD (B.S.R.) Rajasthan, however it is not possible for the contractor to
take suitable arrangements for testing of sample the same shall be taken to the laboratory authorized by the
Executive Engineer-in-charge. The contractor shall get the quality of material obtained from each source approved
from the Engineer In charge. In case the source of supply of building material is changed at subsequent date
sample as required above shall be got approved before using the material.

The samples submitted by the contractor required under schedule —G, Volume -l shall invariably be supplemented
with the manufacturer's test certificate for approval of the Executive Engineer In charge. The Executive Engineer, in
charge may ask for further testing of material before, approval and subsequent use at site. The contractor in such
case shall supply required quantity of samples as desired by Executive Engineer, in charge. The samples as
obtained shall be sent to authorized laboratory for testing. In case the material is not found to be as per
specification the whole lot of supply shall be rejected.

The relevant standards for complying testing and specification for each material are as given below:

Stone ware pipe : IS 651-1983 (As amended upto date)

RCC pipes: IS 458 As amended upto date)

Ferro cement circular manhole cover and frames as per (Departmental specifications and drawing).
Ferro cement foot steps for manholes.

Precast manhole elements (Departmental specifications and drawing).

aprwh -~

LIST OF MATERIAL TO BE SUPPLIED BY THE DEPARTMENT
Nil.
DETAILED SPECIFICATIONS

30 |



E.E.(PHE-I), JDA, JAIPUR P/L/J of DI pipe line for reuse of treated sewage water to Silven Park, Agra Road from 3 MLD STP, Paldimeena.

6.1

6.2

6.3

6.4

a)

b)

c)

a)

b)

c)

d)
e)

f)

9)
h)

)]

a)

b)

a)

b)

c)

d)

The detailed specifications of the work to be executed shall be as per the provision of detailed specification PWD
(B.S.R.) Rajasthan and the relevant Indian standard specifications unless otherwise mentioned above in the
specification for work explained under scope of work. Wherever a reference to the I.S. code mentioned herein
appears, it shall be taken as reference to the latest edition of the standard. The complete scope and detailed
specification of work is as detailed herein after, item wise given in Schedule 'G' and drawings given in, volume-Il and
section A-5 of bid document respectively.

TRANSFER OF LEVELS AND ESTABLISHMENT OF GRADIENTS:

The contractor should furnish his work programme, construction methodology within 15 days after the letter of
Notice to proceed for work and prior to start of the construction activities at site.

To carry out the leveling survey of whole area or part of the area as a confirmatory survey as per Engineer-in-
charges instructions and confirm the ground levels, chain age, road network, etc. with the data available in design
reports and got it approved from the Engineer-in-charge prior to commencement of the work.

The transfer of level at ground from the specific bench mark (to be given with in 100 meter from the starting point of
line) shall be done by contractor. The grade line shall be done with the help of sight rail and boning rods. The
necessary equipment and manpower required shall be arranged by contractor for transfer of levels.

EXCAVATION AND REFILLING WORKS

The excavation and refilling work shall be done in accordance with the detailed specification PWD (B.S.R.)
Rajasthan and as per drawing appended in section A-5.

The provision of IS 3764/1966 safety code for excavation work and is 4091-1967 safety code for blasting and
related drilling operation shall be strictly met with at each site of work. The work shall be stopped in case these
requirements are not met with.

Excavation work for different size of sewers, manholes, as per working drawings in different soils / described item
wise in schedule 'G' shall be carried out in the manner specified here in drawing No.1.

Before excavating the trench the alignment of sewer line shall be approved by the Engineer.

Before carrying out the excavation work the trial pits shall be taken along the proposed sewer line alignment by the
contractor after mutual agreement and approval of the Engineer in advance of the excavations for the purpose of
satisfying himself as to the location of underground obstructions or conditions. The contractor shall proceed with
caution, in any excavation and shall use every means to determine the exact location of underground structures,
pipelines, conduits etc, and prior to excavation tin the immediate vicinity thereof. The contractor shall be solely
responsible for the cost of protections or repair or replacement of any structure, pipeline, conduit etc, above or
below ground which may be broken or otherwise damaged by his operations.

The trenched shall be shored and timbered wherever necessary and specified. The blasting and dewatering work
shall be carried out in the manner specified and all material and T & P shall be arranged by the contractor at his
own cost. All hard and soft patches shall be treated in the manner specified after obtaining approval from Engineer-
In-charge. Unless the description of items for excavation specified so, separate measurement shall not be taken for
these time.

The lighting, barricading, guarding of the trenches and the provision of watchman shall be done by the contractor at
his cost.

The barricading shall in no case be removed until the trench is excavated, the pipes are laid and Engineer-in -
charge gives permission to proceed with the backfilling

Contractor shall not be paid any additional compensation for excess excavation over what is specified as well as for
any remedial measures that are specified.

The excess excavated material shall be carried away from the site of works as specified, failing which in view of
public safety and traffic convenience, Engineer-in-charge may carry out the work by any other agency at
Contractors risk and cost.

UNDER BED AND BEDDING WORK BELOW PIPES.

The type of bedding as per specification of G schedule, working drawing along with under bed, where ever, required
shall be provided in stages and manners specified in drawings and as per directions of engineer-in-charge. The
complete material placement in specified dimensions and specified levels, connection etc. is included in scope of
work.

The bedding shall preferably be provided continuously between consecutive manholes. In case, it is not possible to
do so, the vertical joints in bedding material shall be provided at outer edge of socket. No horizontal joints shall be
permitted in concrete cradle.

SUPPLYING, LAYING, JOINTING AND TESTING OF PIPES:

The Stone ware pipe (socket end) of specified internal diameter shall be supplied in accordance with I.S. 651-1992
specification for “Salt, glazed stone ware pipes and fittings”. Stone ware pipes with spigot and socket ends of size
and class as per working drawings, specifications given herein after and in standard length specified therein shall be
supplied at site of work. No extra measurements will be taken for increase in number of joints on account of shorter
lengths of pipe use and also for cutting of pipes wherever required as per site conditions. Any balance pipe lengths
from a cut or rejected pipe lengths including their cost of transportation to and from the site will not be measured
separately.

The RCC S&S NP-2 pipes ISI Marked shall be supplied conforming to 1S:458:1988 (Amended up to date) with
anticorrosive bitumenastic paint of approved brand two or more coats (make Shalimar or equivalent ) with ISI
marked rubber ring/gasket lubricant etc.

The laying and jointing of pipes shall be done in accordance with I.S. 4127-1967 “Code of practice of laying glazed
stone ware pipes”.

The laying and jointing of RCC S&S pipes NP-2 shall be done in accordance with IS: 783: 1995 (Amended up to
date) with hydraulic testing of sewer line.
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6.5

6.6

1.7

6.8

e)

f)

9)
h)

m)

o)
P)
q)
r

a)

b)

c)

d)

e)

a)

All pipes supplied shall be free from cracks, chipped ends and irregular angular space between pipes and socket
/spigot end and should have smooth interior finish. All pipes shall be subjected to sound test by a suitable wooden
hammer and ensured against invisible cracks. Any defective pipe, even after lowering into the trench shall be
rejected and shall be immediately removed from site. The storage of pipes at site shall be in accordance with the
provisions of ISS 4032-1977.

The pipe shall be lifted towards alignment of sewer line covered and laid in the trenches, in the manner specified
with equipments like chain-pulley etc. all arrange by the contractor. Any pipe damaged during above operation shall
be removed and replaced by the contractor at his cost. Any material falling into the trench while lowering or
otherwise shall be removed and trenches shall be kept clear all the time.

The pipes fittings and other construction material shall be placed along the alignment in advance with utmost care
during transit so that they are not damaged. Any damage due to these reasons shall be Contractor's liability.

Laying of the pipe prior to install the pipe bedding in the pipe trench, the Trench Bottom Level (TBL) shall be
checked to confirm the slope and relative depth with respect to design level and got it approved from the Engineer.
At first stage bedding shall be done up to pipe bottom level and same shall be checked before laying the pipe. At
second stage the remaining bedding shall be done with proper careful compaction and finally the pipe top level shall
be checked to confirm the proper slope.

All the sewer lines are to be laid perfectly true both in alignment and to gradient specified. In case of spigot and
socket pipe, the socket end of the pipe shall face upstream.

The sewer lines shall be laid such that the making on pipes appears at the top of the pipes.

Properly fitted temporary wooden stoppers shall be provided to close the ends of all incomplete sewer line. The
stoppers are only to be removed when pipes are being laid and jointed. Opening of sewer at end of day's work shall
be capped and sealed.

Sewer pipe laying and jointing shall be started and completed only section wise as per the instruction of the
Engineer-in-charge. The sections shall be chosen manholes to manhole. However in unavoidable circumstances
the section of sewer line shall be changed as per site condition and as directed by Engineer. The work of sewer line
laying, manhole construction and vent shaft shall be done simultaneously so that all the necessary testing can be
done efficiently. The construction of the works should progress from downstream end (i.e. the discharge point) and
proceed towards upstream. Also, as the work to facilitate the house sewer connection shall be done simultaneously,
it will help in the commissioning of the works. As far as possible the testing of pipeline shall be done from manhole
to manhole.

The bedding for sewer lines shall be provided as specified in the drawings and as per direction of the Engineer.
After 24 Hrs. of PCC bedding and laying of pipe line the trench shall be filled up to top of pipe with moist soil. The
trench can be filled up to the top of the pipe level with moist soil to ensure curing of concrete and then after testing
of sewer line, trench should be filled. In the duration before filling the trench, soil should be kept moist to ensure
adequate curing.

All the testing of sewer lines and other appurtenances, at both factory and site shall be carried out in presence of
the Engineer or his representative.

Special arrangements such as cranes, tripods with chain pulley block for lowering the pipes and fittings shall be
made by contractor at his own cost. In no case pipes and fittings shall be dropped.

The payment for the sewer lines and manholes shall be made only after satisfactory testing of the works, as
directed by the Engineer.

The reinstatement of road/footpath shall be done as specified and as per the requirements of the local authorities,
on completion of all the works.

CONSTRUCTION OF MANHOLE CHAMBER AND TESTING FOR WATER TIGHTNESS.

The manholes shall be circular and constructed as RCC insitu for varying invert depths as per design and
specification. The manholes shall generally conform to relevant I.S. and departmental specifications. The location of
manhole shall be as per the drawing or layout given by the Engineer-in-charge or as directed by the Engineer-in-
charge. The Manhole dimensions and other details shall be as per the enclosed drawing. The location of manholes
shall be as per drawing or layout given by the Engineer-in-charge.

The inspection and testing of manhole chambers frames and covers shall be done at factory in presence of
Engineer or his representative or shall be got done through third party inspection. The load test for covers shall be
done in accordance with Table 1 of IS 12592 (Part -).

The entire height of the manhole shall be tested for water tightness as per CPHEEO Manual or relevant IS code.
The required water for testing and any other requirements shall be arranged by the Contractor at his own cost. .

The testing shall be preferably be done between manhole to manhole lengths. In case of steep slopping sewers, the
test pressure at lower end of pipe, length tested should not exceed the allowable static pressure, the pipe length
should be subdivided, and plug at end shall be effectively fixed. The pipe length under test shall be charged
gradually. The pipe length under test should remain filled with water at least 24 hrs. Before testing.

Any defect noticed during the testing shall be immediately repaired removed and replaced. The testing should again
be repeated if it satisfies above requirements. The test water should be left in pipe during bedding and back filling
operations.

MAKING CONNECTION WITH EXISTING SEWER.

The connections in the existing sewer where required as per working drawings shall be made by cutting precast
manhole walls preferably by using core cutting machine or other suitable means as specified by Engineer-in-
charge. .

WORK TO FACILITATE HOUSE SEWER CONNECTION: House Connection of 110 mm uPVC pipe to be done by

contractor.

OTHER SERVICES
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a)

1.8

Contractor shall take the necessary precautions to avoid the damage to other services such as water supply lines,
telephone cables, electrical cables, storm water drains etc. In case of any damages to any of the services,
Contractor shall be responsible for restoring the facilities in bare minimum time at his own cost.

PRECAST REINFORCED CONCRETE

Nil

7.0 CONTRACTOR'S STAFF AND EQUIPMENT

a)

b)

c)

d)

e)

The contractor shall employ for the execution of the work only such persons as are skilled and experience in all
activities required for the completion of the work, from reconnaissance surveys to detailed design, manufacturing,
and execution and testing to commissioning.

The contractor shall provide either one graduate or one diploma Engineer to supervise the construction of the
work and to act as the contractor's Representative. The Engineer shall be B.E. Civil Eng. with minimum 1-year
experience or a diploma in Civil Eng. with minimum 3 years experience in the field of sewer line work. The
contractor shall also provide sufficient skilled, semi-skilled and un-skilled labor as are necessary to ensure
completion of the various sections of the work in the time required the contractor shall not deploy/remove any
supervisory staff or Labour from the site without approval of the Engineer in charge.

The Engineer in charge shall be at liberty to object and direct the contractor to remove from the work any person
who in the opinion, of the engineer in charge misconduct himself or is incompetent or negligent in the proper
performance of his duties such person shall not be again employed without permission of the engineer in charge.

The contractor shall at all times during progress of the work take all requisite precautions and use his best
endeavors to prevent any notorious or unlawful behavior by or amongst the workers and other persons employed
on the works and for the preservation of peace and protection of the inhabitants and the security of property in the
neighborhood of the work.

The contractor shall, if required by the Engineer in charge deliver to him a return in detail in such form and at such
intervals as the Engineer in charge may prescribe, showing the supervisors and Labour employed by the
contractor on the site The contractor shall make his own suitable arrangements for lodging and boarding of his,
Labour supervisors and engineers

8.0 PROGRESS OF WORK

All components of works shall ensure a logical sequence of supply, installation, testing, and commissioning. If any

supply of a material is made, not in conformity to the logical sequencing of the work component, no payments will be entitled
against such supplies and installations.
9.0 SCHEDULE OF PROGRESS

a)

The complete work defined in the scope of work in the schedule 'E' and detailed item wise under schedule 'G'
appended herewith shall be completed in all respects and to the entire satisfaction of the Engineer In charge and
handed over the Department or to the persons nominated by the department to take ever within a period of months
from the date of written order to the contractor to commence the work.

Date of Order to commence the work ..............ccovviiiiininnn.

Stipulated date of completion ..............ccoooii.

The contractor will be required to maintain prorate progress as per clause 2 of agreement.

Executive Engineer (PHE-I)
JDA, Jaipur
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Section A-5

Annexure
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Annexure A :

Compliance with the code of Integrity and No Conflict of Interest

Any person participating in a procurement process shall —

Not offer any bribe, reward or gift or any material benefit either directly or indirectly in exchange for an unfair
advantage in procurement process or to otherwise influence the procurement process;

Not misrepresent or omit the misleads or attempts to mislead so as to obtain a financial or other benefit or avoid an
obligation;

Not indulge in any collusion, Bid rigging or anti-competitive behavior to impair the transparency, fairness and
progress of the procurement process;

Not misuse any information shared between the procuring Entity and the Bidders with an intent to gain unfair
advantage in the procurement process;

Not indulge in any coercion including impairing or harming or threatening to do the same, directly or indirectly, to any
party or to its property to influence the procurement process;

Not obstruct any investigation or audit of a procurement process;

Disclose conflict of interest, if any; and

Disclose any previous transgressions with any Entity in India or any other country during the last three years or any
debarment by any other procuring entity.

Conflict of Interest:-

The Bidder participating in a bidding process must not have a Conflict of interest.

A conflict of interest is considered to be a situation in which a party has interests that could improperly influence that party’s
performance of official duties or responsibilities, contractual obligations, or compliance with applicable laws and regulations.

i. A Bidder may be considered to be in Conflict of Interest with one or more parties in a bidding process if, including but not

limited to:

a. Have controlling partners/shareholders in common ; or

b. Receive or have received any direct or indirect subsidy from any of them; or

c. Have the same legal representative for purposes of the Bid; or

d. Have a relationship with each other; directly or through common third parties, that puts them in a position to have
access to information about or influence on the Bid of another Bidder, or influence the decisions of the Procuring
Entity regarding the bidding process; or

e. The Bidder participates in more than one Bid in a bidding process. Participation by a Bidder in more than one Bid
will result in the disqualification of all Bids in which the Bidder is involved. However, this does not limit the inclusion
of the same subcontractor, not otherwise participating as a Bidder, in more than one Bid; or

f.  The Bidder or any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the Goods, Works or Services that are the subject of the Bid; or

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as engineer-in-

charge/ consultant for the contract.
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Annexure B :
Declaration by the Bidder regarding Qualifications
Declaration by the Bidder
In relation to my/our Bid submitted 10 for procurement of
........................................................... in response to their Notice inviting Bids No. .................Dated .................

I/We hereby declare under Section 7 of Rajasthan Transparency in Public Procurement Act, 2012, that :

1. |/We possess the necessary professional, technical, financial and managerial resources and competence required
by the Bidding Document issued by the Procuring Entity;

2. |/We have fulfilled my/our obligation to pay such of the taxes payable to the Union and the State Government or any
local authority as specified in the Bidding Document;

3. |/We are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs administered by a court
or a judicial officer, not have my/our business activities suspended ant not the subject of legal proceeding for any of
the foregoing reasons;

4. 1/We do not have, and our directors and officers not have, been convicted of any criminal offence related to my/our
professional conduct or the making of false statements or misrepresentations as to my/our qualifications to enter into
a procurement Contract within a period of three years preceding the commencement of this procurement process, or
not have been otherwise disqualified pursuant to debarment proceedings;

5. |/We do not have a conflict of interest as specified in the Act, Rules and the Bidding Document, which materially
affects fair competition;

Date : Signature of bidder
Place :
Name :
Designation :
Address :
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Annexure C:
Grievance Redressed during Procurement Process

The designation and address of the First Appellate Authority is Commissioner, JDA, Jaipur.

The designation and address of the Second Appellate Authority is Executive Committee (E.C.), JDA, Jaipur.

(1) Filing an appeal

a. If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the Procuring Entity is in
contravention to the provisions of the Act or the Rules or the Guidelines issued there under, he may file an
appeal to First Appellate Authority, as specified in the Bidding Document within a period of ten days from the
date of such decision or action, omission, as the case may be, clearly giving the specific ground or grounds on
which he feels aggrieved:

b. Provided that after the declaration of a Bidder as successful the appeal may be filed only by a Bidder who has
participated in procurement proceedings:

c. Provided further that in case a Procuring Entity evaluates the Technical Bids before the opening of the Financial
Bids, an appeal related to the matter of Financial Bids may be filed only by a Bidder whose Technical Bid is
found to be acceptable.

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as expeditiously as possible and
shall Endeavour to dispose it of within thirty days from the date of the appeal.

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period specified in para (2), or if
the Bidder or prospective bidder or the Procuring Entity is aggrieved by the order passed by the First Appellate
Authority, the Bidder or prospective bidder or the Procuring Entity, as the case may be, may file a second appeal to
Second Appellate Authority specified in the Bidding Document in this behalf within fifteen days from the expiry of
the period specified in para (2) or of the date of receipt of the order passed by the First Appellate Authority, as the
case may be.

(4)Appeal not to lie in certain cases

No appeal shall lie against any decision of the Procuring Entity relating to the following matters, namely:-

(a) Determination of need of procurement;

(b) Provisions limiting participation of Bidders in the Bid process;

(c) The decision of whether or not to enter into negotiations;

(d) Cancellation of a procurement process;

(e) Applicability of the provisions of confidentiality.

(5) Form of Appeal

() An appeal under para (1) or (3) above shall be in the annexed form along with as many copies as there are
respondents in the appeal.

(9) Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying the facts stated in
the appeal and proof of payment of fee.

(h) Every appeal may be presented to First Appellate Authority or Second Appellate Authority, as the case may be,
in person or through registered post or authorized representative.

(6) Fee for filing appeal

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be rupees ten
thousand, which shall be non-refundable.

(b) The fee shall be paid in the form of bank demand draft or banker's cheque of a Scheduled Bank in India
payable in the name of Appellate Authority concerned.

(7) Procedure for disposal of appeal

(a) The First Appellate Authority or Second Appellate Authority, as the case may be, upon filing of appeal, shall
issue notice accompanied by copy of appeal, affidavit and documents, if any, to the respondents and fix date of
hearing.

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate Authority, as the case may be,
shall,-

(i) Hear all the parties to appeal present before him; and

(i) Peruse or inspect documents, relevant records or copies there of relating to the matter.

(c) After hearing the parties, perusal or inspection of documents and relevant records or copies thereof relating to
the matter, the Appellate Authority concerned shall pass and order in writing and provide the copy of order to
the parties to appeal free of cost.

(d) The order passed under sub-clause (c) above shall also be placed on the State Public Procurement Portal.
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Appeal

(i

FORM No. 1
[See Rule 83]
Memorandum of Appeal under the Rajasthan
Transparency in Public Procurement Act, 2012

NO. e Of Before the
............................... (First/Second Appellate Authority)
Particulars of appellant :

Name of the appellant :

(ii) Official address, if any :

(iii) Residential address :

2.

Name and address of the respondent (s) :

(i)

(ii)

(iii)

Number and date of the order appealed against and name and designation of the officer/authority who
passed the order (enclose copy), or a statement of a decision, action or omission of the Procuring Entity
in contravention to the provisions of the Act by which the appellant is aggrieved:

If the Appellant proposes to be represented by a representative, the name and postal address of the
representative:

Number of affidavits and documents enclosed with the appeal :

Grounds Of @PPEAI : ... iviii e

(Supported by an affidavit)

PPy & e

Appellant’s Signature
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Annexure D :

Additional Conditions of Contract

1.

Correction of arithmetical errors

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct arithmetical

errors during evaluation of Financial Bids on the following basis:

i. If there is a discrepancy between the unit price and the total price that is obtained by multiplying the
unit price and quantity, the unit price shall prevail and the total price shall be corrected, unless in the
opinion of the Procuring Entity there is an obvious misplacement of the decimal point in the unit price,
in which case the total price as quoted shall govern and the unit price shall be corrected;

ii. It there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals

shall prevail and the total shall be corrected ; and

ii. If there is a discrepancy between words and figures, the amount in words shall prevail, unless the
amount expressed in words is related to an arithmetic error, in which case the amount in figures shall
prevail subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of errors, its Bid

shall be disqualified and its Bid Security shall be forfeited or its Bid Securing Declaration shall be

executed.

Procuring Entity’s Right to Vary Quantities

(i) At the time of award of contract, the quantity of Goods, works or services originally specified in the
Bidding Document may be increased or decreased by a specified percentage, but such increase or
decrease shall not exceed twenty percent, of the quantity specified in the Bidding Document. It shall
be without any change in the unit prices or other terms and conditions of the Bid and the conditions
of contract.

(i) If the Procuring Entity does not procure any subject matter of procurement or procures less than the
quantity specified in the Bidding Document due to change in circumstances, the Bidder shall not be
entitled for any claim or compensation except otherwise provided in the Conditions of Contract.

(i) In case of procurement of Goods or services, additional quantity may be procured by placing a
repeat order on the rates and conditions of the original order. However, the additional quantity
shall not be more than 25% of the value of Goods of the original contract and shall be within
one month from the date of expiry of last supply. If the supplier fails to do so, the Procuring
Entity shall be free to arrange for the balance supply by limited Bidding or otherwise and the
extra cost incurred shall be recovered from the supplier.

Dividing quantities among more than one Bidder at the time of award (In case of procurement of
Goods)
As a general rule all the quantities of the subject matter of procurement shall be procured from the
Bidder, whose Bid is accepted. However, when it is considered that the quantity of the subject matter of
procurement to be procured is very large and it may not be in the capacity of the Bidder, whose Bid is
accepted, to deliver the entire quantity or when it is considered that the subject matter of procurement to
be procured is of critical and vital nature, in such cases, the quantity may be divided between the Bidder,
whose Bid is accepted and the second lowest Bidder or even more Bidders in that order, in a fair,
transparent and equitable manner at the rates of the Bidder, whose Bid is accepted.

Signature of Contractor Executive Engineer (PHE-I)
with full address & Mobile No. JDA, Jaipur
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.

AnnexureE:

JAIPUR DEVELOPMENT AUTHORITY, ]KIPUR
“No. JDA/Ex.En. {TA to Dir. Engg.-1)/2016/D- 2.6

Office Order

Subject: - DLP period for various type of works.

o320 i

As per the decision taken in the 2013 meeting of Executive Committee held on
23.02.2016 w.r.t. agenda no. 201:22, DLP period of various natures of works

amounting more than Rs. 25 lakhs has been revised as per following time periods
based on nature of works.

This order will supersede the earlier orders issued in this regard i.e. order No.
JDA/TA to D(E)/2010-11/D-317 dated 28.04.2011 including Special Condition
No. 2.2.2 & 2,23 of Annexurel related to 8D refund & forfeiture (other Special
Condition of annexure-I of this order will remain valid) and order No.
JDA/EXEn(Pr-5 & TA)/2013/D-43 dated 27.02.2013 and also all pertaining
orders, in conitact agreements or m PWF&AR having DLP period different than

what is being enferced through this present order for concerned type of work.

) Table-I )
| S.No. | Type of Weik Existing | As perapproved in E.C. t
l ) DLP Period held on 23.02.2016 !
i L VLBridge‘ Work ) | 3 years 5 Years \
| 2. | CD Work e ' 5 Years ]
3. | CCRoad, PQC Work |5 Years 1
| 4. 1 CCuley/Kerbs/medians Gyems |
__E»__: l)m‘u"xs__ | ‘ o dyears ]
. 6. 1 Roads | i |
P Ty Twio laver VBN 7CSE BT oaits ohe Pl ey |
! {i) Two laver WBNCS : 3 vears + 0 Months or one full rainy
!_“ [ b season which ever is later l
P | (i) For Renewal, Strengthening | i J
L_ (a;BT upto 30 mm thichness 3 years I 1 year ) i
| | (BT above 30 mi to upto 40| 3 years ' 2 vears
i l mm ; | g
F e - - — - —_—
i i (c)BT above 40 wmm to upto 90 | 3 years | 3 years [
| ! nim R A 35 4k |
H | {¢) BT Above 9 mm o 3 years !'Syears ___%
! | (1) New Reoads ; ; |
T 1T ~
!_ i (a; BT upto 9C mm '1 3 years | & years N
| '\ ()} BT more than 90' mm 3 years | 3 years
| 7. | Compound wall | 6 months 3 vears o
I & [ Buildings work | '
l (i) Work pertaining to Sanitary works | 6 months ‘ 2 years
electrical works, lToinerv works and | - i
< i
painting works.
(i) Work pertaining to Building | 6 months | 5 years
structure and other civil works, |
9, Electric work except maintenance 6 months 3 yvears
10. | Sewer/Water supply all including | 6 months | 3 years \-/Y'
| — .
STP and water supply related work ‘.‘ <
except maintenance works. |-
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%
»
The release of SD amount shall be as per following table:-
Table-11
S No. |~ Relewsedsd | s year I 2nd year 3¢ year 5t year

\ DLP period -~ , ' ‘ i \ \ ‘\
1. | Upto L year  ~ 100% | 40% |20% . |10% \

2. Upto2year | | 60% 20% . |10%

3. Upto 3 year | 60% 10%

I Upto - year ? | 20%
| 5- Upto 5 year l | 50% ‘l

Various conditions for managing DLP are as under:-

(i) At the time of completion of wark, final component shall be worked out for

) each individual item like BT/CC/tiles/drains etc {as per ditferent categories
in Table I), DLP shell be aperative based upon tyvpe of individual item ex:-
CC-5 years, BT-1/2;/3/5 years, Drain- 3 years etc.

(ii) Similarly for al! new warks, these components should be caiculated at the

£ (A time of TS itself, which should be made part of BITZ document.

= {ii)  If any work, amount is less than Rs. 25 lakhs but Liter on due o extra/excess
work, if amount of final work crosses mere than RXs. 25 lakhs, DLP shaif be
operative as per rule for each individual item.

(ivy Similarly if anv work is mere than Rs. 25 lakhs but after finalization amount
of work is less than Ks. 25 lakhs, DL should be cperative for six months or
rainy season whichever 1s late.

{v) During DLP pericd - contractor fails to repair any work even after issue of 7
day: written notice, same waork shail be got execuied by rospective Executive
Enginecr at the contractor’s risk and cost. This prozess shall be applicable
throughout the DLP period. After completion ol 17LT period in such works
contractor sheuld be debarred and blacklisted from TDA for three vears as per
RIPP Rule 2012 and 213 where he defaults twice 1 a single agreement or in
twa different works,

(viy  Quarterly Inspection as per rules shall be carried cut and DLP registers shail

s be mamtained by respective Executive Engineers to monitor the DLI repairs.
' (vii)  Special and regular inspection shall also e carried cut as per order no.
IDA/ExEn & TA to DE-1/2014-15/D-223 dated 12.03.2015 and order no. SE
{PMGSY) CIRCULAR 2004/ D-115 dated 04.05.2006 Point no. 3.
(viii)

In case JDA feels to take ”';‘ waork on>any existing DLP road due to any

reason, following procedure should be adopted:

(a} At the time of withdrawal total ability of repairs as per DLP conditions
to be carried out and contractor shall be asked to complete the same. After

completion of assessed repairs DLP period shall be released after
deduction amt. as per table I1L
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Copy to following fer information and necessary action:-

a0

P/L/J of DI pipe line for reuse of treated sewage water to Silven Park, Agra Road from 3 MLD STP, Paldimeena.

o

®
Table-IIl
% Rezovery on o - 5 .
o bt 1 1 year 2year 3year 4 year 5year ]
ork order

DLP period \
1 year \ S - J - - l -
2 year "] 255 143 1 - - | -
3 year | 438 326 | 183 - ] -
5 year E | 788 | 645 462 | 247

Note:- Calculation is to be done on quarterly basis.

(b) Tn case Contractor fails to carry out these repairs, same shall be carried
out at his risk and cost. If the total amt. of such repairs works out to be
more than tctal retained amt. of SD, same shall be recovered from other
works and as per PDR ruies, The amount as per Table III is also to be
deducted in addition to this amount.

(ix) Based upon type of work, DLP conditions for works to be carried out during
DLP period with their frequency of respective type of work shall be prepared
by respective SE's aiter approval of these per >

tods.
This order shall come in torce with immediate effect and will be appiicable on all
new works whose NIB is to be called

Sa—-
Director (Engineering-I}
DA, faipur

1. I'StoIDC, DA, Jaipur.

2. PSio Secretary, IDA, Jaipur.

3. Uirector Engineer 1/11 JDA, Jaipur

5. Director {Fin.j. DA, Jaipur.

5. CF, JDA, jaipur.

6. All Add. Chief Engineers, DA, [aipur.

7. AN Superintendent Engincers, JDA, Jaipur.
OSD (RM), DA, Jaipur.
Additional Director (REV.&DP.)

0. CAC (P&A) JDA, Jaipur.

1. Sr. Herticulturist, JDA, Jarpur

2. All Executive Engineer, IDA, Jaipur.
13. DD (E&B) JDA, Jaipur.

14. All AOs, jDA, Jaipur.

15. All AAQs, ]DA, Jaipur.

16. System Analyst

17. All Contractors’ Association, JDA, Jaipur.
18. Guard file

P e
o
S.E. & TA to Dir. (Engg-l)
JDA, Jaipur
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11.

12.

13.

14.
15.

16.
. Mortar of Masonry work and lean concrete will be permitted mixer with hopper.
18.

19.
. Conditions of RPWA-100 will be mandatory & acceptable to the contractor.
21.

22.

SCHEDULE 'H'

SPECIAL CONDITIONS

If there is any typographical error or otherwise in the 'G' Schedule the rates given in the relevant BSR on which schedule
'G' has been prepared, shall prevail.

The contractor shall follow the contractor labour regulation and abolition Act 1970 & Rule 1971.

The JDA shall have right to cause on audit and technical examination of the work and the final bills of the contractor
including all supporting vouchers, abstract etc. to be made within two years after payment of the final bills and if as a
result such audit any amount is found to have been over paid/excess in respect of any work done by the contractor under
the contract or any work claimed by him to have been done under this contract and found not to have been executed the
contractor shall be liable to refund such amount and it shall be lawful ;for the JDA to recover such sum from him in ;the
manner prescribed in special condition no. 8 or any other manner legally permissible and if it is found that the contractor
was paid less then that was due to him under the contract in respect of any work executed by him under it, the amount of
such under payment shall be paid by the JDA to the contractor.

The contractor shall not work after the sunset and before sunrise without specific permission of the authority Engineer.
Tax exemption/ Tax liabilities if any shall be applicable as per prevailing government rule and bidder has to consider this
while quoting the rates. As per latest provision of Government rule.

Whenever any claim against the contractor for the payment of a sum of money arises out or under the contracts, the JDA
shall be entered to recover the sum by appropriating in part or whole of the security deposit of the contractor. In the
event of the security being insufficient or if no security has been taken from the contractor then the balance of the total
sum recoverable as the case may shall be deducted from any sum then due or which a any time there contract with the
JDA should this sum be sufficient to recover the full amount recoverable, the contractor shall pay to JDA on demand the
balance remaining due. The JDA shall further have the right to effect such recoveries under P.D.R. Act.

The rate quoted by the contractor shall remain valid for a period of 120 days from the date of opening of the tenders.

By submission of this tender the contractor agree to abide with all printed conditions provided in the PWD manual from
64 (Chapter 3-para 36) and subsequent modification.

No conditions are to be added by the contractor and conditional tender is liable to be rejected.

. If any Bid withdraws his Bid prior to expiry of said validity period given at S.No. 6 or mutually extended prior or makes

modifications in the rates, terms and conditions of the tender within the said period which are not acceptable to the
department or fails to commence the work in the specified period, fails to execute the agreement and fails to furnish
performance guarantee the department shall without prejudice to any, other right or remedy, be at liberty to forfeit the
amount of earnest money given in any form absolutely. If any contractor, who having submitted a Bid does not execute
the agreement or start the work or dose not complete the work and the work has to be put to re-biding, he shall stand
debarred from participating in bidding in JDA for Six Months in addition to forfeiture of Earnest Money / Security Deposit
/Performance Guarantee and other action under agreement

Rules regarding enlistment of contractors provide that work upto five times limit for which they are qualified for tendering
can be allotted to them. Therefore, before tender the contractors will keep this in mind, and submit the details of work.
Bids with incomplete or incorrect information are liable to be rejected.

Any material not conforming to the specifications collected at site shall have to be removed by the contractor within a
period of 3 days of the instructions, issued by the Engineer-Incharge in writing. Failing which, such material shall be
removed by the Engineer-Incharge at risk and the contractor after expiry of 3 days period.

The material collected at site and paid provisionally shall remain under the watch and ward of the contractor till it is
consumed, fully on the work.

The rates provided in Bid documents are inclusive of all Taxes, royalty.

No extra lead of earth/material shall be paid over and above as specified in 'G' schedule. Source/borrow pit area for
earth shall have to be arranged by the Contractor at his own cost.

Undersigned has full right to reject any or all Bids without given any reasons.

As per Supreme Court decision "All contracts with Governments shall require registration of workers under the building
and other construction workers (Regulation of Employment and Conditions of Service) Act, 1996 and extension of
benefits to such workers under the act."

The Bidder are required to submit copy of their enlistment as contractor.

Any Bid received with unattested cutting/overwriting in rates shall be rejected and such bidder will be debarred from
Bidding for three months in JDA.

All the provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules, 2013 will
be applicable. If there is any contradictions in existing special conditions and provisions of THE RAJASTHAN
TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and RULES, 2013 shall be applicable.

Signature of Contractor Executive Engineer (PHE-I)
with full address & Mobile No. JDA, Jaipur
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ANNEXURE- 1

[Reference Clause 3(i)]

Signed
Photograph of
Applicant
To be given on Non-Judicial stamp
Paper of Rs. 10/- only,
AFFIDAVIT
I/We. i iiiiriissis i snn s s s s s s s s nnnnnnnns Proprietor/ Partner/ Authorized signatory
Of M/S iiiiiiiiiisisri s s s e under take the oath that the information furnished
by me/us of the assessment Bid for
................................................................................................... is correct to the best of

my/our knowledge and nothing has been concealed by me. I acknowledge that if in
future any information furnished by me is found incorrect I will be solely responsible
and shall be punished as per the law and also any benefits in any form obtained by me

shall be recoverable.

Note:-
The applicant has to enclose a self attested photo identity card with the above affidavit.
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ANNEXURE- I1

Bank Guarantee Performa for Bid security deposite

Form of (Bank Guarantee) -En cashable at branch of the bank in Jaipur City.

To

Secretary,

Jaipur Development Authority,
Jaipur

Sub:
Bank Guarantee No. dated for [amount of Security in figures] [in words] on

behalf of [Name of the Bidder] against the Security Deposit

for the work of “P/L/J of DI pipe line for reuse of treated sewage water to Silven Park, Agra Road from 3

MLD STP, Paldimeena.”
WHEREAS, [name of Bidder with address] (hereinafter called “the
Bidder”) has submitted his Bid dated ............ccccuvveeeennns for the work of “P/L/J of DI pipe line for reuse of

treated sewage water to Silven Park, Agra Road from 3 MLD STP, Paldimeena.” (Name of Work)
(Hereinafter called “the Bid”).

KNOW ALL PEOPLE by these presents that we
(Name of Bank) of having our registered office at

[name of country] having our registered office at

(hereinafter called “the Bank”) are bound unto Secretary, Jaipur Development
Authority. (Hereinafter called “the Employer”) in the sum of Rupees [Amount
of Security in figures] (in words) only for which payment will and truly to be
made to the said Employer, the Bank binds itself, its successors, and assigns by these presents.

That on demand of JDA , this Bank Guarantee is encashable at following branch in Jaipur City.

1. Name of Bank:

2. Name of the branch with branch code:
3. Address:

4. E-Mail Id:

5. Telephone No.

6. Fax No.:

SEALED with the Common Seal of the said Bank this day of of 20

THE CONDITIONS of this obligation are:
(1) if the Bidder withdraws his Bid during the period of Bid validity specified in the Form of Bid;
(2) if the Bidder refuses to accept the correction of errors in his bid;
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(3) If the Bidder, having been notified of the acceptance of his Bid by the Employer during the
period of Bid validity;
(a)fails or refuses to execute the Form of Agreement in accordance with the Instructions to
Bidders, or
(b)fails or refuses to furnish the Performance Security, in accordance with the Instructions to
Bidders;
We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand the
Employer will note that the amount claimed by him is due to him owing to the occurrence of one or
more of the above conditions, specifying the occurred condition or conditions.
This Guarantee will remain in force up to and including the date 30 days after the date of expiration of
the Bid Validity, as stated in the Instructions to Bidders, or any such extension thereto as may be
agreed by the Bidder, notice of which extension(s) to the Bank is hereby waived. Any demand in
respect of this Guarantee should reach the Bank not later than the above date.
The amount covered under the above Bank Guarantee shall be automatically be credited in the
accounts of JDA in ICICI Bank, JDA Campus, Jaipur through ISFC code No ICICI 006754. Bank Account
No. 675401700518 on the date of expiry or its validity, unless the agencies get it re-validated well
before its expiry date or produce NOC from JDA in written for its release.

Date Signature of the Bank

Witness Seal
[Signature, Name and Address]

[Note: To be furnished on appropriate non-judicial stamps.]
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PAYMENT MECHANISM FOR PARTICIPATING IN TENDER

Jaipur Development Authority has decided to receive Earnest Money Deposit (EMD) (Bid
Security) Tender fee online through JDA portal. The bid security options available in tender for
participants are as mentioned below :

A. Payment Options:

Option-1: Bank Guarantee (BG). against EMD I Bid Security
Bidder may opt Bank Guarantee (BG) against EMD (Bid Security) for which bidder
requires to prepare BG before applying in the tender. The details of BG requires to be
fed on JDA portal before paying balance amount (Tender Fee). This amount will be
paid through Payment Gateway only, option to make balance payment through EFT
(RTGS/NEFT) will not be available
If bidder does not opt for BG against EMD, options of making complete payment through
Payment Gateway or through EFT (NEFT/RTGS) will be available
Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS)
If the bidder selects payment mode as EFT (NEFT/RTGSL "Paying Slip for EFT
(NEFT/RTGS}" will be generated by the system for the complete amount. The
payment can be made from any Bank any Branch using this Paying Slip through
NEFT/RTGS (Claim against payment made through EFT in any other JDA bank
account will not be acceptable and bidder stands disqualified from participation in the
bid applied for). After successful transaction through NEFT/RTGS, as per the standard
procedures it may take 4 to 24 hours in process of confirmation of EFT through Auto-
Process depending on the time of EFT done. Therefore, option to make payment
through EFT (NEFT/RTGS) will be available till 2 days prior to closing date of bid
participation.
Option-3: Payment Gateway (Aggregator)
The facility to make payment through Debit Card, Credit Card, Net banking etc., will
be available. User can use this facility from anywhere any time till the closing date
& time of bid participation
B. Bid Participation Receipt
After confirming payment, the bidder will get Bid Participation Receipt on the basis
of which user will get the payment details along with other details for bidding on
e-Procurement portal of GOR
* In case of BG as the remaining payment will be done through Payment
Gateway, on successful transaction the "Bid Participation Receipt” will be
generated on real time basis
* In case complete payment is done through Payment Gateway, on successful
transaction the "Bid Participation Receipt” will be generated on real time
basis
* In case complete payment is done through EFT (NEFTIRTGS), on confirmation of
payment from ICICI Bank (Auto Process) "Bid Participation Receipt” will be
available on Login of Bidder on JDA portal.

-SD-
Executive Engineer (PHE-I)

JDA, Jaipur
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Section A6
Drawings
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P/L/J of DI pipe line for reuse of treated sewage water to Silven Park, Agra Road from 3 MLD STP, Paldimeena.

Percentage BoQ

Tender Inviting Authority: Jaipur Development Authority, Jaipur

Name of Work: P/L/J of DI pipe line for reuse of treated sewage water to Silven Park, Agra Road from 3 MLD STP, Paldimeena.
Contract No: 10/2017-18

Name of the
Bidder/ Bidding
Firm / Company :

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the

bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )

NUMBER # TEXT # NUMBER | TEXT# | NUMBER NUMBER # TEXT #
#
Sl. Item Description Quantity Units | Estimated TOTAL TOTAL AMOUNT
No. Rate in AMOUNT In Words
Rs. P Without
Taxes in
Rs. P
1 2 4 5 6 53 55
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Providing laying & Jointing of ISI mark centrifugally
cast (Spun) ductile iron pressure pipe for water with
socket and spigot end and Tyton joint confirming to
IS 8329/2000 and departmental specification in
standard length (As required) for (Class K-7) suitable
for push on joint (rubber gaskets jointing) with side
cement mortar lining with cutting of pipe and fixing of
C.l special joint where ever required. This also
include the excavation of trench up to 1.5 Meter
depth in all type of soil cutting of road surface
pavement where required lift up to 1.5 Mt. stacking
the soil clear form the edge of excavation and refiling
of soil after laying and jointing of pipe line with
proper compaction and disposing of all surplus soil
as directed with in lead of 30 Meter. This also include
getting the pipe line tested and site clearance etc.(D-
878 dt.01.09.2008)

1.01 150 mm 1830.000 | P.Mtr. 2013.00 3683790.00 | INR Thirty Six
Lakh Eighty Three
Thousand Seven
Hundred & Ninety
Only
1.02 200 mm 2000.000 | P.Mtr. 2455.00 4910000.00 | INR Forty Nine
Lakh Ten
Thousand Only
2 Supply and fixing of cast iron double sluice valves IS
14846/2000 specification (ISI marked) of PN-1 rating
including cost of rubber flange gaskit and nut bolts
complete as required for following sizes. (D-547 dt.
20.12.2011)
2.01 150 mm 3.000 | Each 8107.00 24321.00 | INR Twenty Four
Thousand Three
Hundred & Twenty
One Only
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2.02 200 mm 4.000 | Each 12565.00 50260.00 | INR Fifty
Thousand Two
Hundred & Sixty
Only
3 Providing/fixing/testing KG of DI specials (K-7) i.e. 800.000 | Kg. 90.00 72000.00 | INR Seventy Two
bend, tees, tail pieces, flanges etc. of various size as Thousand Only
per the site condition and requirement including all
jointing material in all respects, As per PHED
specification. (D-306 dt. 28.04.2009)
4 Supply and fixing of cast Iron Air valves 14845/20
specification (ISI marked) including cost of MS
clamp, Gl pipe, MS/Gl flange, rubber flange gaskit
and nut bolts complete as required for following
sizes. (D-547 dt. 20.12.2011)
4.01 50 mm Double air valve 2.000 | Each 3730.00 7460.00 | INR Seven
Thousand Four
Hundred & Sixty
Only
5 Supply of cast iron specials (class-10) as per IS :
5531-1988) specification as required. (D-547 dt.
20.12.2011)
5.01 80 mm to 150 mm 250.000 | Kg. 58.00 14500.00 | INR Fourteen
Thousand Five
Hundred Only
5.02 200 mm to 300 mm 250.000 | Kg. 62.00 15500.00 | INR Fifteen
Thousand Five
Hundred Only
6 Providing, fabricating and installing MS specials 300.000 | Kg. 80.00 24000.00 | INR Twenty Four
including rolling, cutting, welding in different shape Thousand Only
and size. (D-547 dt. 20.12.2011)
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7 Labour charges for inter connection of proposed pipe 2.000 | Each 2512.00 5024.00 | INR Five
line with existing, pipe line by digging of Pit, cutting Thousand
of pipe, dewatering through pumps and satisfactory &Twenty Four
testing of inter connectin and site clearance.(D-547 Only
dt. 20.12.2011)
8 Supply of cast iron detachable joints class-10 as per
ISI specification (IS 8794-1988) along with rubber ring
(ISI marked) and nut bolts complete as per PHED
specificatins. (D-547 dt. 20.12.2011)
8.01 150 mm 16.000 | Each 458.00 7328.00 | INR Seven
Thousand Three
Hundred & Twenty
Eight Only
8.02 200 mm 16.000 | Each 652.00 10432.00 | INR Ten

Thousand Four
Hundred & Thirty
Two Only
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9 Providing Laying and Jointing of 300mm dia RCC
S&S Class NP-2 ISI marked pipe with anti corrosive
bitumen paint of approved brand (two or more coats)
(1S458:1988) amended upto date) approved make with
ISI marked rubberring /gasket lubricants etc. with 10
cm thick and 50 cm wide plain cement concrete 1:4:8
(1 Cement : 4 coarse sand : 8 graded stone aggregate
20 mm nominal size) bedding and haunching up to Vs
of outer dia of pipe of sewer and laying RCC S&S
pipes conforming to 1S:783-1995 (Amended upto
date) with hydraulic testing of sewer line including
cost of water and equipment for testing. The work
includes earthwork in all types of soil such as
murrum, sand, silt, black cotton soil, kankar etc.
disposing off surplus excavated material within a
lead of 50 meter including cost of close timbering
shoring & strutting and than refilling of trenches with
excavated material, watering and ramming
barricading along trenches as per drawings &
specification complete in all respect and as per
direction of Engineer incharge for following average
invert depths. (D-142 Dt. 28.04.2008)
9.01 At av. Depth 1.8 meter [From 1.8 m to 2.09 m] 30.000 | Mtr. 691.00 20730.00 | INR Twenty
Thousand Seven
Hundred & Thirty
Only
9.02 At av. Depth 2.1 meter [From 2.1 m to 2.39 m] 60.000 | Mtr. 726.00 43560.00 | INR Forty Three
Thousand Five
Hundred & Sixty
Only
9.03 At av. Depth 2.4 meter [From 2.40 m to 2.69 m] 195.000 | Mir. 759.00 148005.00 | INR One Lakh
Forty Eight
Thousand &Five
Only
9.04 At av. Depth 2.7 meter [From 2.70 m to 2.99 m] 20.000 | Mtr. 803.00 16060.00 | INR Sixteen

Thousand &Sixty
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Only

10

Construction of Pre-cast RCC M-40 grade circular
manhole chamber for invert depth from 1.800 meter
to 2.990 meter having 1200 mm internal diameter
including required excavation of earth in all types of soils
such as murrum, sand, sandy silt, black cotton soil, hard
soil, kankar etc., disposing of surplus excavated material
within a lead of 50 meters. The work includes laying of
150 mm thick plain cement concrete 1:4:8 (1 cement : 4
coarse sand : 8 graded stone aggregate 20 mm nominal
size) 1600 mm dia bedding in foundation, providing and
laying of plain cement concrete 1:2:4 (1 cement: 2 coarse
sand : 4 graded stone aggregate ) in channel & circular
starter base wall up to 50 mm above outer diameter of
sewer pipe and P&F in position of 125 mm thick 150/225
mm high precast M-40 grade cement concrete ring at
bottom and consecutive standard size 300 mm high
rings. The work includes P&F pre-cast reinforced cement
concrete eccentric conical piece of M40 grade, 125 mm
thick having 560 mm and 1200 mm internal diameter at
top & bottom respectively, fitted with Ferro-cement cover
of 33 kg Cast Iron double seal ring & frame (heavy-duty)
etc., to withstand for Class-AA loading including supply
and fixing of Ferro-cement foot steps and sealing of all
joints with cement mortar 1:1 complete job as per
detailed specifications, drawings and directions of
Engineer- In-charge, for following average invert depths:
(D-142 Dt. 28.04.2008)

10.01

For 300 mm dia Sewer line

10.02

At av. Depth 1.8 meter [From 1.80 m to 2.09 m]

2.000

Each

10446.00

20892.00

INR Twenty
Thousand Eight
Hundred & Ninety
Two Only
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10.03 At av. Depth 2.1 meter [From 2.10 m to 2.39 m] 2.000 | Each 11689.00 23378.00 | INR Twenty Three
Thousand Three
Hundred &
Seventy Eight
Only
10.04 At av. Depth 2.4 meter [From 2.40 m to 2.69 m] 6.000 | Each 12935.00 77610.00 | INR Seventy
Seven Thousand
Six Hundred & Ten
Only
10.05 At av. Depth 2.7 meter [From 2.70 m to 2.99 m] 2.000 | Each 14182.00 28364.00 | INR Twenty Eight
Thousand Three
Hundred & Sixty
Four Only
11 Painting with synthetic enamel paint of approved
brand and manufacture of give an even shade:
11.01 Two or more coats on new work 2700.400 | Sgm 39.60 106935.84 | INR One Lakh Six
Thousand Nine
Hundred & Thirty
Five and Paise
Eighty Four Only
12 Cement Concrete (CAST-IN-SITU)
Providing and laying in position cement concrete
including curing, compaction etc. complete in
specified grade excluding the cost of centering and
shuttering - All work up to plinth level
12.01 M20 grade Nominal Mix 5.400 | Cum 3246.30 17530.02 | INR Seventeen
1:1.5:3 (1 Cement: 1.5 Coarse sand : 3 graded stone Thousand Five
aggregate 20mm nominal size). Hundred & Thirty
and Paise Two
Only
13 Horizontal boring below National Highway-11, Jaipur- 50.000 | R.Mtr. 3659.00 182950.00 [ INR One Lakh
Agra Road by mobilization of TBM at site and pulling Eighty Two

of 400 mm MS casing pipe & 200 mm dia DI treated
water caring pipe.

Thousand Nine
Hundred & Fifty
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Only
14 Providing welding & laying of MS 400 mm dia. Casing 4500.000 | P.Kg. 94.00 423000.00 | INR Four Lakh
pipe below National Highway including hydraulic Twenty Three
testing as per NH supervision. Thousand Only
Total in Figures 9933629.86 | INR Ninety Nine
Lakh Thirty Three
Thousand Six
Hundred & Twenty
Nine and Paise
Eighty Six Only
Quoted Rate in Figures 0.00 | INR Zero Only
Select
Quoted Rate in INR Zero Only
Words
Executive Engineer (PHE-I)
JDA, Jaipur
I/'We Quote as ........cccvvuvuieunnnnnns % Above/ Below the schedule " G "
LTI 4" o o - )'

Signature of Contractor
With full Address & Mobile No.
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