

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

No. JDA/E.E/Elect.I/2018/D- 99

Date: 26/2/18

Corrigendum

Name of Work:- Annual Rate Contract for Shifting and dismantling of HT/LT lines by laying underground cable at Panchyat Samiti Bhawan, Jhotwara to Ambabari Tri-junction for construction of New 3 lane ROB parallel to existing Jhotwara ROB , Jaipur.
Ref:- NIB No 31/2017-18
kindly read in the tender details at e -Procurement system Govt. of Rajasthan

1. Procedure:

- (c) The Technical Bid envelope-2 would be opened on the date 08.03.2018 at 4.00 PM in the chamber of Addl. Chief Engineer (Elect.), JDA, Jaipur. The Financial Bid envelope-3 would be opened only of those bidders who fulfill all the POST QUALIFICATION criteria.

2. Criteria:

Criteria for POST QUALIFICATION would be as follows:-

- (a) The bidder should have executed following quantities of work in any one financial year during last five financial years. However the bidder may opt current year in the said financial assessment period.

S.No.	Item	Quantities required to be executed (50% Qty. of G-Schedule)
1	Major Item of Schedule - G	
For Electrical work		
A	LT Cable (All sizes)	9550 Mtr.
B	HT XLPE Cable (All Sizes)	9375 Mtr.
C	RMU	14 Nos.

3. (i) Bid submission end date on e-procurement portal of GOR (www.eproc.rajasthan.gov.in) 13.03.2018 at 6.00 PM instead of 4.03.2018 at 6.00 PM
(ii) Technical bid opening date 16.03.2018 instead of date 8.03.2018

Note:- other terms & Conditions are as per bid documents.

Executive Engineer (Elect.-I)
JDA, Jaipur